

MONTANA-DAKOTA UTILITIES CO. JOB ESTIMATE/BID SHEET

Customer Rapid City Bid No. U2007-20 Mailing Address 300 6th St	-
Mailing Address 300 6th St	
Mailing Addres 300 6th St City Rapid City	
State: SD Zip: 57701	
And removal and replacement of required hard surface. Relocate 6" LP main for the new Dahl Fine Arts Building. This bid inclusions installation of a new 6" main around the old MDU bldg. all digging compand removal and replacement of required hard surface.	
Special Conditions: Original estimate was \$51,092 but this cost will likely be less if MDU calcoordinate the work with the Kansas City Street Project. A significant profession of the bid is for removal and replacement of concrete sidewalk and aspect.	ortion
COST ESTIMATE/BID:	
Firm Bid:	
Actual Cost Not To Exceed: \$51,092.00	
Actual Cost: 0	
Prepared By: Lien Date: 4/4	/2007
APPROVED AS TO FO	
TERMS AND CONDITIONS	1/20/0
Prices identified above shall be in effect for a period of not more than 160 days.	Date
Payment terms are cash 30 days.	
Payment terms are cash 30 days. It shall be the responsibility of the customer to locate and mark their private underground facilities the location where the work is being performed (unless otherwise noted above). If this is neglect the customer shall be responsible for any and all damages to the unmarked facilities. Private facilities.	ted,
It shall be the responsibility of the customer to locate and mark their private underground facilities the location where the work is being performed (unless otherwise noted above). If this is neglect	ted,
It shall be the responsibility of the customer to locate and mark their private underground facilities the location where the work is being performed (unless otherwise noted above). If this is neglect the customer shall be responsible for any and all damages to the unmarked facilities. Private faculties otherwise specified in this bid, total price does not include charges for the following: excavation or backfilling in frozen or rocky ground, sod, asphalt and/or concrete removal or replacement, extra tamping or watering to meet compaction specifications, delays caused by	ted,