

REQUEST AUTHORIZATION FOR MAYOR AND FINANCE OFFICER TO SIGN PROFESSIONAL SERVICES AGREEMENT OR AMENDMENT

Date: 4/27/2005

Project Name & Number: K. C. Street Area Reconstruction, includes KC. 5th to 8th, KC E Blvd. To 5th, 1st, 3rd, & 4th KC to Omaha, and 6th & 7th, KC to Omaha, Project #s ST05-1077, ST04-1170, ST-1432 & ST04-1449

CIP #: 50132
50119
50138
50019

Project Description: Total reconstruction of street (with P.C. Concrete pavement), water, sewer and storm sewer with concurrence with the Downtown Plan/Downtown Historical District Plan. Construction phases to occur starting spring 2006, ending fall 2009 in the four phases. Project scope does not include project design management or construction observation/management at this time. Project does include significant interaction with local businesses to minimize impact.

Consultant: Alliance of Architects and Engineers

Original Contract Amount: \$404,585.00 **Original Contract Date:** _____ **Original Completion Date:** Fall 2008

Amendment Number: _____

Amendment Description: _____

Current Contract Amount: _____ **Current Completion Date:** _____





Change Requested: _____

New Contract Amount: _____ **\$0.00** **New Completion Date:** _____

Funding Source This Request:

\$404,585.00 ^{\$174,685.00}	8910	Streets, C&G, Walks, Nodes, etc.
\$80,000.00	8911	Drainage
\$75,000.00	833	Sewer
\$75,000.00	933	Water
\$40,000.00	8912	Beautification, plantings, irrigation in nodes
\$404,585.00	Total	

Agreement Review & Approvals

 _____ Project Manager	4/27/05 _____ Date	 _____ Division Manager	5/9/05 _____ Date
 _____ Department Director	5/19/05 _____ Date	 _____ City Attorney	4/28/05 _____ Date

ROUTING INSTRUCTIONS

Route two originals of the Agreement for review and signatures.
 Finance Office - Retain one original
 Project Manager - Retain second original for delivery to Consultant
 cc: Public Works
 Engineering
 Project Manager

FINANCE OFFICE USE ONLY

(Note to Finance: Please write date of Agreement in appropriate space in the Agreement document)

Appropriation	Date	Initials	Approved
Cash Flow	5/16/05	u	(Y) N
			(Y) N