

## CITY OF RAPID CITY

## **Public Works Department**

300 Sixth Street
Rapid City, SD 57701-2724
Telephone: (605) 394-4154 FAX: (605) 394-6636

January 29, 2004

Mr. Hani Shafai Dream Design International 528 Kansas City Street, Suite 4 Rapid City, SD 57701

RE: REQUEST FOR PROPOSAL

East Anamosa Water Main Extension

PROJECT NO. W04-1370

No. PW021004-11

## PROJECT DESCRIPTION

The City of Rapid City proposes to construct a water main adjacent to E.Anamosa Street extending from near Turbine Drive to Elk Vale Road. The construction shall include approximately 500 lineal feet of 16 inch Water Main and surface restoration. Portions of the work will be constructed within both the E.Anamosa and the Elk Vale Road right of ways in order to provide necessary looping of the system in conjunction with Developer water main projects in the area. This project will improve the regional water flow capacity and pressure for Rushmore Business park expansions, school additions, and existing commercial and industrial uses in the area.

The project currently has a total budget of \$ 60,000.00, including design and construction. Funding for the project is from the Water Enterprise Fund. It is anticipated that design and construction will occur in 2004. Coordination with DOT will be required for both design and construction.

Design criteria for the project shall include the "City of Rapid City Standard Specifications, 2002 Edition"; "Recommended Standards for Water Works" (Ten State Standards, latest edition); and "Design Criteria Manual for Water Distribution Systems and Sanitary Sewer Collection Systems for the City of Rapid City" (Draft).

Please submit a consultant services proposal for review by February 11, 2003 if you are interested in this work. Services shall include surveying, control staking, plans and specifications preparation, cost estimate, and bid tab for use by City to let, award, and manage the project. Feel free to contact myself or Dave LaFrance, Project Manager, if you have questions or wish to schedule a meeting to discuss this project with City Staff.

Sincerely,
CITY OF RAPID CITY
Dan Coon
Acting Engineering Division Manager

Cc: File

Ted Vore, Acting Public Works Director D.LaFrance, Project Manager

