AGREEMENT BETWEEN THE CITY OF RAPID CITY AND ZANDSTRA CONSTRUCTION INC. AND/OR ZCO INC. FOR THE COMPLETION OF SUBDIVISION IMPROVEMENTS.

This agreement is made and entered into by and between the City of Rapid City, herein after referred to as the "City," and Zandstra Construction Inc. and/or ZCO, Inc. herein after referred to as the "Developer."

WHEREAS, the Developer is seeking approval of a final plat for property legally described as:

Lot A of the NE1/4 and a portion of the NW1/4 of the NE1/4 of Section 20, T1N, R8E, BHM, Rapid City, Pennington County, South Dakota.

WHEREAS, the Developer has submitted a subdivision bond to secure the completion of the subdivision improvements as required by the City's subdivision regulations; and

WHEREAS, the City is requesting that the Developer provide a date by which the required improvements will be completed, or if they are not, the City can draw on the bond; and

WHEREAS, the Developer is willing to provide a final date for completion of the improvements so that the City will accept the bond which is a requirement for approval of the final plat.


NOW THEREFORE, the parties agree as follows:

- 1. This agreement pertains to subdivision bond #104759648 issued by Travelers Casualty and Surety Company of America.
- 2. The Developer agrees to complete the required subdivision improvements secured by the above bond by July 15, 2008.
- 3. If the required improvements are not completed by July 15, 2008, the parties agree that the City has the option, if it so chooses, to draw on the above described bond and complete the improvements. The City will notify the Developer prior to drawing on the bond and will provide the Developer with a reasonable amount of time to complete the remaining improvements.
- 4. In exchange for the Developer's agreement to the terms contained in paragraph 1, 2 and 3 of this document, the City agrees to accept the bond submitted by the Developer.
- 5. The parties' rights and obligations under this Agreement shall be governed by, and construed in accordance with, the laws of the State of South Dakota. Any dispute

concerning this Agreement shall be venued and litigated in the Circuit Court for the Seventh Judicial Circuit, located in Rapid City, Pennington County, South Dakota.

Dated this day of Nove	ember, 2006.
	Zandstra Construction Inc. & ZCO Inc. Steven Jan Astro By: Its:
	CITY OF RAPID CITY
	Jim Shaw, Mayor
ATTEST:	
Jim Preston, Finance Officer	
STATE OF SOUTH DAKOTA))ss.
COUNTY OF PENNINGTON)
be the Mayor and Finance Officer, as such Mayor and Finance Officer	, 2006, before me, the undersigned naw and Jim Preston, who acknowledged themselves to respectively, of the City of Rapid City and that they, being authorized so to do, executed the foregoing contained by signing as such Mayor and Finance
IN WITNESS WHEREOF,	I hereunto set my hand and official seal.
[SEAL]	Notary Public, State of South Dakota My Commission Expires:

STATE OF SOUTH DAKOTA)	•
)s COUNTY OF PENNINGTON)	S.
officer, personally appeared Stove be the president of Zandst	, 2006, before me, the undersigned Zewletze, who acknowledged themself to ra Const. Inc./ZCO Inc. and that as such, being oregoing instrument for the purposes herein
IN WITNESS WHEREOF, I her	eunto set my hand and official seal.
	land Carobell
<u>A</u>	otary Public, State of South Dakota
	y Commission Expires: $10/28/09$
CAROL CAMPBELL SO NOTARY PUBLIC State of South Dakota	



RIVED


3 2006

Replied by Growth Managaze a Department

RECEIVED OF MARLIN INDUSTRIAL PARK

JAN 1 3 2006

AND DEDICATED PUBLIC RIGHT OF WAY
LOCATED IN LOT A OF THE NE1/4NW1/4 AND A PORTION OF
THE NW1/4NE1/4 OF SECTION 20, T1N, R8E, B H M.,
RAPID CITY, PENNINGTON COUNTY, SOUTH DAKOTA



6940

DRIWN

DWG 6940MARIIN DWG