

BID AWARD SUMMARY

LETTING DATE: July 28, 2009

PROJECT: E. Saint Francis St., E. Saint Anne St., Aspen Ave, and
E. Meade St. Water Main Reconstruction Projects
Phase 1 Project 2
Project No. W09-1810 / CIP No. 50626

RECOMMENDATION: Award Total Bid in the amount of \$490,831.25 to
Highmark, Inc. at the August 3, 2009 Council Meeting.

BIDDERS' SUMMARY

CONTRACTORS

TOTAL BID

Highmark, Inc.	\$490,831.25
R.C.S. Construction, Inc.	\$494,486.20
Heavy Constructors, Inc.	\$548,851.00
Mainline Contracting, Inc.	\$554,217.50
Hills Materials Company	\$699,271.40


City staff recommends awarding this project to Highmark, Inc. for a total bid amount of \$490,831.25 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Water Replacement / Improvement
ADVERTISING AUTHORITY	\$700,000.00	\$700,000.00
ENGINEER'S ESTIMATE	\$720,500.00	\$720,500.00

APPROPRIATION DATA:


FUNDING SOURCE	TOTAL	Water Replacement / Improvement
COST CENTER		0933
LINE ITEM		4381
FUNDING CENTER		0602
BID AMOUNT	\$490,831.25	\$490,831.25

CITY PROJECT MANAGER:


Stacey Titus, PE

DATE: July 29, 2009

CONSULTANT PROJECT MANAGER:


Kale McNaboe, PE

DATE: July 29, 2009

BID TABULATION

E. SAINT FRANCIS ST., E. SAINT ANNE ST., ASPEN AVE. AND E. MEADE ST. WATER MAIN RECONSTRUCTION - PROJECT PHASE 1 PROJECT 2

PROJECT NO. W09-1810 / CIP NO. 50626


BID LETTING DATE: JULY 28, 2009

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		HIGHMARK, INC.		R.C.S. CONSTRUCTION, INC		HEAVY CONSTRUCTORS, INC		MAINLINE CONTRACTING, INC		HILLS MATERIALS COMPANY	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
1	MOBILIZATION	LS	1.00	\$29,942.50	\$29,942.50	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$5,657.00	\$5,657.00	\$20,000.00	\$20,000.00	\$18,000.00	\$18,000.00
2	INCIDENTAL WORK	LS	1.00	\$65,000.00	\$65,000.00	\$8,000.00	\$8,000.00	\$35,000.00	\$35,000.00	\$7,990.00	\$7,990.00	\$25,000.00	\$25,000.00	\$74,500.00	\$74,500.00
3	CONSTRUCTION STAKING	LS	1.00	\$14,000.00	\$14,000.00	\$10,500.00	\$10,500.00	\$10,500.00	\$10,500.00	\$11,033.00	\$11,033.00	\$8,500.00	\$8,500.00	\$10,000.00	\$10,000.00
4	TRAFFIC CONTROL PLAN PREPARATION	LS	1.00	\$4,500.00	\$4,500.00	\$500.00	\$500.00	\$900.00	\$900.00	\$1,131.00	\$1,131.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
5	TRAFFIC CONTROL	LS	1.00	\$30,000.00	\$30,000.00	\$2,500.00	\$2,500.00	\$9,700.00	\$9,700.00	\$2,828.00	\$2,828.00	\$3,500.00	\$3,500.00	\$9,500.00	\$9,500.00
6	EROSION CONTROL PLAN	LS	1.00	\$2,500.00	\$2,500.00	\$500.00	\$500.00	\$570.00	\$570.00	\$566.00	\$566.00	\$500.00	\$500.00	\$600.00	\$600.00
7	TEMPORARY EROSION CONTROL	LS	1.00	\$3,500.00	\$3,500.00	\$2,000.00	\$2,000.00	\$660.00	\$660.00	\$5,657.00	\$5,657.00	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00
8	TEMPORARY GRAVEL SURFACING, 3/4" BASE COURSE	TON	600.00	\$21.00	\$12,600.00	\$20.00	\$12,000.00	\$18.00	\$10,800.00	\$16.00	\$9,600.00	\$16.00	\$9,600.00	\$24.00	\$14,400.00
9	UNCLASSIFIED EXCAVATION - DIGOUTS WITH TYPE 4 FOUNDATION MATERIAL	CY	600.00	\$50.00	\$30,000.00	\$10.00	\$6,000.00	\$21.00	\$12,600.00	\$55.00	\$33,000.00	\$43.00	\$25,800.00	\$60.00	\$36,000.00
10	BORROW, IMPORTED (TRENCH)	CY	700.00	\$16.00	\$11,200.00	\$5.00	\$3,500.00	\$8.00	\$5,600.00	\$9.00	\$6,300.00	\$15.00	\$10,500.00	\$17.00	\$11,900.00
11	TYPE I BEDDING	TON	600.00	\$16.00	\$9,600.00	\$12.00	\$7,200.00	\$18.00	\$10,800.00	\$20.00	\$12,000.00	\$15.00	\$9,000.00	\$23.00	\$13,800.00
12	TYPE II FOUNDATION MATERIAL	TON	600.00	\$22.00	\$13,200.00	\$12.00	\$7,200.00	\$21.00	\$12,600.00	\$20.00	\$12,000.00	\$20.00	\$12,000.00	\$23.00	\$13,800.00
13	TYPE III FOUNDATION MATERIAL	TON	300.00	\$30.00	\$9,000.00	\$12.00	\$3,600.00	\$21.00	\$6,300.00	\$20.00	\$6,000.00	\$20.00	\$6,000.00	\$23.00	\$6,900.00
14	TYPE IV FOUNDATION MATERIAL	TON	300.00	\$40.00	\$12,000.00	\$12.00	\$3,600.00	\$20.00	\$6,000.00	\$25.00	\$7,500.00	\$20.00	\$6,000.00	\$23.00	\$6,900.00
15	CONTROLLED LOW STRENGTH BACKFILL MATERIAL	CY	200.00	\$110.00	\$22,000.00	\$75.00	\$15,000.00	\$93.00	\$18,600.00	\$136.00	\$27,200.00	\$80.00	\$16,000.00	\$110.00	\$22,000.00
16	AASHTO T-180 SOIL TEST	EA	7.00	\$500.00	\$3,500.00	\$150.00	\$1,050.00	\$140.00	\$980.00	\$156.00	\$1,092.00	\$200.00	\$1,400.00	\$150.00	\$1,050.00
17	CLEARING & GRUBBING, TREES	EA	19.00	\$325.00	\$6,175.00	\$300.00	\$5,700.00	\$463.00	\$8,797.00	\$283.00	\$5,377.00	\$200.00	\$3,800.00	\$260.00	\$4,940.00
18	CLEARING & GRUBBING	LS	1.00	\$5,000.00	\$5,000.00	\$2,000.00	\$2,000.00	\$1,050.00	\$1,050.00	\$1,697.00	\$1,697.00	\$2,000.00	\$2,000.00	\$6,000.00	\$6,000.00
19	EROSION CONTROL SILT FENCE	LF	626.00	\$5.50	\$3,443.00	\$6.00	\$3,756.00	\$5.00	\$3,130.00	\$5.00	\$3,130.00	\$5.00	\$3,130.00	\$5.25	\$3,286.50
20	WATTLES, 12" (COMPOST FILLED)	LF	120.00	\$6.00	\$720.00	\$15.00	\$1,800.00	\$4.00	\$480.00	\$4.00	\$480.00	\$4.50	\$540.00	\$4.00	\$480.00
21	WATTLES, 9" (COMPOST FILLED)	LF	2048.00	\$5.00	\$10,240.00	\$15.00	\$30,720.00	\$3.00	\$6,144.00	\$4.00	\$8,192.00	\$3.50	\$7,168.00	\$4.00	\$8,192.00
22	EROSION CONTROL BLANKET (EXCELSIOR EXCELL SS-2)	SY	250.00	\$12.00	\$3,000.00	\$10.00	\$2,500.00	\$3.00	\$750.00	\$5.00	\$1,250.00	\$3.00	\$750.00	\$4.50	\$1,125.00
23	GRAVEL FILTER SOCKS	EA	57.00	\$40.00	\$2,280.00	\$10.00	\$570.00	\$28.00	\$1,596.00	\$25.00	\$1,425.00	\$30.00	\$1,710.00	\$30.00	\$1,710.00
24	REMOVE CONCRETE/ASPHALT PAVEMENT	SY	547.00	\$3.50	\$1,914.50	\$10.00	\$5,470.00	\$2.00	\$1,094.00	\$8.00	\$4,376.00	\$4.00	\$2,188.00	\$4.00	\$2,188.00
25	REMOVE ASPHALT APPROACH	SY	34.00	\$3.50	\$119.00	\$4.00	\$136.00	\$2.00	\$68.00	\$23.00	\$782.00	\$2.50	\$85.00	\$4.00	\$136.00
26	REMOVE CONCRETE/ASPHALT DRIVEWAY	SY	298.00	\$7.50	\$2,235.00	\$10.00	\$2,980.00	\$2.00	\$596.00	\$9.00	\$2,682.00	\$2.50	\$745.00	\$4.00	\$1,192.00
27	REMOVE CONCRETE APPROACH PAVEMENT	SY	14.00	\$7.50	\$105.00	\$10.00	\$140.00	\$2.00	\$28.00	\$23.00	\$322.00	\$2.50	\$35.00	\$5.00	\$70.00
28	REMOVE CONCRETE CURB AND GUTTER & "P"-GUTTER	LF	399.00	\$3.00	\$1,197.00	\$5.00	\$1,995.00	\$2.00	\$798.00	\$6.00	\$2,394.00	\$1.00	\$399.00	\$2.75	\$1,097.25

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		HIGHMARK, INC.		R.C.S. CONSTRUCTION, INC		HEAVY CONSTRUCTORS, INC		MAINLINE CONTRACTING, INC		HILLS MATERIALS COMPANY	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
29	REMOVE CONCRETE SIDEWALK	SY	450.00	\$5.00	\$2,250.00	\$4.00	\$1,800.00	\$2.00	\$900.00	\$7.00	\$3,150.00	\$1.00	\$450.00	\$5.00	\$2,250.00
30	REMOVE CONCRETE FILLET	SY	21.00	\$15.00	\$315.00	\$10.00	\$210.00	\$2.00	\$42.00	\$23.00	\$483.00	\$5.00	\$105.00	\$12.50	\$262.50
31	REMOVE CONCRETE CHANNEL/DRAINAGE STRUCTURE	SY	13.00	\$15.00	\$195.00	\$10.00	\$130.00	\$2.00	\$26.00	\$23.00	\$299.00	\$5.00	\$65.00	\$12.50	\$162.50
32	REMOVE WATER VALVE AND BOX	EA	9.00	\$250.00	\$2,250.00	\$500.00	\$4,500.00	\$205.00	\$1,845.00	\$566.00	\$5,094.00	\$180.00	\$1,620.00	\$300.00	\$2,700.00
33	REMOVE FIRE HYDRANT AND AUX. VALVE	EA	3.00	\$600.00	\$1,800.00	\$500.00	\$1,500.00	\$550.00	\$1,650.00	\$679.00	\$2,037.00	\$300.00	\$900.00	\$600.00	\$1,800.00
34	ABANDON EXISTING 6" X 6" WATER MAIN CONNECTION INSTALL REPAIR SLEEVE	EA	1.00	\$1,200.00	\$1,200.00	\$1,000.00	\$1,000.00	\$430.00	\$430.00	\$1,120.00	\$1,120.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
35	ABANDON EXISTING 20" X 6" WATER MAIN CONNECTION INSTALL REPAIR SLEEVE	EA	2.00	\$2,500.00	\$5,000.00	\$2,000.00	\$4,000.00	\$1,200.00	\$2,400.00	\$2,056.00	\$4,112.00	\$2,500.00	\$5,000.00	\$4,000.00	\$8,000.00
36	REMOVE GRAVEL DRIVEWAY	SY	208.00	\$2.50	\$520.00	\$1.00	\$208.00	\$1.40	\$291.20	\$6.00	\$1,248.00	\$4.00	\$832.00	\$2.75	\$572.00
37	CONNECT TO EXISTING WATER MAIN	EA	9.00	\$1,200.00	\$10,800.00	\$1,000.00	\$9,000.00	\$360.00	\$3,240.00	\$1,011.00	\$9,099.00	\$2,300.00	\$20,700.00	\$1,191.30	\$10,721.70
38	20" X 8" TAPPING TEE, VALVE AND BOX	EA	2.00	\$6,500.00	\$13,000.00	\$11,000.00	\$22,000.00	\$2,800.00	\$5,600.00	\$4,551.00	\$9,102.00	\$6,000.00	\$12,000.00	\$5,200.00	\$10,400.00
39	8" TAPPING TEE, VALVE AND BOX	EA	1.00	\$4,000.00	\$4,000.00	\$1,000.00	\$1,000.00	\$2,300.00	\$2,300.00	\$4,081.00	\$4,081.00	\$4,500.00	\$4,500.00	\$5,000.00	\$5,000.00
40	6" TAPPING TEE, VALVE AND BOX	EA	1.00	\$3,500.00	\$3,500.00	\$2,500.00	\$2,500.00	\$1,700.00	\$1,700.00	\$2,686.00	\$2,686.00	\$4,500.00	\$4,500.00	\$4,000.00	\$4,000.00
41	6" PVC WATER MAIN, AWWA C-900, (DR 14)	LF	38.00	\$30.00	\$1,140.00	\$40.00	\$1,520.00	\$22.00	\$836.00	\$36.00	\$1,368.00	\$40.00	\$1,520.00	\$60.00	\$2,280.00
42	6" PVC WATER MAIN, AWWA C-900, (DR 18)	LF	45.00	\$32.00	\$1,440.00	\$40.00	\$1,800.00	\$24.00	\$1,080.00	\$40.00	\$1,800.00	\$39.00	\$1,755.00	\$65.00	\$2,925.00
43	8" PVC WATER MAIN, AWWA C-900, (DR 14)	LF	546.00	\$32.00	\$17,472.00	\$26.50	\$14,469.00	\$24.00	\$13,104.00	\$30.00	\$16,380.00	\$31.00	\$16,926.00	\$35.00	\$19,110.00
44	8" PVC WATER MAIN, AWWA C-900, (DR 14), RESTRAINED JOINT	LF	503.00	\$45.00	\$22,635.00	\$36.75	\$18,485.25	\$33.00	\$16,599.00	\$46.00	\$23,138.00	\$42.00	\$21,126.00	\$60.00	\$30,180.00
45	8" PVC WATER MAIN, AWWA C-900, (DR 18)	LF	1928.00	\$32.00	\$61,696.00	\$25.50	\$49,164.00	\$23.00	\$44,344.00	\$31.00	\$59,768.00	\$23.00	\$44,344.00	\$40.00	\$77,120.00
46	8" X 8" X 8" TEE	EA	1.00	\$650.00	\$650.00	\$435.00	\$435.00	\$440.00	\$440.00	\$585.00	\$585.00	\$400.00	\$400.00	\$450.00	\$450.00
47	8" X 6" X 8" TEE	EA	7.00	\$650.00	\$4,550.00	\$425.00	\$2,975.00	\$400.00	\$2,800.00	\$536.00	\$3,752.00	\$575.00	\$4,025.00	\$400.00	\$2,800.00
48	8" HIGH DEFLECTION COUPLING	EA	4.00	\$200.00	\$800.00	\$325.00	\$1,300.00	\$250.00	\$1,000.00	\$357.00	\$1,428.00	\$350.00	\$1,400.00	\$225.00	\$900.00
49	8" X 6" REDUCER	EA	6.00	\$330.00	\$1,980.00	\$300.00	\$1,800.00	\$260.00	\$1,560.00	\$413.00	\$2,478.00	\$460.00	\$2,760.00	\$225.00	\$1,350.00
50	8" 90 DEGREE BEND	EA	1.00	\$500.00	\$500.00	\$375.00	\$375.00	\$300.00	\$300.00	\$494.00	\$494.00	\$330.00	\$330.00	\$400.00	\$400.00
51	8" 45 DEGREE BEND	EA	3.00	\$500.00	\$1,500.00	\$375.00	\$1,125.00	\$285.00	\$855.00	\$481.00	\$1,443.00	\$320.00	\$960.00	\$400.00	\$1,200.00
52	8" 22.5 DEGREE BEND	EA	1.00	\$450.00	\$450.00	\$355.00	\$355.00	\$250.00	\$250.00	\$441.00	\$441.00	\$280.00	\$280.00	\$400.00	\$400.00
53	8" 22.5 DEGREE BEND, PVC	EA	1.00	\$500.00	\$500.00	\$180.00	\$180.00	\$390.00	\$390.00	\$604.00	\$604.00	\$450.00	\$450.00	\$500.00	\$500.00
54	8" 11.25 DEGREE BEND	EA	5.00	\$450.00	\$2,250.00	\$355.00	\$1,775.00	\$250.00	\$1,250.00	\$439.00	\$2,195.00	\$380.00	\$1,900.00	\$400.00	\$2,000.00
55	8" 11.25 DEGREE BEND, PVC	EA	8.00	\$500.00	\$4,000.00	\$180.00	\$1,440.00	\$200.00	\$1,600.00	\$396.00	\$3,168.00	\$450.00	\$3,600.00	\$400.00	\$3,200.00
56	8" GATE VALVE W/BOX (COMPLETE)	EA	10.00	\$1,400.00	\$14,000.00	\$1,400.00	\$14,000.00	\$1,240.00	\$12,400.00	\$1,609.00	\$16,090.00	\$1,500.00	\$15,000.00	\$1,300.00	\$13,000.00
57	6" GATE VALVE W/BOX (COMPLETE)	EA	1.00	\$1,400.00	\$1,400.00	\$900.00	\$900.00	\$850.00	\$850.00	\$1,178.00	\$1,178.00	\$1,100.00	\$1,100.00	\$1,000.00	\$1,000.00
58	6" 90 DEGREE BEND	EA	4.00	\$450.00	\$1,800.00	\$275.00	\$1,100.00	\$216.00	\$864.00	\$399.00	\$1,596.00	\$400.00	\$1,600.00	\$275.00	\$1,100.00
59	FIRE HYDRANT WITH AUX. VALVE, BOX & LEAD	EA	7.00	\$3,800.00	\$26,600.00	\$3,300.00	\$23,100.00	\$3,900.00	\$27,300.00	\$4,346.00	\$30,422.00	\$3,600.00	\$25,200.00	\$3,500.00	\$24,500.00
60	CATHODIC PROTECTION OF WATER MAIN AND SERVICES, COMPLETE	LS	1.00	\$30,000.00	\$30,000.00	\$7,000.00	\$7,000.00	\$17,800.00	\$17,800.00	\$23,452.00	\$23,452.00	\$25,000.00	\$25,000.00	\$22,000.00	\$22,000.00
61	WATER SERVICE RECONNECTION	EA	52.00	\$275.00	\$14,300.00	\$150.00	\$7,800.00	\$220.00	\$11,440.00	\$300.00	\$15,600.00	\$550.00	\$28,600.00	\$175.00	\$9,100.00

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		HIGHMARK, INC.		R.C.S. CONSTRUCTION, INC		HEAVY CONSTRUCTORS, INC		MAINLINE CONTRACTING, INC		HILLS MATERIALS COMPANY	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
62	1" TAPPING SADDLE	EA	52.00	\$250.00	\$13,000.00	\$150.00	\$7,800.00	\$138.00	\$7,176.00	\$249.00	\$12,948.00	\$100.00	\$5,200.00	\$300.00	\$15,600.00
63	1" CURB STOP AND BOX	EA	34.00	\$650.00	\$22,100.00	\$200.00	\$6,800.00	\$240.00	\$8,160.00	\$372.00	\$12,648.00	\$275.00	\$9,350.00	\$400.00	\$13,600.00
64	1" COPPER WATER SERVICE	LF	833.00	\$25.00	\$20,825.00	\$25.00	\$20,825.00	\$19.00	\$15,827.00	\$19.00	\$15,827.00	\$25.00	\$20,825.00	\$37.65	\$31,362.45
65	1" COPPER SERVICE LINE BORE	LF	48.00	\$50.00	\$2,400.00	\$30.00	\$1,440.00	\$22.00	\$1,056.00	\$35.00	\$1,680.00	\$30.00	\$1,440.00	\$150.00	\$7,200.00
66	WATER MAIN CONCRETE ENCASEMENT	LF	42.00	\$75.00	\$3,150.00	\$50.00	\$2,100.00	\$48.00	\$2,016.00	\$68.00	\$2,856.00	\$30.00	\$1,260.00	\$40.00	\$1,680.00
67	WATER MAIN INSULATION (6' X 20')	SF	120.00	\$50.00	\$6,000.00	\$10.00	\$1,200.00	\$2.00	\$240.00	\$5.00	\$600.00	\$5.00	\$600.00	\$8.00	\$960.00
68	CONCRETE CAP STREAM CROSSING	LF	138.00	\$50.00	\$6,900.00	\$40.00	\$5,520.00	\$16.00	\$2,208.00	\$32.00	\$4,416.00	\$35.00	\$4,830.00	\$70.00	\$9,660.00
69	GRAVEL DRIVEWAY SURFACING, 4-INCH	SY	69.00	\$18.00	\$1,242.00	\$3.00	\$207.00	\$18.00	\$1,242.00	\$4.00	\$276.00	\$5.00	\$345.00	\$5.50	\$379.50
70	ASPHALT CONCRETE, CLASS G, TYPE 1, PG64-28	TON	29.00	\$130.00	\$3,770.00	\$135.00	\$3,915.00	\$150.00	\$4,350.00	\$147.00	\$4,263.00	\$170.00	\$4,930.00	\$130.00	\$3,770.00
71	ASPHALT CONCRETE, CLASS G, TYPE 1, PG64-22	TON	61.00	\$130.00	\$7,930.00	\$242.00	\$14,762.00	\$230.00	\$14,030.00	\$226.00	\$13,786.00	\$260.00	\$15,860.00	\$200.00	\$12,200.00
72	AGGREGATE BASE COURSE, 3/4"	TON	144.00	\$21.00	\$3,024.00	\$20.00	\$2,880.00	\$16.00	\$2,304.00	\$16.00	\$2,304.00	\$25.00	\$3,600.00	\$55.00	\$7,920.00
73	GEOTEXTILE FABRIC	SY	600.00	\$10.00	\$6,000.00	\$5.00	\$3,000.00	\$3.00	\$1,800.00	\$3.00	\$1,800.00	\$4.00	\$2,400.00	\$5.00	\$3,000.00
74	ROLL CURB AND GUTTER	LF	75.00	\$22.00	\$1,650.00	\$30.00	\$2,250.00	\$17.00	\$1,275.00	\$23.00	\$1,725.00	\$30.00	\$2,250.00	\$24.00	\$1,800.00
75	CONCRETE DRIVEWAY PAVEMENT (REINFORCED), 6"	SY	14.00	\$75.00	\$1,050.00	\$75.00	\$1,050.00	\$50.00	\$700.00	\$68.00	\$952.00	\$104.00	\$1,456.00	\$70.00	\$980.00
76	CONCRETE FILLET, 8" REINFORCED	SY	21.00	\$85.00	\$1,785.00	\$80.00	\$1,680.00	\$63.00	\$1,323.00	\$79.00	\$1,659.00	\$128.00	\$2,688.00	\$100.00	\$2,100.00
77	CONCRETE SIDEWALK, 4" NONREINFORCED	SF	220.00	\$5.00	\$1,100.00	\$6.00	\$1,320.00	\$5.00	\$1,100.00	\$7.00	\$1,540.00	\$8.00	\$1,760.00	\$9.50	\$2,090.00
78	TEMPORARY GRAVEL DRIVEWAY, 3"	SY	139.00	\$20.00	\$2,780.00	\$5.00	\$695.00	\$4.00	\$556.00	\$3.00	\$417.00	\$3.50	\$486.50	\$12.00	\$1,668.00
79	TEMPORARY ASPHALT SIDEWALK, CLASS G TYPE 1, PG 64-22, 2" FULL DEPTH	SY	230.00	\$35.00	\$8,050.00	\$5.00	\$1,150.00	\$25.00	\$5,750.00	\$25.00	\$5,750.00	\$29.00	\$6,670.00	\$22.00	\$5,060.00
80	TEMPORARY ASPHALT GUTTER, CLASS G TYPE 1, PG 64-22, 3"	LF	324.00	\$40.00	\$12,960.00	\$17.00	\$5,508.00	\$17.00	\$5,508.00	\$17.00	\$5,508.00	\$20.00	\$6,480.00	\$15.00	\$4,860.00
81	TEMPORARY ASPHALT DRIVEWAY, CLASS G TYPE 1, PG 64-22, 2" FULL DEPTH	SY	298.00	\$35.00	\$10,430.00	\$25.00	\$7,450.00	\$25.00	\$7,450.00	\$25.00	\$7,450.00	\$29.00	\$8,642.00	\$22.00	\$6,556.00
82	CONCRETE DRAINAGE CHANNEL (REINFORCED) . 6"	SY	13.00	\$150.00	\$1,950.00	\$100.00	\$1,300.00	\$60.00	\$780.00	\$45.00	\$585.00	\$128.00	\$1,664.00	\$90.00	\$1,170.00
83	SEED, FERTILIZE AND MULCH	SY	4516.00	\$2.50	\$11,290.00	\$1.00	\$4,516.00	\$3.00	\$13,548.00	\$3.00	\$13,548.00	\$3.00	\$13,548.00	\$5.00	\$22,580.00
84	HAULING AND PLACING CO-COMPOST	TON	75.00	\$60.00	\$4,500.00	\$20.00	\$1,500.00	\$9.00	\$675.00	\$38.00	\$2,850.00	\$45.00	\$3,375.00	\$25.00	\$1,875.00
85	EXPOSE AND CONCRETE ENCASE STORM SEWER	LF	21.00	\$150.00	\$3,150.00	\$100.00	\$2,100.00	\$85.00	\$1,785.00	\$91.00	\$1,911.00	\$60.00	\$1,260.00	\$50.00	\$1,050.00
TOTALS					\$720,500.00		\$490,831.25		\$494,486.20		\$548,851.00		\$554,217.50		\$699,271.40

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

 7-30-09

Kale McNaboe, PE
Project Manager
Sperlich Consulting, Inc.

Date

Contract awarded to _____ in the amount of
\$ _____ at the _____ Council Meeting.

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

 7/30/09

Stacey Titus, PE
Project Manager
City of Rapid City

Date

[illegible]

**E. ST. FRANCIS ST., E. ST. ANNE ST., ASPEN AVE.,
& E. MEADE ST. WATER MAIN RECONSTRUCTION
PROJECT NO. W09-1810 CIP # 50626**