

BID SUMMARY
December 21, 2009

- No. CC122109-02.1 – Wilderness Park Playground Project No. PR08-6004 (Opened December 8, 2009)

ADVERTISING AUTHORITY \$103,000.00

	Total Base Bid	Alternate 1	Alternate 2	Alternate 3
1. Complete Concrete Inc.	\$132,163.00	\$33,684.00	\$13,500.00	\$14,500.00
2. Second Nature	\$81,200.00	\$51,500.00	\$6,575.00	\$23,670.00
3. MAC Construction Co. Inc.	\$104,887.00	\$63,503.00	\$16,350.00	\$15,068.00
4. J Scull Construction Service Inc.	\$161,626.50	\$70,300.00	\$18,600.00	\$12,800.00
5. SECO Construction, Inc.	\$129,400.00	\$59,200.00	\$12,100.00	\$12,800.00
6. R.C.S. Construction Inc.	\$105,700.00	\$57,000.00	\$9,000.00	\$13,540.00
7. J&J Asphalt	\$155,775.62	\$56,400.00	\$18,000.00	\$12,650.00
8. Tru-Form Construction Inc.	\$184,644.00	\$92,000.00	\$17,500.00	\$18,000.00

- No. CC122109-02.2 – Jackson Springs Water Transmission Mains Project No. WTP09-1836 / CIP No. 50780 (Opened December 10, 2009)

ADVERTISING AUTHORITY \$4,250,000.00

1. Highmark, Inc.*	\$3,715,385.25
2. Heavy Constructors Inc.*	\$4,595,246.67
3. RCS Construction Inc.*	\$3,798,158.34
4. Hills Materials Company*	\$4,487,606.52
5. Mainline Contracting*	\$3,879,972.40

- No. CC122109-02.3 – Transit Shelters Installation Project No. TS09-1835 / CIP No. 50779 (Opened December 15, 2009)

ADVERTISING AUTHORITY \$65,000.00

1. Rangel Construction Company LLC *	\$82,600.00
2. KRM Concrete LLC *	\$33,662.20
3. Tru-Form Construction, Inc. *	\$32,093.50
4. Heavy Constructors Inc. *	\$67,315.00
5. MAC Construction Co. Inc. *	\$48,726.50
6. Complete Concrete Inc. *	\$75,919.50
7. Lester Robbins Construction Inc. *	\$26,029.25
8. Glenn C. Barber and Associates Inc. *	\$33,669.00
9. Lipp Construction Inc. *	\$18,455.78
10. Dean Kurtz Construction Co. *	\$68,976.00

BID SUMMARY
December 21, 2009

- No. CC122109-02.4 – PCC Pavement Repair – LaCrosse St. Joint Sealing and Panel Repair Project ST10-1841 / CIP #50445 (Opened December 15, 2009)

ADVERTISING AUTHORITY	\$105,000.00
-----------------------	--------------

1. KRM Concrete LLC *	\$198,211.00
2. Tru-Form Construction Inc. *	\$133,014.00
3. Simon Contractors of SD, Inc. *	\$136,612.00
4. Olson Construction Inc. *	\$185,977.00
5. JV Bailey Co. Inc. *	\$201,714.00
6. J Scull Construction Service, Inc. *	\$139,471.01
7. Stanley J. Johnsen Concrete Contractor Inc. *	\$120,346.00

- No. CC122109-02.5 – 11th Street Alley Sanitary Sewer Reconstruction Project No. SS9-1772 / CIP No. 50422 (Opened December 15, 2009)

ADVERTISING AUTHORITY	\$535,000.00
-----------------------	--------------

1. Hills Materials Company *	\$703,792.55
2. Quinn Construction Inc. *	\$678,805.00
3. Mainline Contracting Inc. *	\$520,903.00
4. Kuechle Underground Inc. *	\$518,576.67
5. R.C.S. Construction Inc. *	\$527,068.00
6. Western Municipal Construction Inc. *	\$516,702.00

* Bid Bond Submitted

BID AWARD SUMMARY

LETTING DATE: December 10, 2009

PROJECT: Jackson Springs Water Transmission Main
Project No. WTP09-1836 / CIP No. 50780

RECOMMENDATION: Award Total Bid in the amount of \$3,715,385.25 to Highmark, Inc. at the December 21, 2009 Council Meeting.

BIDDERS' SUMMARY

CONTRACTORS

TOTAL BID

Highmark, Inc.	\$3,715,385.25
R.C.S. Construction, Inc.	\$3,798,158.34
Mainline Contracting, Inc.	\$3,882,522.40
Hills Materials Company	\$4,487,606.52
Heavy Constructors, Inc.	\$4,595,246.67


City staff recommends awarding this project to Highmark, Inc. for a total bid amount of \$3,715,385.25 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Water Revenue Bonds
ADVERTISING AUTHORITY	\$4,250,000.00	\$4,250,000.00
ENGINEER'S ESTIMATE	\$4,388,914.40	\$4,388,914.40

APPROPRIATION DATA:


FUNDING SOURCE	TOTAL	Water Revenue Bonds
COST CENTER		0932
LINE ITEM		4381
FUNDING CENTER		0602
BID AMOUNT	\$3,715,385.25	\$3,715,385.25

CONSULTANT:


Dave Muck, PE / LS
Ferber Engineering Company, Inc.

DATE: December 17, 2009

PROJECT MANAGER:


Stacey Titus, PE
City of Rapid City

DATE: December 17, 2009

BID TABULATION
JACKSON SPRINGS WATER TRANSMISSION MAINS
PROJECT NO. WTP09-1836 / CIP NO. 50780
BID LETTING DATE: DECEMBER 10, 2009

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		HIGHMARK, INC.		R.C.S. CONSTRUCTION, INC.		MAINLINE CONTRACTING, INC.		HILLS MATERIALS COMPANY		HEAVY CONSTRUCTORS, INC.	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
1	MOBILIZATION	LS	1.00	\$200,000.00	\$200,000.00	\$120,000.00	\$120,000.00	\$60,000.00	\$60,000.00	\$100,000.00	\$100,000.00	\$121,500.00	\$121,500.00	\$92,939.40	\$92,939.40
2	CONSTRUCTION STAKING	LS	1.00	\$53,000.00	\$53,000.00	\$17,250.00	\$17,250.00	\$18,500.00	\$18,500.00	\$17,500.00	\$17,500.00	\$17,500.00	\$17,500.00	\$29,500.00	\$29,500.00
3	CLEARING & GRUBBING	LS	1.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$1,600.00	\$1,600.00	\$5,500.00	\$5,500.00	\$13,000.00	\$13,000.00	\$5,900.00	\$5,900.00
4	CLEAR & GRUB TREE	EA	11.00	\$450.00	\$4,950.00	\$300.00	\$3,300.00	\$330.00	\$3,630.00	\$300.00	\$3,300.00	\$420.00	\$4,620.00	\$177.00	\$1,947.00
5	1" COPPER SERVICE	LF	23.00	\$30.00	\$690.00	\$30.00	\$690.00	\$34.00	\$782.00	\$33.00	\$759.00	\$49.00	\$1,127.00	\$29.98	\$689.54
6	1 1/2" COPPER SERVICE	LF	20.00	\$32.00	\$640.00	\$45.00	\$900.00	\$44.00	\$880.00	\$43.00	\$860.00	\$65.50	\$1,310.00	\$40.56	\$811.20
7	2" COPPER SERVICE	LF	380.00	\$35.00	\$13,300.00	\$54.00	\$20,520.00	\$58.00	\$22,040.00	\$50.00	\$19,000.00	\$63.50	\$24,130.00	\$46.50	\$17,670.00
8	6" PVC WATER MAIN	LF	265.00	\$30.00	\$7,950.00	\$28.00	\$7,420.00	\$40.00	\$10,600.00	\$42.00	\$11,130.00	\$66.50	\$17,622.50	\$30.01	\$7,952.65
9	8" PVC WATER MAIN	LF	98.00	\$32.00	\$3,136.00	\$35.00	\$3,430.00	\$47.00	\$4,606.00	\$49.00	\$4,802.00	\$69.50	\$6,811.00	\$38.19	\$3,742.62
10	10" PVC WATER MAIN	LF	87.00	\$35.00	\$3,045.00	\$55.00	\$4,785.00	\$55.00	\$4,785.00	\$55.00	\$4,785.00	\$73.50	\$6,394.50	\$47.02	\$4,090.74
11	12" PVC WATER MAIN	LF	648.00	\$45.00	\$29,160.00	\$85.00	\$55,080.00	\$66.00	\$42,768.00	\$66.00	\$42,768.00	\$79.00	\$51,192.00	\$59.06	\$38,270.88
12	16" PVC WATER MAIN	LF	23.00	\$50.00	\$1,150.00	\$100.00	\$2,300.00	\$95.00	\$2,185.00	\$92.00	\$2,116.00	\$179.00	\$4,117.00	\$92.63	\$2,130.49
13	20" STEEL WATER MAIN	LF	10,504.00	\$200.00	\$2,100,800.00	\$137.50	\$1,444,300.00	\$145.00	\$1,523,080.00	\$135.00	\$1,418,040.00	\$172.50	\$1,811,940.00	\$169.33	\$1,778,642.32
14	1" SERVICE SADDLE & CITY FURNISHED CORP STOP	EA	1.00	\$250.00	\$250.00	\$300.00	\$300.00	\$440.00	\$440.00	\$460.00	\$460.00	\$615.00	\$615.00	\$540.62	\$540.62
15	1 1/2" SERVICE SADDLE & CORP STOP	EA	2.00	\$300.00	\$600.00	\$225.00	\$450.00	\$360.00	\$720.00	\$350.00	\$700.00	\$540.00	\$1,080.00	\$488.20	\$976.40
16	2" SERVICE SADDLE & CORP STOP	EA	2.00	\$350.00	\$700.00	\$350.00	\$700.00	\$470.00	\$940.00	\$950.00	\$1,900.00	\$640.00	\$1,280.00	\$629.15	\$1,258.30
17	1" CURB STOP & BOX	EA	3.00	\$300.00	\$900.00	\$350.00	\$1,050.00	\$360.00	\$1,080.00	\$330.00	\$990.00	\$570.00	\$1,710.00	\$497.52	\$1,492.56
18	2" CURB STOP & BOX	EA	2.00	\$350.00	\$700.00	\$550.00	\$1,100.00	\$570.00	\$1,140.00	\$600.00	\$1,200.00	\$765.00	\$1,530.00	\$764.40	\$1,528.80
19	10" X 8" REDUCER	EA	1.00	\$350.00	\$350.00	\$600.00	\$600.00	\$600.00	\$600.00	\$1,000.00	\$1,000.00	\$690.00	\$690.00	\$749.30	\$749.30
20	12" X 6" REDUCER	EA	1.00	\$400.00	\$400.00	\$630.00	\$630.00	\$780.00	\$780.00	\$1,100.00	\$1,100.00	\$840.00	\$840.00	\$919.45	\$919.45
21	12" X 8" REDUCER	EA	2.00	\$550.00	\$1,100.00	\$1,000.00	\$2,000.00	\$680.00	\$1,360.00	\$1,200.00	\$2,400.00	\$720.00	\$1,440.00	\$780.85	\$1,561.70
22	16" X 8" REDUCER	EA	1.00	\$600.00	\$600.00	\$1,010.00	\$1,010.00	\$1,060.00	\$1,060.00	\$1,700.00	\$1,700.00	\$1,175.00	\$1,175.00	\$1,203.19	\$1,203.19
23	18" X 16" REDUCER	EA	1.00	\$1,800.00	\$1,800.00	\$1,525.00	\$1,525.00	\$1,670.00	\$1,670.00	\$2,200.00	\$2,200.00	\$1,775.00	\$1,775.00	\$1,859.89	\$1,859.89
24	20" X 10" REDUCER	EA	2.00	\$2,000.00	\$4,000.00	\$5,900.00	\$11,800.00	\$6,300.00	\$12,600.00	\$5,800.00	\$11,600.00	\$6,100.00	\$12,200.00	\$6,553.84	\$13,107.68
25	20" X 16" REDUCER	EA	1.00	\$2,000.00	\$2,000.00	\$5,500.00	\$5,500.00	\$6,600.00	\$6,600.00	\$6,100.00	\$6,100.00	\$6,450.00	\$6,450.00	\$6,916.18	\$6,916.18
26	6" HIGH DEFLECTION COUPLING	EA	3.00	\$200.00	\$600.00	\$245.00	\$735.00	\$230.00	\$690.00	\$600.00	\$1,800.00	\$225.00	\$675.00	\$364.41	\$1,093.23
27	6" X 6" X 6" TEE	EA	2.00	\$375.00	\$750.00	\$650.00	\$1,300.00	\$690.00	\$1,380.00	\$1,000.00	\$2,000.00	\$675.00	\$1,350.00	\$788.49	\$1,576.98
28	12" X 12" X 6" TEE	EA	2.00	\$750.00	\$1,500.00	\$1,200.00	\$2,400.00	\$1,300.00	\$2,600.00	\$1,600.00	\$3,200.00	\$1,290.00	\$2,580.00	\$1,438.74	\$2,877.48

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		HIGHMARK, INC.		R.C.S. CONSTRUCTION, INC.		MAINLINE CONTRACTING, INC.		HILLS MATERIALS COMPANY		HEAVY CONSTRUCTORS, INC.	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
29	12" X 12" X 12" TEE	EA	1.00	\$800.00	\$800.00	\$1,200.00	\$1,200.00	\$1,300.00	\$1,300.00	\$1,700.00	\$1,700.00	\$1,390.00	\$1,390.00	\$1,426.42	\$1,426.42
30	4" STEEL FLANGED OUTLET	EA	2.00	\$500.00	\$1,000.00	\$975.00	\$1,950.00	\$1,000.00	\$2,000.00	\$1,200.00	\$2,400.00	\$725.00	\$1,450.00	\$1,222.43	\$2,444.86
31	6" STEEL FLANGED OUTLET	EA	14.00	\$500.00	\$7,000.00	\$2,100.00	\$29,400.00	\$2,200.00	\$30,800.00	\$2,200.00	\$30,800.00	\$1,825.00	\$25,550.00	\$2,745.03	\$38,430.42
32	8" STEEL FLANGED OUTLET	EA	1.00	\$500.00	\$500.00	\$2,650.00	\$2,650.00	\$2,800.00	\$2,800.00	\$3,000.00	\$3,000.00	\$2,325.00	\$2,325.00	\$3,545.60	\$3,545.60
33	12" STEEL FLANGED OUTLET	EA	4.00	\$500.00	\$2,000.00	\$1,900.00	\$7,600.00	\$1,970.00	\$7,880.00	\$2,500.00	\$10,000.00	\$1,600.00	\$6,400.00	\$2,490.05	\$9,960.20
34	16" STEEL FLANGED OUTLET	EA	13.00	\$1,000.00	\$13,000.00	\$2,950.00	\$38,350.00	\$3,000.00	\$39,000.00	\$3,500.00	\$45,500.00	\$2,550.00	\$33,150.00	\$3,770.03	\$49,010.39
35	20" STEEL FLANGED OUTLET	EA	1.00	\$1,000.00	\$1,000.00	\$2,760.00	\$2,760.00	\$2,900.00	\$2,900.00	\$4,000.00	\$4,000.00	\$2,350.00	\$2,350.00	\$3,713.82	\$3,713.82
36	6" 11.25 DEGREE BEND	EA	1.00	\$350.00	\$350.00	\$540.00	\$540.00	\$290.00	\$290.00	\$900.00	\$900.00	\$550.00	\$550.00	\$620.25	\$620.25
37	6" 45 DEGREE BEND	EA	12.00	\$450.00	\$5,400.00	\$540.00	\$6,480.00	\$500.00	\$6,000.00	\$900.00	\$10,800.00	\$550.00	\$6,600.00	\$611.54	\$7,338.48
38	6" 90 DEGREE BEND	EA	1.00	\$475.00	\$475.00	\$590.00	\$590.00	\$470.00	\$470.00	\$850.00	\$850.00	\$475.00	\$475.00	\$548.14	\$548.14
39	8" 22.5 DEGREE BEND	EA	1.00	\$300.00	\$300.00	\$540.00	\$540.00	\$530.00	\$530.00	\$900.00	\$900.00	\$525.00	\$525.00	\$664.29	\$664.29
40	8" 45 DEGREE BEND	EA	6.00	\$300.00	\$1,800.00	\$540.00	\$3,240.00	\$530.00	\$3,180.00	\$900.00	\$5,400.00	\$540.00	\$3,240.00	\$666.39	\$3,998.34
41	8" 90 DEGREE BEND	EA	1.00	\$350.00	\$350.00	\$550.00	\$550.00	\$560.00	\$560.00	\$950.00	\$950.00	\$560.00	\$560.00	\$691.72	\$691.72
42	10" 45 DEGREE BEND	EA	2.00	\$500.00	\$1,000.00	\$725.00	\$1,450.00	\$750.00	\$1,500.00	\$1,200.00	\$2,400.00	\$790.00	\$1,580.00	\$880.75	\$1,761.50
43	12" 22.5 DEGREE BEND	EA	4.00	\$500.00	\$2,000.00	\$1,000.00	\$4,000.00	\$1,000.00	\$4,000.00	\$1,400.00	\$5,600.00	\$1,050.00	\$4,200.00	\$1,195.98	\$4,783.92
44	12" 45 DEGREE BEND	EA	1.00	\$650.00	\$650.00	\$800.00	\$800.00	\$850.00	\$850.00	\$1,400.00	\$1,400.00	\$870.00	\$870.00	\$994.45	\$994.45
45	16" 45 DEGREE BEND	EA	2.00	\$1,500.00	\$3,000.00	\$1,825.00	\$3,650.00	\$1,960.00	\$3,920.00	\$2,300.00	\$4,600.00	\$2,000.00	\$4,000.00	\$2,100.84	\$4,201.68
46	12" X 12" CROSS	EA	1.00	\$1,450.00	\$1,450.00	\$1,925.00	\$1,925.00	\$2,150.00	\$2,150.00	\$3,000.00	\$3,000.00	\$2,100.00	\$2,100.00	\$2,222.08	\$2,222.08
47	6" MJ CAP	EA	3.00	\$200.00	\$600.00	\$330.00	\$990.00	\$290.00	\$870.00	\$700.00	\$2,100.00	\$350.00	\$1,050.00	\$339.03	\$1,017.09
48	20" CAP	EA	1.00	\$500.00	\$500.00	\$1,130.00	\$1,130.00	\$1,300.00	\$1,300.00	\$2,200.00	\$2,200.00	\$2,150.00	\$2,150.00	\$1,496.64	\$1,496.64
49	6" GATE VALVE W/ BOX	EA	5.00	\$1,000.00	\$5,000.00	\$1,130.00	\$5,650.00	\$1,200.00	\$6,000.00	\$1,500.00	\$7,500.00	\$1,750.00	\$8,750.00	\$1,352.15	\$6,760.75
50	8" GATE VALVE W/ BOX	EA	1.00	\$1,500.00	\$1,500.00	\$1,420.00	\$1,420.00	\$1,560.00	\$1,560.00	\$2,100.00	\$2,100.00	\$1,400.00	\$1,400.00	\$1,776.01	\$1,776.01
51	10" GATE VALVE W/ BOX	EA	1.00	\$1,800.00	\$1,800.00	\$2,170.00	\$2,170.00	\$2,350.00	\$2,350.00	\$3,000.00	\$3,000.00	\$2,178.00	\$2,178.00	\$2,705.97	\$2,705.97
52	12" GATE VALVE W/BOX	EA	9.00	\$2,000.00	\$18,000.00	\$2,620.00	\$23,580.00	\$2,870.00	\$25,830.00	\$3,300.00	\$29,700.00	\$2,652.00	\$23,868.00	\$3,309.01	\$29,781.09
53	16" GATE VALVE W/BOX	EA	7.00	\$7,000.00	\$49,000.00	\$6,775.00	\$47,425.00	\$7,300.00	\$51,100.00	\$8,000.00	\$56,000.00	\$6,850.00	\$47,950.00	\$8,209.70	\$57,467.90
54	20" GATE VALVE W/BOX	EA	26.00	\$14,500.00	\$377,000.00	\$16,105.00	\$418,730.00	\$17,370.00	\$451,620.00	\$15,000.00	\$390,000.00	\$16,250.00	\$422,500.00	\$23,050.48	\$599,312.48
55	FIRE HYDRANT W/AUX VALVE, BOX & LEAD	EA	11.00	\$4,000.00	\$44,000.00	\$4,500.00	\$49,500.00	\$5,380.00	\$59,180.00	\$5,200.00	\$57,200.00	\$5,200.00	\$57,200.00	\$5,393.55	\$59,329.05
56	PIPELINE ENCASEMENT	LF	208.00	\$70.00	\$14,560.00	\$75.00	\$15,600.00	\$38.00	\$7,904.00	\$75.00	\$15,600.00	\$48.50	\$10,088.00	\$56.64	\$11,781.12
57	CONNECT TO EXISTING WATER MAIN	EA	14.00	\$1,400.00	\$19,600.00	\$1,000.00	\$14,000.00	\$680.00	\$9,520.00	\$5,500.00	\$77,000.00	\$2,750.00	\$38,500.00	\$1,346.35	\$18,848.90
58	RECONNECT WATER SERVICE	EA	3.00	\$200.00	\$600.00	\$100.00	\$300.00	\$200.00	\$600.00	\$1,300.00	\$3,900.00	\$435.00	\$1,305.00	\$300.68	\$902.04
59	COMBINATION AIR VALVE	EA	2.00	\$4,500.00	\$9,000.00	\$6,650.00	\$13,300.00	\$7,400.00	\$14,800.00	\$10,000.00	\$20,000.00	\$6,700.00	\$13,400.00	\$9,789.90	\$19,579.80
60	AIR VALVE VAULT	LS	1.00	\$25,000.00	\$25,000.00	\$80,000.00	\$80,000.00	\$46,240.00	\$46,240.00	\$55,000.00	\$55,000.00	\$56,000.00	\$56,000.00	\$58,585.17	\$58,585.17
61	TEMPORARY BYPASS	LS	1.00	\$2,000.00	\$2,000.00	\$7,500.00	\$7,500.00	\$9,000.00	\$9,000.00	\$6,000.00	\$6,000.00	\$6,000.00	\$6,000.00	\$7,219.30	\$7,219.30
62	30" CASING PIPE	LF	140.00	\$500.00	\$70,000.00	\$580.00	\$81,200.00	\$628.00	\$87,920.00	\$480.00	\$67,200.00	\$775.00	\$108,500.00	\$752.65	\$105,371.00

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		HIGHMARK, INC.		R.C.S. CONSTRUCTION, INC.		MAINLINE CONTRACTING, INC.		HILLS MATERIALS COMPANY		HEAVY CONSTRUCTORS, INC.	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
63	CATHODIC PROTECTION	LS	1.00	\$100,000.00	\$100,000.00	\$35,000.00	\$35,000.00	\$12,400.00	\$12,400.00	\$43,000.00	\$43,000.00	\$39,000.00	\$39,000.00	\$44,947.74	\$44,947.74
64	CATHODIC PROTECTION TEST STATION	EA	30.00	\$1,000.00	\$30,000.00	\$300.00	\$9,000.00	\$175.00	\$5,250.00	\$400.00	\$12,000.00	\$535.00	\$16,050.00	\$545.59	\$16,367.70
65	CONTROLLED LOW STRENGTH BACKFILL MATERIAL	CY	250.00	\$120.00	\$30,000.00	\$100.00	\$25,000.00	\$107.00	\$26,750.00	\$125.00	\$31,250.00	\$125.00	\$31,250.00	\$94.40	\$23,600.00
66	IMPORTED BACKFILL MATERIAL	CY	500.00	\$15.00	\$7,500.00	\$2.00	\$1,000.00	\$10.00	\$5,000.00	\$15.00	\$7,500.00	\$13.50	\$6,750.00	\$8.26	\$4,130.00
67	TYPE I GRANULAR BACKFILL	T	500.00	\$20.00	\$10,000.00	\$10.00	\$5,000.00	\$19.00	\$9,500.00	\$13.00	\$6,500.00	\$16.50	\$8,250.00	\$19.46	\$9,730.00
68	TYPE III FOUNDATION MATERIAL	T	500.00	\$20.00	\$10,000.00	\$10.00	\$5,000.00	\$21.00	\$10,500.00	\$30.00	\$15,000.00	\$16.00	\$8,000.00	\$21.71	\$10,855.00
69	ROCK EXCAVATION	CY	1,500.00	\$60.00	\$90,000.00	\$1.00	\$1,500.00	\$30.00	\$45,000.00	\$15.00	\$22,500.00	\$24.00	\$36,000.00	\$70.80	\$106,200.00
70	UNCLASSIFIED EXCAVATION, TOPSOIL STRIPPING	CY	4,400.00	\$2.00	\$8,800.00	\$5.00	\$22,000.00	\$4.50	\$19,800.00	\$3.00	\$13,200.00	\$4.95	\$21,780.00	\$11.80	\$51,920.00
71	ABANDON EXISTING WATER MAIN TRANSMISSION MAIN - FILLED	LS	1.00	\$25,000.00	\$25,000.00	\$60,000.00	\$60,000.00	\$28,600.00	\$28,600.00	\$10,000.00	\$10,000.00	\$23,000.00	\$23,000.00	\$23,621.24	\$23,621.24
72	ABANDON EXISTING WATER MAIN TRANSMISSION MAIN - PLUGGED	LS	1.00	\$5,000.00	\$5,000.00	\$500.00	\$500.00	\$25,000.00	\$25,000.00	\$90,000.00	\$90,000.00	\$38,000.00	\$38,000.00	\$22,331.50	\$22,331.50
73	ABANDON SPRING BOX	LS	1.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$4,150.00	\$4,150.00	\$10,000.00	\$10,000.00	\$12,500.00	\$12,500.00	\$28,145.95	\$28,145.95
74	REMOVE ASPHALT CONCRETE PAVEMENT	SY	383.00	\$3.00	\$1,149.00	\$10.00	\$3,830.00	\$2.00	\$766.00	\$4.00	\$1,532.00	\$2.30	\$880.90	\$4.72	\$1,807.76
75	REMOVE & RESET SIGN	EA	10.00	\$50.00	\$500.00	\$50.00	\$500.00	\$25.00	\$250.00	\$50.00	\$500.00	\$200.00	\$2,000.00	\$177.00	\$1,770.00
76	REMOVE & RESET GUARDRAIL	LF	327.00	\$10.00	\$3,270.00	\$17.00	\$5,559.00	\$18.00	\$5,886.00	\$16.00	\$5,232.00	\$16.00	\$5,232.00	\$17.70	\$5,787.90
77	REMOVE & REPLACE CONCRETE CURB AND GUTTER	LF	1,170.00	\$30.00	\$35,100.00	\$23.00	\$26,910.00	\$16.00	\$18,720.00	\$25.00	\$29,250.00	\$31.50	\$36,855.00	\$23.48	\$27,471.60
78	REMOVE CONCRETE CURB AND GUTTER	LF	199.00	\$3.50	\$696.50	\$5.00	\$995.00	\$2.00	\$398.00	\$1.00	\$199.00	\$2.25	\$447.75	\$5.90	\$1,174.10
79	REMOVE & REPLACE CONCRETE FILLET	SY	99.00	\$80.00	\$7,920.00	\$88.75	\$8,786.25	\$70.00	\$6,930.00	\$80.00	\$7,920.00	\$98.00	\$9,702.00	\$86.52	\$8,565.48
80	REMOVE & REPLACE CONCRETE PAVEMENT	SY	1,229.00	\$70.00	\$86,030.00	\$130.00	\$159,770.00	\$80.00	\$98,320.00	\$65.00	\$79,885.00	\$80.00	\$98,320.00	\$85.05	\$104,526.45
81	REMOVE & REPLACE CONCRETE PAN	SY	39.00	\$80.00	\$3,120.00	\$85.00	\$3,315.00	\$70.00	\$2,730.00	\$53.00	\$2,067.00	\$75.00	\$2,925.00	\$86.52	\$3,374.28
82	REMOVE & REPLACE CONCRETE SIDEWALK	SF	12,733.00	\$6.00	\$76,398.00	\$5.75	\$73,214.75	\$6.50	\$82,764.50	\$4.00	\$50,932.00	\$5.20	\$66,211.60	\$6.69	\$85,183.77
83	REMOVE & RESET 12" RCP	LF	15.00	\$20.00	\$300.00	\$20.00	\$300.00	\$104.00	\$1,560.00	\$15.00	\$225.00	\$71.00	\$1,065.00	\$35.40	\$531.00
84	REMOVE & RESET 18" RCP	LF	111.00	\$30.00	\$3,330.00	\$15.00	\$1,665.00	\$17.00	\$1,887.00	\$15.00	\$1,665.00	\$72.00	\$7,992.00	\$35.40	\$3,929.40
85	REMOVE & RESET 24" RCP	LF	32.00	\$40.00	\$1,280.00	\$25.00	\$800.00	\$17.00	\$544.00	\$15.00	\$480.00	\$76.00	\$2,432.00	\$35.40	\$1,132.80
86	REMOVE CHAINLINK FENCE W/ CONCRETE BASE	LF	896.00	\$2.00	\$1,792.00	\$3.50	\$3,136.00	\$4.00	\$3,584.00	\$3.50	\$3,136.00	\$6.00	\$5,376.00	\$3.54	\$3,171.84
87	REMOVE & RESET TRASH CAN ON CONCRETE PAD	EA	3.00	\$100.00	\$300.00	\$500.00	\$1,500.00	\$370.00	\$1,110.00	\$300.00	\$900.00	\$425.00	\$1,275.00	\$295.00	\$885.00
88	REMOVE & SALVAGE CITY OF RAPID CITY BENCHMARK	EA	1.00	\$100.00	\$100.00	\$200.00	\$200.00	\$1,200.00	\$1,200.00	\$125.00	\$125.00	\$850.00	\$850.00	\$295.00	\$295.00
89	MILL ASPHALT PAVEMENT	T	1,867.00	\$35.00	\$65,345.00	\$7.50	\$14,002.50	\$10.00	\$18,670.00	\$12.00	\$22,404.00	\$10.00	\$18,670.00	\$9.32	\$17,400.44
90	HAULING EXCESS RAP	T	200.00	\$5.00	\$1,000.00	\$5.00	\$1,000.00	\$4.00	\$800.00	\$3.50	\$700.00	\$6.50	\$1,300.00	\$4.72	\$944.00
91	AGGREGATE BASE COURSE, 1"	T	2,300.00	\$17.00	\$39,100.00	\$15.50	\$35,650.00	\$16.00	\$36,800.00	\$18.00	\$41,400.00	\$22.00	\$50,600.00	\$18.03	\$41,469.00
92	BASE COURSE, RECYCLED ASPHALT PAVEMENT	T	1,678.00	\$15.00	\$25,170.00	\$5.50	\$9,229.00	\$11.00	\$18,458.00	\$12.00	\$20,136.00	\$12.25	\$20,555.50	\$7.38	\$12,383.64
93	GRAVEL CUSHION	T	780.00	\$17.00	\$13,260.00	\$18.50	\$14,430.00	\$16.00	\$12,480.00	\$20.00	\$15,600.00	\$29.00	\$22,620.00	\$18.03	\$14,063.40
94	ASPHALT CONCRETE, CLASS E	T	2,500.00	\$90.00	\$225,000.00	\$96.00	\$240,000.00	\$98.00	\$245,000.00	\$90.00	\$225,000.00	\$87.00	\$217,500.00	\$100.76	\$251,900.00
95	ASPHALT CONCRETE, CLASS S	T	335.00	\$100.00	\$33,500.00	\$115.00	\$38,525.00	\$118.00	\$39,530.00	\$105.00	\$35,175.00	\$102.00	\$34,170.00	\$118.00	\$39,530.00
96	CONCRETE APPROACH PAVEMENT	SY	20.00	\$100.00	\$2,000.00	\$73.00	\$1,460.00	\$63.00	\$1,260.00	\$59.00	\$1,180.00	\$46.00	\$920.00	\$81.69	\$1,633.80

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		HIGHMARK, INC.		R.C.S. CONSTRUCTION, INC.		MAINLINE CONTRACTING, INC.		HILLS MATERIALS COMPANY		HEAVY CONSTRUCTORS, INC.	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
97	CONCRETE CURB & GUTTER, TYPE B66	LF	164.00	\$12.00	\$1,968.00	\$16.75	\$2,747.00	\$14.50	\$2,378.00	\$20.00	\$3,280.00	\$24.00	\$3,936.00	\$22.33	\$3,662.12
98	DOWEL BARS	EA	750.00	\$8.50	\$6,375.00	\$10.00	\$7,500.00	\$8.00	\$6,000.00	\$14.00	\$10,500.00	\$14.00	\$10,500.00	\$15.99	\$11,992.50
99	INSERT STEEL BAR	EA	220.00	\$12.00	\$2,640.00	\$6.75	\$1,485.00	\$5.40	\$1,188.00	\$17.00	\$3,740.00	\$17.00	\$3,740.00	\$23.91	\$5,260.20
100	DETECTABLE WARNING PANEL	SF	90.00	\$50.00	\$4,500.00	\$50.50	\$4,545.00	\$240.00	\$21,600.00	\$36.00	\$3,240.00	\$35.00	\$3,150.00	\$64.75	\$5,827.50
101	EROSION AND WATER POLLUTION PREVENTION PLAN	LS	1.00	\$4,000.00	\$4,000.00	\$1,000.00	\$1,000.00	\$1,200.00	\$1,200.00	\$2,700.00	\$2,700.00	\$2,600.00	\$2,600.00	\$118.00	\$118.00
102	EROSION CONTROL	LS	1.00	\$15,000.00	\$15,000.00	\$5,000.00	\$5,000.00	\$6,900.00	\$6,900.00	\$11,000.00	\$11,000.00	\$10,300.00	\$10,300.00	\$8,850.00	\$8,850.00
103	SILT FENCE	LF	2,000.00	\$3.50	\$7,000.00	\$3.50	\$7,000.00	\$3.60	\$7,200.00	\$3.50	\$7,000.00	\$4.20	\$8,400.00	\$4.72	\$9,440.00
104	TRIANGULAR SILT DIKE	LF	300.00	\$10.00	\$3,000.00	\$13.50	\$4,050.00	\$14.00	\$4,200.00	\$14.00	\$4,200.00	\$16.00	\$4,800.00	\$17.70	\$5,310.00
105	SEDIMENT CONTROL LOG	LF	5,000.00	\$3.50	\$17,500.00	\$3.00	\$15,000.00	\$3.00	\$15,000.00	\$3.00	\$15,000.00	\$8.00	\$40,000.00	\$8.85	\$44,250.00
106	SEDIMENT CONTROL AT INLET WITH FRAME AND GRATE	EA	16.00	\$75.00	\$1,200.00	\$190.00	\$3,040.00	\$200.00	\$3,200.00	\$200.00	\$3,200.00	\$185.00	\$2,960.00	\$206.50	\$3,304.00
107	SEDIMENT CONTROL TYPE E REINFORCED CONCRETE DROP INLET	EA	4.00	\$75.00	\$300.00	\$190.00	\$760.00	\$200.00	\$800.00	\$200.00	\$800.00	\$265.00	\$1,060.00	\$295.00	\$1,180.00
108	ENHANCED GROUNDWATER TREATMENT	LS	1.00	\$5,000.00	\$5,000.00	\$1,000.00	\$1,000.00	\$57,000.00	\$57,000.00	\$40,000.00	\$40,000.00	\$20,000.00	\$20,000.00	\$17,700.00	\$17,700.00
109	PLACING TOPSOIL	CY	3,600.00	\$2.75	\$9,900.00	\$5.00	\$18,000.00	\$7.00	\$25,200.00	\$3.00	\$10,800.00	\$10.75	\$38,700.00	\$4.72	\$16,992.00
110	HAULING EXCESS TOPSOIL	CY	800.00	\$10.00	\$8,000.00	\$5.00	\$4,000.00	\$4.00	\$3,200.00	\$3.00	\$2,400.00	\$5.75	\$4,600.00	\$4.72	\$3,776.00
111	SEEDING, FERTILIZING, MULCHING	SY	21,700.00	\$3.00	\$65,100.00	\$0.90	\$19,530.00	\$2.00	\$43,400.00	\$2.00	\$43,400.00	\$2.15	\$46,655.00	\$2.36	\$51,212.00
112	HAULING & PLACING COMPOST	CY	600.00	\$20.00	\$12,000.00	\$15.00	\$9,000.00	\$5.00	\$3,000.00	\$10.00	\$6,000.00	\$13.25	\$7,950.00	\$14.75	\$8,850.00
113	DECIDUOUS TREE, 2-3 INCH CAL.	EA	6.00	\$220.00	\$1,320.00	\$562.50	\$3,375.00	\$600.00	\$3,600.00	\$550.00	\$3,300.00	\$400.00	\$2,400.00	\$590.00	\$3,540.00
114	CONIFEROUS TREE, 2-3 INCH CAL.	EA	5.00	\$220.00	\$1,100.00	\$562.50	\$2,812.50	\$600.00	\$3,000.00	\$550.00	\$2,750.00	\$300.00	\$1,500.00	\$590.00	\$2,950.00
115	RESET CHAINLINK FENCE W/ CONCRETE BASE	LF	611.00	\$10.00	\$6,110.00	\$21.00	\$12,831.00	\$18.00	\$10,998.00	\$25.00	\$15,275.00	\$22.00	\$13,442.00	\$17.70	\$10,814.70
116	W BEAM GUARDRAIL W/NEW POSTS	LF	20.00	\$17.85	\$357.00	\$28.00	\$560.00	\$30.00	\$600.00	\$27.00	\$540.00	\$27.00	\$540.00	\$29.50	\$590.00
117	REMOVE & RESET LIGHT POLE	EA	1.00	\$2,750.00	\$2,750.00	\$1,000.00	\$1,000.00	\$150.00	\$150.00	\$2,000.00	\$2,000.00	\$950.00	\$950.00	\$2,820.20	\$2,820.20
118	REMOVE & RESET LIGHT POLE W/ CONCRETE FOUNDATION	EA	2.00	\$3,500.00	\$7,000.00	\$2,000.00	\$4,000.00	\$600.00	\$1,200.00	\$3,000.00	\$6,000.00	\$2,050.00	\$4,100.00	\$2,820.20	\$5,640.40
119	REMOVE & REPLACE 4" PVC SEWER SERVICE	LF	32.00	\$24.00	\$768.00	\$30.00	\$960.00	\$19.00	\$608.00	\$31.00	\$992.00	\$63.50	\$2,032.00	\$30.95	\$990.40
120	TRAFFIC CONTROL PLAN	LS	1.00	\$3,000.00	\$3,000.00	\$1,700.00	\$1,700.00	\$1,770.00	\$1,770.00	\$2,000.00	\$2,000.00	\$1,650.00	\$1,650.00	\$1,770.00	\$1,770.00
121	TRAFFIC CONTROL, MISCELLANEOUS	LS	1.00	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00	\$65,800.00	\$65,800.00	\$32,000.00	\$32,000.00	\$89,000.00	\$89,000.00	\$64,900.00	\$64,900.00
122	TRAFFIC CONTROL, MESSAGE BOARD	EA	6.00	\$500.00	\$3,000.00	\$2,800.00	\$16,800.00	\$2,950.00	\$17,700.00	\$3,000.00	\$18,000.00	\$2,700.00	\$16,200.00	\$2,950.00	\$17,700.00
123	4" PAVEMENT MARKING PAINT (ALKLYD)	LF	4,764.00	\$0.20	\$952.80	\$0.25	\$1,191.00	\$0.23	\$1,095.72	\$0.25	\$1,191.00	\$0.22	\$1,048.08	\$0.24	\$1,143.36
124	12" PAVEMENT MARKING PAINT (ALKLYD)	LF	279.00	\$0.50	\$139.50	\$2.25	\$627.75	\$2.36	\$658.44	\$2.60	\$726.40	\$2.15	\$599.85	\$2.36	\$658.44
125	24" PAVEMENT MARKING PAINT (ALKLYD)	LF	352.00	\$0.80	\$281.60	\$3.25	\$1,144.00	\$3.53	\$1,242.56	\$4.00	\$1,408.00	\$3.25	\$1,144.00	\$3.54	\$1,246.08
126	PAINTED ARROW (ALKLYD)	EA	2.00	\$65.00	\$130.00	\$56.25	\$112.50	\$59.00	\$118.00	\$65.00	\$130.00	\$55.00	\$110.00	\$59.00	\$118.00
127	PAINTED HANDICAP SYMBOL (ALKLYD)	EA	12.00	\$75.00	\$900.00	\$67.50	\$810.00	\$70.00	\$840.00	\$78.00	\$936.00	\$65.00	\$780.00	\$70.80	\$849.60
128	4" PAVEMENT MARKING PAINT (EPOXY)	LF	2,556.00	\$1.00	\$2,556.00	\$2.00	\$5,112.00	\$1.77	\$4,524.12	\$2.00	\$5,112.00	\$1.64	\$4,191.84	\$1.77	\$4,524.12
129	WIRELESS TRAFFIC SENSOR	EA	6.00	\$500.00	\$3,000.00	\$1,325.00	\$7,950.00	\$900.00	\$5,400.00	\$1,200.00	\$7,200.00	\$680.00	\$4,080.00	\$1,344.02	\$8,064.12
130	DECHLORINATION KIT	LS	1.00	\$2,500.00	\$2,500.00	\$4,750.00	\$4,750.00	\$1,200.00	\$1,200.00	\$27,000.00	\$27,000.00	\$15,000.00	\$15,000.00	\$11,800.00	\$11,800.00

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		HIGHMARK, INC.		R.C.S. CONSTRUCTION, INC.		MAINLINE CONTRACTING, INC.		HILLS MATERIALS COMPANY		HEAVY CONSTRUCTORS, INC.	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
131	50,000 GAL PILLOW TANK	LS	1.00	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00	\$22,800.00	\$22,800.00	\$33,000.00	\$33,000.00	\$20,500.00	\$20,500.00	\$34,397.00	\$34,397.00
132	ENGINEER JOB TRAILER	LS	1.00	\$7,500.00	\$7,500.00	\$10,000.00	\$10,000.00	\$4,200.00	\$4,200.00	\$7,500.00	\$7,500.00	\$14,000.00	\$14,000.00	\$5,900.00	\$5,900.00
133	INCIDENTAL WORK	LS	1.00	\$75,000.00	\$75,000.00	\$60,000.00	\$60,000.00	\$41,380.00	\$41,380.00	\$143,000.00	\$143,000.00	\$220,000.00	\$220,000.00	\$104,790.37	\$104,790.37
134	1-1/2" CURB STOP & BOX	EA	2.00	\$400.00	\$800.00	\$485.00	\$970.00	585	\$1,170.00	\$500.00	\$1,000.00	\$850.00	\$1,700.00	\$648.15	\$1,296.30
TOTALS					\$4,388,914.40		\$3,715,385.25		\$3,798,158.34		\$3,882,522.40		\$4,487,606.52		\$4,595,246.67

CONSULTANT

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

Dave Muck, PE / LS
Ferber Engineering Company, Inc.

Date

Contract awarded to _____ in the amount of
\$ _____ at the _____ Council Meeting.

CITY OF RAPID CITY

Reviewed by:

Stacey Titus, PE

Date



BID AWARD SUMMARY

LETTING DATE: December 15, 2009

PROJECT: Transit Shelters Installation
Project No. TS09-1835 / CIP No. 50779

RECOMMENDATION: Award Total Bid in the amount of \$18,455.78 to Lipp Construction, Inc. at the December 21, 2009 Council Meeting.

BIDDER'S SUMMARY

<u>CONTRACTORS</u>	<u>TOTAL BID</u>
Lipp Construction, Inc.	\$18,455.78
Lester-Robbins Construction, Inc.	\$26,029.97
Tru-Form Construction, Inc.	\$32,093.50
KRM Concrete, LLC	\$33,662.20
Glenn C Barber & Associates, Inc.	\$33,669.00
MAC Construction Company, Inc.	\$48,726.50
Heavy Constructors, Inc.	\$67,313.90
Dean Kurtz construction Company	\$68,976.00
Rangel Construction Company LLC	\$72,401.00
Complete Concrete, Inc.	\$75,919.50


City staff recommends awarding this project to Lipp Construction, Inc. for a total bid amount of \$18,455.78 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Rapid Transit
ADVERTISING AUTHORITY	\$65,000.00	\$65,000.00
ENGINEER'S ESTIMATE	\$51,150.00	\$51,150.00

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	Rapid Transit
COST CENTER		0618
LINE ITEM		4350
FUNDING CENTER		0101
BID AMOUNT	\$18,455.78	\$18,455.78

PROJECT MANAGER:


Keith Johnson

DATE: December 16, 2009

BID TABULATION
TRANSIT SHELTERS INSTALLATION
PROJECT NO. TS09-1835 / CIP NO. 50779
BID LETTING DATE: DECEMBER 15, 2009

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		LIPP CONSTRUCTION, INC.		LESTER-ROBINS CONSTRUCTION, INC.		TRU-FORM CONSTRUCTION, INC.		KRM CONCRETE, LLC		GLENN C BARBER & ASSOCIATES, INC.		MAC CONSTRUCTION COMPANY, INC.		HEAVY CONSTRUCTORS, INC.		DEAN KURTZ CONSTRUCTION COMPANY		RANGEL CONSTRUCTION COMPANY LLC		COMPLETE CONCRETE, INC.	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
1	MOBILIZATION	LS	1.00	\$5,000.00	\$5,000.00	\$1,476.00	\$1,476.00	\$1,500.00	\$1,500.00	\$3,000.00	\$3,000.00	\$850.00	\$850.00	\$2,400.00	\$2,400.00	\$2,417.00	\$2,417.00	\$5,000.00	\$5,000.00	\$17,333.00	\$17,333.00	\$3,028.00	\$3,028.00	\$3,000.00	\$3,000.00
2	INCIDENTAL WORK	LS	1.00	\$2,500.00	\$2,500.00	\$185.00	\$185.00	\$2,000.00	\$2,000.00	\$3,500.00	\$3,500.00	\$2,000.00	\$2,000.00	\$4,000.00	\$4,000.00	\$2,679.00	\$2,679.00	\$5,000.00	\$5,000.00	\$1,767.00	\$1,767.00	\$6,000.00	\$6,000.00	\$5,500.00	\$5,500.00
3	TRAFFIC CONTROL PLAN	LS	1.00	\$1,000.00	\$1,000.00	\$200.00	\$200.00	\$400.00	\$400.00	\$455.00	\$455.00	\$700.00	\$700.00	\$600.00	\$600.00	\$242.00	\$242.00	\$800.00	\$800.00	\$810.00	\$810.00	\$700.00	\$700.00	\$700.00	\$700.00
4	TRAFFIC CONTROL	LS	1.00	\$5,000.00	\$5,000.00	\$615.00	\$615.00	\$800.00	\$800.00	\$1,870.00	\$1,870.00	\$2,300.00	\$2,300.00	\$4,100.00	\$4,100.00	\$908.00	\$908.00	\$3,730.00	\$3,730.00	\$4,660.00	\$4,660.00	\$8,500.00	\$8,500.00	\$1,450.00	\$1,450.00
5	REMOVE ASPHALT	SF	84.00	\$5.00	\$420.00	\$1.25	\$105.00	\$3.58	\$300.72	\$2.00	\$168.00	\$2.25	\$189.00	\$3.50	\$294.00	\$1.75	\$147.00	\$7.15	\$600.60	\$10.00	\$840.00	\$13.00	\$1,092.00	\$17.00	\$1,428.00
6	IRRIGATION LINE LOWERING INCLUDING PVC SLEEVE	EA	3.00	\$500.00	\$1,500.00	\$155.50	\$466.50	\$150.00	\$450.00	\$124.00	\$372.00	\$130.00	\$390.00	\$100.00	\$300.00	\$89.00	\$267.00	\$350.00	\$1,050.00	\$137.00	\$411.00	\$700.00	\$2,100.00	\$500.00	\$1,500.00
7	STANDARD SHELTER FOUNDATION	EA	11.00	\$1,000.00	\$11,000.00	\$437.28	\$4,810.08	\$600.00	\$6,600.00	\$740.00	\$8,140.00	\$700.00	\$7,700.00	\$450.00	\$4,950.00	\$1,547.00	\$17,017.00	\$735.00	\$8,085.00	\$720.00	\$7,920.00	\$1,030.00	\$11,330.00	\$2,600.00	\$28,600.00
8	SHELTER FOUNDATION WITH BACK WALL	EA	2.00	\$1,350.00	\$2,700.00	\$582.50	\$1,165.00	\$750.00	\$1,500.00	\$740.00	\$1,480.00	\$900.00	\$1,800.00	\$475.00	\$950.00	\$1,661.00	\$3,322.00	\$1,240.00	\$2,480.00	\$920.00	\$1,840.00	\$2,430.00	\$4,860.00	\$2,900.00	\$5,800.00
9	CONCRETE SIDEWALK, 4"	SF	862.00	\$7.50	\$6,465.00	\$5.50	\$4,741.00	\$3.00	\$2,586.00	\$5.00	\$4,310.00	\$4.35	\$3,749.70	\$6.00	\$5,172.00	\$8.50	\$7,327.00	\$10.65	\$9,180.30	\$9.00	\$7,758.00	\$5.00	\$4,310.00	\$12.00	\$10,344.00
10	AC PATCHING, CLASS G, TYPE 2.5"	SF	34.00	\$10.00	\$340.00	\$8.00	\$272.00	\$3.00	\$102.00	\$6.00	\$204.00	\$24.00	\$816.00	\$7.00	\$238.00	\$8.50	\$289.00	\$20.00	\$680.00	\$21.00	\$714.00	\$43.50	\$1,479.00	\$45.00	\$1,530.00
11	REMOVE AND SALVAGE SHELTER	EA	2.00	\$250.00	\$500.00	\$250.00	\$500.00	\$250.00	\$500.00	\$560.00	\$1,120.00	\$350.00	\$700.00	\$300.00	\$600.00	\$224.00	\$448.00	\$1,275.00	\$2,550.00	\$607.00	\$1,214.00	\$1,417.00	\$2,834.00	\$600.00	\$1,200.00
12	REMOVE AND RELOCATE SHELTER	EA	3.00	\$750.00	\$2,250.00	\$250.00	\$750.00	\$350.00	\$1,050.00	\$745.00	\$2,235.00	\$535.00	\$1,605.00	\$800.00	\$2,400.00	\$684.00	\$2,052.00	\$1,626.00	\$4,878.00	\$924.00	\$2,772.00	\$1,620.00	\$4,860.00	\$700.00	\$2,100.00
13	ASSEMBLE AND INSTALL SHELTER	EA	11.00	\$1,000.00	\$11,000.00	\$248.20	\$2,730.20	\$700.00	\$7,700.00	\$372.00	\$4,092.00	\$850.00	\$9,350.00	\$600.00	\$6,600.00	\$984.00	\$10,824.00	\$1,820.00	\$20,020.00	\$1,417.00	\$15,587.00	\$1,453.00	\$15,983.00	\$1,000.00	\$11,000.00
14	SEEDING	SF	475.00	\$1.00	\$475.00	\$0.40	\$190.00	\$0.35	\$166.25	\$1.70	\$807.50	\$2.50	\$1,187.50	\$0.40	\$190.00	\$0.50	\$237.50	\$3.60	\$1,710.00	\$6.00	\$2,850.00	\$5.00	\$2,375.00	\$1.30	\$617.50
15	SODDING	SF	500.00	\$2.00	\$1,000.00	\$0.50	\$250.00	\$0.75	\$375.00	\$0.68	\$340.00	\$0.65	\$325.00	\$1.75	\$875.00	\$1.10	\$550.00	\$3.10	\$1,550.00	\$5.00	\$2,500.00	\$5.90	\$2,950.00	\$2.30	\$1,150.00
TOTALS					\$51,150.00		\$18,455.78		\$26,029.97		\$32,093.50		\$33,662.20		\$33,669.00		\$48,726.50		\$67,313.90		\$68,976.00		\$72,401.00		\$75,919.50


I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

Keith Johnson 12-16-09

Keith Johnson
Project Manager

Date

Contract awarded to _____ in the amount of
\$ _____ at the _____ Council Meeting.



**TRANSIT SHELTERS INSTALLATION
PROJECT TS09-1835**

BID AWARD SUMMARY

LETTING DATE: December 15, 2009

PROJECT: PCC Pavement Repair
La Crosse Street Joint Sealing and Panel Repair
Project No. ST10-1841 / CIP No. 50445

RECOMMENDATION: Award Total Bid in the amount of \$120,346.00 to Stanley J. Johnsen Concrete Contractor, Inc. at the December 21, 2009 Council Meeting.

BIDDER'S SUMMARY

<u>CONTRACTORS</u>	<u>TOTAL BID</u>
Stanley J. Johnsen Concrete Contractor, Inc.	\$120,346.00
Tru-Form Construction, Inc.	\$133,014.00
Simon Contractors of SD, Inc.	\$136,612.00
J Scull Construction Service, Inc.	\$139,471.01
KRM Concrete, LLC	\$198,211.00
Olson Construction, Inc.	\$199,368.28
J.V. Bailey Company, Inc.	\$201,714.00

City staff recommends awarding this project to Stanley J. Johnsen Concrete Contractor, Inc. for a total bid amount of \$120,346.00 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Streets
ADVERTISING AUTHORITY	\$105,000.00	\$105,000.00
ENGINEER'S ESTIMATE	\$112,213.00	\$112,213.00

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	Street
COST CENTER		0301
LINE ITEM		4370
FUNDING CENTER		0101
BID AMOUNT	\$120,346.00	\$120,346.00

PROJECT MANAGER:




Todd Peckosh, PE

DATE: December 16, 2009

BID TABULATION
PCC PAVEMENT REPAIR
LA CROSSE STREET JOINT SEALING AND PANEL REPAIR
PROJECT NO. ST10-1841 / CIP NO. 50445
BID LETTING DATE: DECEMBER 15, 2009

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		STANLEY J. JOHNSEN CONCRETE CONTRACTOR, INC.		TRU-FORM CONSTRUCTION, INC.		SIMON CONTRACTORS OF SD, INC.		J SCULL CONSTRUCTION SERVICE, INC.		KRM CONCRETE, LLC		OLSON CONSTRUCTION, INC.		J.V. BAILEY COMPANY, INC.	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
1	Mobilization	LS	1.00	\$4,000.00	\$4,000.00	\$4,500.00	\$4,500.00	\$6,500.00	\$6,500.00	\$4,000.00	\$4,000.00	\$2,200.00	\$2,200.00	\$2,500.00	\$2,500.00	\$2,800.00	\$2,800.00	\$ 22,000.00	\$22,000.00
2	Remove Curb & Gutter	LF	50.00	\$8.00	\$400.00	\$12.00	\$600.00	\$10.00	\$500.00	\$12.50	\$625.00	\$5.60	\$280.00	\$10.00	\$500.00	\$50.00	\$2,500.00	\$ 20.00	\$1,000.00
3	Remove 8" PCC Panel	SYD	420.00	\$9.00	\$3,780.00	\$25.00	\$10,500.00	\$15.00	\$6,300.00	\$38.00	\$15,960.00	\$22.40	\$9,408.00	\$15.00	\$6,300.00	\$70.71	\$29,698.20	\$ 55.00	\$23,100.00
4	Curb & Gutter	LF	50.00	\$22.00	\$1,100.00	\$30.00	\$1,500.00	\$18.00	\$900.00	\$30.00	\$1,500.00	\$32.20	\$1,610.00	\$17.00	\$850.00	\$50.00	\$2,500.00	\$ 55.00	\$2,750.00
5	8" PCC Panel	SYD	420.00	\$58.00	\$24,360.00	\$50.00	\$21,000.00	\$65.00	\$27,300.00	\$54.00	\$22,680.00	\$67.03	\$28,152.60	\$64.50	\$27,090.00	\$71.42	\$29,996.40	\$ 91.00	\$38,220.00
6	Gravel Cushion	TON	20.00	\$25.00	\$500.00	\$20.00	\$400.00	\$35.00	\$700.00	\$17.00	\$340.00	\$19.04	\$380.80	\$18.00	\$360.00	\$600.00	\$12,000.00	\$ 25.00	\$500.00
7	#5 Tie Bar	EA	200.00	\$4.50	\$900.00	\$11.00	\$2,200.00	\$5.00	\$1,000.00	\$7.00	\$1,400.00	\$4.93	\$986.00	\$3.00	\$600.00	\$13.35	\$2,670.00	\$ 12.00	\$2,400.00
8	#10 Deformed Bar	EA	77.00	\$9.00	\$693.00	\$18.00	\$1,386.00	\$12.00	\$924.00	\$11.00	\$847.00	\$9.33	\$718.41	\$8.00	\$616.00	\$70.84	\$5,454.68	\$ 22.00	\$1,694.00
9	1 1/4" Dowel Bar	EA	220.00	\$9.00	\$1,980.00	\$20.00	\$4,400.00	\$12.00	\$2,640.00	\$15.00	\$3,300.00	\$10.36	\$2,279.20	\$8.75	\$1,925.00	\$10.25	\$2,255.00	\$ 22.00	\$4,840.00
10	Route & Seal	LF	200.00	\$6.50	\$1,300.00	\$3.10	\$620.00	\$4.00	\$800.00	\$2.95	\$590.00	\$6.72	\$1,344.00	\$3.75	\$750.00	\$7.50	\$1,500.00	\$ 5.00	\$1,000.00
11	Spall Repair	SF	100.00	\$45.00	\$4,500.00	\$75.00	\$7,500.00	\$75.00	\$7,500.00	\$68.00	\$6,800.00	\$64.96	\$6,496.00	\$40.00	\$4,000.00	\$30.00	\$3,000.00	\$ 100.00	\$10,000.00
12	Joint Sealing	LF	30,000.00	\$1.80	\$54,000.00	\$1.70	\$51,000.00	\$2.05	\$61,500.00	\$2.15	\$64,500.00	\$2.24	\$67,200.00	\$3.60	\$108,000.00	\$2.90	\$87,000.00	\$ 2.40	\$72,000.00
13	Groove for 4" Pavement Marking	LF	100.00	\$1.50	\$150.00	\$1.05	\$105.00	\$1.50	\$150.00	\$1.10	\$110.00	\$1.12	\$112.00	\$1.30	\$130.00	\$6.00	\$600.00	\$ 1.10	\$110.00
14	Tape for 4" Pavement Marking	LF	300.00	\$3.50	\$1,050.00	\$4.60	\$1,380.00	\$5.50	\$1,650.00	\$4.90	\$1,470.00	\$5.04	\$1,512.00	\$3.30	\$990.00	\$3.33	\$999.00	\$ 5.00	\$1,500.00
15	Erosion Control	LS	1.00	\$1,000.00	\$1,000.00	\$900.00	\$900.00	\$1,000.00	\$1,000.00	\$950.00	\$950.00	\$1,944.00	\$1,944.00	\$1,400.00	\$1,400.00	\$995.00	\$995.00	\$ 2,900.00	\$2,900.00
16	Traffic Control Plan	LS	1.00	\$500.00	\$500.00	\$460.00	\$460.00	\$600.00	\$600.00	\$500.00	\$500.00	\$486.70	\$486.00	\$1,750.00	\$1,750.00	\$450.00	\$450.00	\$ 500.00	\$500.00
17	Traffic Control	LS	1.00	\$8,000.00	\$8,000.00	\$6,600.00	\$6,600.00	\$8,500.00	\$8,500.00	\$9,700.00	\$9,700.00	\$6,966.00	\$6,966.00	\$35,000.00	\$35,000.00	\$6,450.00	\$6,450.00	\$ 10,000.00	\$10,000.00
18	Arrow Board	EA	3.00	\$500.00	\$1,500.00	\$310.00	\$930.00	\$350.00	\$1,050.00	\$330.00	\$990.00	\$972.00	\$2,916.00	\$650.00	\$1,950.00	\$1,000.00	\$3,000.00	\$ 400.00	\$1,200.00
19	Incidental	LS	1.00	\$2,500.00	\$2,500.00	\$4,365.00	\$4,365.00	\$3,500.00	\$3,500.00	\$350.00	\$350.00	\$4,480.00	\$4,480.00	\$3,500.00	\$3,500.00	\$5,500.00	\$5,500.00	\$ 6,000.00	\$6,000.00
TOTALS					\$112,213.00		\$120,346.00		\$133,014.00		\$136,612.00		\$139,471.01		\$198,211.00		\$199,368.28		\$201,714.00

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.



Todd Peckosh, PE

Project Manager


12/16/09

Date

Contract awarded to _____ in the amount of \$ _____ at the _____ Council Meeting.

EXHIBIT

PCC PAVEMENT REPAIR
LACROSSE STREET JOINT SEALING AND PANEL REPAIR
PROJECT# ST10-1841
CIP 50445



CITY OF RAPID CITY, SOUTH DAKOTA

BID AWARD SUMMARY

LETTING DATE: December 15, 2009

PROJECT: 11th Street Alley Sanitary Sewer Reconstruction
Project No. SS09-1772 / CIP No. 50422

RECOMMENDATION: Award Total Bid in the amount of \$516,710.00 to Western Municipal Construction, Inc. at the December 21, 2009 Council Meeting.

BIDDERS' SUMMARY

CONTRACTORS

TOTAL BID

Western Municipal Construction, Inc.	\$516,710.00
Kuechle Underground, Inc.	\$518,526.12
R.C.S. Construction, Inc.	\$527,068.00
Mainline Contracting, Inc.	\$520,903.00
Quinn Construction, Inc.	\$678,805.00
Hills Materials Company	\$703,792.55


City staff recommends awarding this project to Western Municipal Construction, Inc. for a total bid amount of \$516,710.00 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Sewer
ADVERTISING AUTHORITY	\$535,000.00	\$535,000.00
ENGINEER'S ESTIMATE	\$511,451.39	\$511,451.39

APPROPRIATION DATA:


FUNDING SOURCE	TOTAL	Sewer
COST CENTER		0833
LINE ITEM		4380
FUNDING CENTER		0604
BID AMOUNT	\$516,710.00	\$516,710.00

CONSULTANT:


Dave Muck, PE
Ferber Engineering Company, Inc.

DATE: December 16, 2009

PROJECT MANAGER:


David L. Johnson, PE
City of Rapid City

DATE: December 16, 2009

BID TABULATION
11TH STREET ALLEY SANITARY SEWER RECONSTRUCTION
PROJECT NO. SS09-1772 / CIP NO. 50422
BID LETTING DATE: DECEMBER 15, 2009

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		WESTERN MUNICIPAL CONSTRUCTION, INC.		KUECHLE UNDERGROUND, INC.		R.C.S. CONSTRUCTION, INC.		MAINLINE CONTRACTING, INC.		QUINN CONSTRUCTION, INC.		HILLS MATERIALS COMPANY	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
1	MOBILIZATION	LS	1.00	\$15,000.00	\$15,000.00	\$27,000.00	\$27,000.00	\$26,299.31	\$26,299.31	\$40,000.00	\$40,000.00	\$15,000.00	\$15,000.00	\$50,000.00	\$50,000.00	\$3,000.00	\$3,000.00
2	CLEARING & GRUBBING	LS	1.00	\$5,000.00	\$5,000.00	\$600.00	\$600.00	\$1,293.75	\$1,293.75	\$1,630.00	\$1,630.00	\$7,000.00	\$7,000.00	\$1,000.00	\$1,000.00	\$890.00	\$890.00
3	CLEARING & GRUBBING TREE, 6"+	EA	1.00	\$500.00	\$500.00	\$950.00	\$950.00	\$569.25	\$569.25	\$360.00	\$360.00	\$250.00	\$250.00	\$500.00	\$500.00	\$175.00	\$175.00
4	CONSTRUCTION STAKING	LS	1.00	\$5,000.00	\$5,000.00	\$2,350.00	\$2,350.00	\$7,245.00	\$7,245.00	\$7,880.00	\$7,880.00	\$7,200.00	\$7,200.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
5	8" PVC SEWER MAIN (6'-8')	LF	131.00	\$38.00	\$4,978.00	\$52.00	\$6,812.00	\$50.02	\$6,552.62	\$44.00	\$5,764.00	\$39.00	\$5,109.00	\$85.00	\$11,135.00	\$56.00	\$7,336.00
6	8" PVC SEWER MAIN (8'-10')	LF	1,685.00	\$38.00	\$64,030.00	\$52.00	\$87,620.00	\$52.12	\$87,822.20	\$44.00	\$74,140.00	\$42.00	\$70,770.00	\$87.00	\$146,595.00	\$64.00	\$107,840.00
7	8" PVC SEWER MAIN (10'-12')	LF	352.00	\$40.00	\$14,080.00	\$52.00	\$18,304.00	\$54.62	\$19,226.24	\$44.00	\$15,488.00	\$45.00	\$15,840.00	\$89.00	\$31,328.00	\$85.00	\$29,920.00
8	8" PVC SEWER MAIN (12'-14')	LF	285.00	\$48.00	\$13,680.00	\$60.00	\$17,100.00	\$57.52	\$16,393.20	\$45.00	\$12,825.00	\$51.00	\$14,535.00	\$91.00	\$25,935.00	\$240.00	\$68,400.00
9	8" PVC SEWER MAIN (14'-16')	LF	282.00	\$50.00	\$14,100.00	\$65.00	\$18,330.00	\$60.98	\$17,196.36	\$47.00	\$13,254.00	\$55.00	\$15,510.00	\$93.00	\$26,226.00	\$240.00	\$67,680.00
10	8" PVC SEWER MAIN (16'-18')	LF	18.00	\$65.00	\$1,170.00	\$70.00	\$1,260.00	\$65.16	\$1,172.88	\$51.00	\$918.00	\$57.00	\$1,026.00	\$100.00	\$1,800.00	\$465.00	\$8,370.00
11	4" SANITARY SEWER SERVICE	LF	721.00	\$22.00	\$15,862.00	\$10.00	\$7,210.00	\$15.61	\$11,254.81	\$42.00	\$30,282.00	\$45.00	\$32,445.00	\$35.00	\$25,235.00	\$45.00	\$32,445.00
12	8" SEWER CAP	EA	13.00	\$300.00	\$3,900.00	\$35.00	\$455.00	\$43.06	\$559.78	\$120.00	\$1,560.00	\$16.00	\$208.00	\$70.00	\$910.00	\$130.00	\$1,690.00
13	4" PVC SEWER CLEANOUT	EA	1.00	\$260.87	\$260.87	\$350.00	\$350.00	\$259.09	\$259.09	\$172.00	\$172.00	\$200.00	\$200.00	\$200.00	\$200.00	\$500.00	\$500.00
14	DROP MANHOLE, 48"	EA	1.00	\$4,500.00	\$4,500.00	\$4,500.00	\$4,500.00	\$3,682.10	\$3,682.10	\$3,500.00	\$3,500.00	\$4,000.00	\$4,000.00	\$3,200.00	\$3,200.00	\$4,470.00	\$4,470.00
15	EXISTING MANHOLE CHIMNEY SEAL	EA	3.00	\$500.00	\$1,500.00	\$410.00	\$1,230.00	\$367.76	\$1,103.28	\$446.00	\$1,338.00	\$350.00	\$1,050.00	\$400.00	\$1,200.00	\$450.00	\$1,350.00
16	REPLACE MANHOLE FRAME AND LID	EA	1.00	\$500.00	\$500.00	\$600.00	\$600.00	\$508.97	\$508.97	\$448.00	\$448.00	\$300.00	\$300.00	\$700.00	\$700.00	\$1,300.00	\$1,300.00
17	EXTRA MANHOLE DEPTH, 48" DIA.	V FT	54.00	\$350.00	\$18,900.00	\$87.00	\$4,698.00	\$157.98	\$8,530.92	\$100.00	\$5,400.00	\$275.00	\$14,850.00	\$200.00	\$10,800.00	\$250.00	\$13,500.00
18	STANDARD MANHOLE, 48" DIA.	EA	12.00	\$3,500.00	\$42,000.00	\$2,000.00	\$24,000.00	\$2,569.75	\$30,837.00	\$2,500.00	\$30,000.00	\$2,900.00	\$34,800.00	\$2,900.00	\$34,800.00	\$3,120.00	\$37,440.00
19	REMOVE EXISTING MANHOLE	EA	7.00	\$500.00	\$3,500.00	\$600.00	\$4,200.00	\$263.82	\$1,846.74	\$447.00	\$3,129.00	\$250.00	\$1,750.00	\$700.00	\$4,900.00	\$350.00	\$2,450.00
20	REMOVE SEWER MAIN	LF	2,630.00	\$5.00	\$13,150.00	\$0.10	\$263.00	\$1.10	\$2,893.00	\$11.00	\$28,930.00	\$0.25	\$657.50	\$2.50	\$6,575.00	\$3.00	\$7,890.00
21	CONNECTION TO EXISTING MANHOLE	EA	3.00	\$1,500.00	\$4,500.00	\$1,150.00	\$3,450.00	\$3,340.59	\$10,021.77	\$160.00	\$480.00	\$700.00	\$2,100.00	\$700.00	\$2,100.00	\$800.00	\$2,400.00
22	CONNECT TO EXISTING SEWER MAIN	EA	3.00	\$500.00	\$1,500.00	\$950.00	\$2,850.00	\$1,359.28	\$4,077.84	\$200.00	\$600.00	\$700.00	\$2,100.00	\$600.00	\$1,800.00	\$650.00	\$1,950.00
23	RECONNECT SANITARY SEWER SERVICE	EA	65.00	\$275.00	\$17,875.00	\$630.00	\$40,950.00	\$193.61	\$12,584.65	\$215.00	\$13,975.00	\$450.00	\$29,250.00	\$400.00	\$26,000.00	\$275.00	\$17,875.00
24	BYPASS PUMPING	LS	1.00	\$5,000.00	\$5,000.00	\$9,800.00	\$9,800.00	\$10,399.01	\$10,399.01	\$3,260.00	\$3,260.00	\$7,000.00	\$7,000.00	\$30,000.00	\$30,000.00	\$23,500.00	\$23,500.00
25	CONTROLLED LOW STRENGTH BACKFILL MATERIAL	CY	100.00	\$113.00	\$11,300.00	\$101.00	\$10,100.00	\$82.50	\$8,250.00	\$113.00	\$11,300.00	\$100.00	\$10,000.00	\$175.00	\$17,500.00	\$115.00	\$11,500.00
26	TYPE I BEDDING MATERIAL	TON	75.00	\$18.00	\$1,350.00	\$28.00	\$2,100.00	\$12.35	\$926.25	\$18.00	\$1,350.00	\$14.00	\$1,050.00	\$16.00	\$1,200.00	\$22.50	\$1,687.50
27	TYPE II FOUNDATION MATERIAL	TON	75.00	\$19.00	\$1,425.00	\$28.00	\$2,100.00	\$12.83	\$962.25	\$18.00	\$1,350.00	\$25.00	\$1,875.00	\$16.00	\$1,200.00	\$22.50	\$1,687.50
28	TYPE III FOUNDATION MATERIAL	TON	75.00	\$19.00	\$1,425.00	\$28.00	\$2,100.00	\$14.11	\$1,058.25	\$21.00	\$1,575.00	\$25.00	\$1,875.00	\$16.00	\$1,200.00	\$22.50	\$1,687.50
29	IMPORTED BACKFILL MATERIAL (TRENCH)	CY	75.00	\$20.00	\$1,500.00	\$47.00	\$3,525.00	\$21.39	\$1,604.25	\$13.00	\$975.00	\$30.00	\$2,250.00	\$10.00	\$750.00	\$25.00	\$1,875.00
30	AASHTO T-180 SOIL TEST	EA	5.00	\$154.00	\$770.00	\$230.00	\$1,150.00	\$119.03	\$595.15	\$140.00	\$700.00	\$170.00	\$850.00	\$150.00	\$750.00	\$185.00	\$925.00

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		WESTERN MUNICIPAL CONSTRUCTION, INC.		KUECHLE UNDERGROUND, INC.		R.C.S. CONSTRUCTION, INC.		MAINLINE CONTRACTING, INC.		QUINN CONSTRUCTION, INC.		HILLS MATERIALS COMPANY	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
31	REMOVE ASPHALT CONCRETE PAVEMENT	SY	861.00	\$4.50	\$3,874.50	\$2.00	\$1,722.00	\$4.43	\$3,814.23	\$3.00	\$2,583.00	\$6.50	\$5,596.50	\$5.00	\$4,305.00	\$3.85	\$3,314.85
32	REMOVE CONCRETE APPROACH PAVEMENT	SY	168.00	\$7.00	\$1,176.00	\$3.50	\$588.00	\$6.01	\$1,009.68	\$3.00	\$504.00	\$8.00	\$1,344.00	\$5.00	\$840.00	\$6.00	\$1,008.00
33	REMOVE CONCRETE CURB AND GUTTER	LF	170.00	\$5.00	\$850.00	\$1.00	\$170.00	\$4.96	\$843.20	\$2.50	\$425.00	\$2.00	\$340.00	\$2.50	\$425.00	\$3.50	\$595.00
34	REMOVE CONCRETE PAVEMENT	SY	728.00	\$7.00	\$5,096.00	\$3.50	\$2,548.00	\$7.41	\$5,394.48	\$3.00	\$2,184.00	\$8.00	\$5,824.00	\$8.00	\$5,824.00	\$6.00	\$4,368.00
35	REMOVE CONCRETE SIDEWALK	SF	1,400.00	\$2.50	\$3,500.00	\$0.50	\$700.00	\$3.10	\$4,340.00	\$2.27	\$3,178.00	\$0.75	\$1,050.00	\$1.50	\$2,100.00	\$1.50	\$2,100.00
36	REMOVE & SALVAGE 12" RCP	LF	25.00	\$14.85	\$371.25	\$33.00	\$825.00	\$11.13	\$278.25	\$20.00	\$500.00	\$15.00	\$375.00	\$16.00	\$400.00	\$7.00	\$175.00
37	REMOVE AREA INLET	EA	2.00	\$365.62	\$731.24	\$500.00	\$1,000.00	\$176.60	\$353.20	\$234.00	\$468.00	\$150.00	\$300.00	\$400.00	\$800.00	\$230.00	\$460.00
38	AGGREGATE BASE COURSE	TON	773.00	\$20.23	\$15,637.02	\$19.00	\$14,687.00	\$39.33	\$30,402.09	\$16.00	\$12,368.00	\$24.00	\$18,552.00	\$26.00	\$20,098.00	\$34.00	\$26,282.00
39	GRAVEL SURFACING	TON	549.00	\$20.23	\$11,105.72	\$23.00	\$12,627.00	\$34.16	\$18,753.84	\$16.00	\$8,784.00	\$20.00	\$10,980.00	\$26.00	\$14,274.00	\$34.00	\$18,666.00
40	ASPHALT CONCRETE, CLASS G, TYPE 1	TON	396.00	\$105.00	\$41,580.00	\$144.00	\$57,024.00	\$133.00	\$52,668.00	\$120.00	\$47,520.00	\$130.00	\$51,480.00	\$126.00	\$49,896.00	\$109.60	\$43,401.60
41	CONCRETE APPROACH PAVEMENT (REINFORCED), 6"	SY	336.00	\$121.00	\$40,656.00	\$85.00	\$28,560.00	\$70.38	\$23,647.68	\$59.00	\$19,824.00	\$82.00	\$27,552.00	\$60.00	\$20,160.00	\$63.60	\$21,369.60
42	CONCRETE PAVEMENT, REINFORCED, 6"	SY	524.00	\$80.00	\$41,920.00	\$85.00	\$44,540.00	\$70.38	\$36,879.12	\$119.00	\$62,356.00	\$67.00	\$35,108.00	\$66.00	\$34,584.00	\$63.60	\$33,326.40
43	CONCRETE CURB & GUTTER, TYPE B66	LF	73.00	\$25.00	\$1,825.00	\$24.00	\$1,752.00	\$19.67	\$1,435.91	\$17.00	\$1,241.00	\$22.00	\$1,606.00	\$20.00	\$1,460.00	\$21.20	\$1,547.60
44	CONCRETE SIDEWALK, 6", REINFORCED	SF	1,400.00	\$9.00	\$12,600.00	\$9.00	\$12,600.00	\$7.50	\$10,500.00	\$7.00	\$9,800.00	\$9.00	\$12,600.00	\$6.50	\$9,100.00	\$8.00	\$11,200.00
45	12" RCP, CLASS II	LF	10.00	\$34.92	\$349.19	\$58.00	\$580.00	\$30.96	\$309.60	\$42.00	\$420.00	\$47.00	\$470.00	\$55.00	\$550.00	\$80.00	\$800.00
46	TYPE "B" INLET WITH GRATE	EA	2.00	\$2,657.50	\$5,315.00	\$1,420.00	\$2,840.00	\$3,178.49	\$6,356.98	\$3,090.00	\$6,180.00	\$2,500.00	\$5,000.00	\$2,500.00	\$5,000.00	\$2,800.00	\$5,600.00
47	INLET SEDIMENT CONTROL DEVICES	EA	23.00	\$150.00	\$3,450.00	\$80.00	\$1,840.00	\$129.38	\$2,975.74	\$191.00	\$4,393.00	\$75.00	\$1,725.00	\$200.00	\$4,600.00	\$235.00	\$5,405.00
48	EROSION AND SEDIMENT CONTROL PLAN	EA	1.00	\$1,000.00	\$1,000.00	\$2,700.00	\$2,700.00	\$1,966.50	\$1,966.50	\$563.00	\$563.00	\$500.00	\$500.00	\$500.00	\$500.00	\$550.00	\$550.00
49	EROSION CONTROL	LS	1.00	\$2,500.00	\$2,500.00	\$700.00	\$700.00	\$1,552.50	\$1,552.50	\$2,200.00	\$2,200.00	\$2,000.00	\$2,000.00	\$3,000.00	\$3,000.00	\$1,060.00	\$1,060.00
50	12" DIAMETER SEDIMENT CONTROL WATTLE	LF	150.00	\$4.73	\$709.95	\$7.00	\$1,050.00	\$6.21	\$931.50	\$4.00	\$600.00	\$5.00	\$750.00	\$6.00	\$900.00	\$12.00	\$1,800.00
51	SODDING	SY	250.00	\$45.80	\$11,450.00	\$10.00	\$2,500.00	\$10.35	\$2,587.50	\$7.00	\$1,750.00	\$14.00	\$3,500.00	\$6.00	\$1,500.00	\$18.00	\$4,500.00
52	TRAFFIC CONTROL PLAN	LS	1.00	\$500.00	\$500.00	\$5,200.00	\$5,200.00	\$362.25	\$362.25	\$394.00	\$394.00	\$500.00	\$500.00	\$450.00	\$450.00	\$430.00	\$430.00
53	TRAFFIC CONTROL MISCELLANEOUS	LS	1.00	\$7,000.00	\$7,000.00	\$600.00	\$600.00	\$4,552.97	\$4,552.97	\$4,950.00	\$4,950.00	\$5,400.00	\$5,400.00	\$15,000.00	\$15,000.00	\$5,100.00	\$5,100.00
54	INCIDENTAL WORK	LS	1.00	\$8,000.00	\$8,000.00	\$11,700.00	\$11,700.00	\$3,402.75	\$3,402.75	\$17,800.00	\$17,800.00	\$25,000.00	\$25,000.00	\$10,000.00	\$10,000.00	\$40,000.00	\$40,000.00
55	1003 WEST BLVD SANITARY SEWER SERVICE	LS	1.00	\$2,000.00	\$2,000.00	\$1,700.00	\$1,700.00	\$7,482.23	\$7,482.23	\$3,500.00	\$3,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$4,000.00	\$4,000.00
TOTALS					\$511,451.39		\$516,710.00		\$518,526.12		\$527,068.00		\$520,903.00		\$678,805.00		\$703,792.55

CONSULTANT

I certify that to the best of my knowledge, this is a true tabulation of bids received for this project.

Dave Muck PE
Ferber Engineering Company, Inc.

12-16-09
Date

Contract awarded to _____ in the amount of \$ _____
at the _____ Council Meeting.


CITY OF RAPID CITY

Reviewed by:

David L. Johnson, PE

Dec 17 2009
Date

EXHIBIT "A"



**WEST BLVD. AREA SEWER RECONSTRUCTION
PHASE 2 - 11TH STREET ALLEY SEWER
PROJECT NO. SS09-1772 CIP NO. 50422**