

BID AWARD SUMMARY

LETTING DATE: September 14, 2010

PROJECT: Catron Boulevard Turn Lane at Belgarde Boulevard
Project No. ST10-1866 / CIP No. 50751

RECOMMENDATION: Award Total Bid in the amount of \$99,624.89 to
J&J Asphalt Company at the September 20, 2010 Council
Meeting.

BIDDERS' SUMMARY

| | |
|-------------------------------|--------------|
| J & J Asphalt Company | \$99,624.89 |
| Hills Material Company | \$105,051.37 |
| Simon Contractors of SD, Inc. | \$124,664.99 |


City staff recommends awarding this project to J&J Asphalt Company for a total bid amount of \$99,624.89 based on unit pricing with the following appropriation:

| FUNDING SOURCE | TOTAL | Streets |
|-----------------------|--------------|--------------|
| ADVERTISING AUTHORITY | \$125,000.00 | \$125,000.00 |
| ENGINEER'S ESTIMATE | \$147,122.80 | |

APPROPRIATION DATA:

| FUNDING SOURCE | TOTAL | Street |
|----------------|-------------|-------------|
| COST CENTER | | 8910 |
| LINE ITEM | | 4370 |
| FUNDING CENTER | | 0505 |
| BID AMOUNT | \$99,624.89 | \$99,624.89 |


CONSULTANT:


Lawrence M. Kostaneski, PE
Centerline

DATE:

9/15/10

PROJECT MANAGER:


Todd Peckosh, PE
City of Rapid City

DATE:

9/16/10

PROJECT NAME: Catron Blvd Turn Lane at Belgarde Blvd.
 ST10-1866 CIP No. 50751
 BID DATE: September 14, 2010

2/9/10

PROJECT NAME: Catron Boulevard Turn Lane At Belgarde Boulevard
 PROJECT NUMBER: ST10-1866 / CIP No. 50751
 LET DATE: September 14, 2010
 LOW BID AMOUNT: \$99,624.89

| ITEM NO. | DESCRIPTION OF ITEM | UNIT | QTY (EST) | ENGINEER'S ESTIMATE | | J & J ASPHALT COMPANY | | HILLS MATERIALS COMPANY | | SIMON CONTRACTORS OF SD, INC. | |
|----------|---|------|-----------|---------------------|-------------|-----------------------|-------------|-------------------------|-------------|-------------------------------|-------------|
| | | | | UNIT COST | TOTAL COST | UNIT COST | TOTAL COST | UNIT COST | TOTAL COST | UNIT COST | TOTAL COST |
| 1 | MOBILIZATION | LS | 1.00 | \$7,000.00 | \$7,000.00 | \$5,000.00 | \$5,000.00 | \$3,500.00 | \$3,500.00 | \$8,500.00 | \$8,500.00 |
| 2 | INCIDENTAL WORK | LS | 1.00 | \$2,000.00 | \$2,000.00 | \$2,500.00 | \$2,500.00 | \$7,500.00 | \$7,500.00 | \$750.00 | \$750.00 |
| 3 | CONSTRUCTION STAKING | LS | 1.00 | \$3,500.00 | \$3,500.00 | \$3,500.00 | \$3,500.00 | \$3,850.00 | \$3,850.00 | \$6,000.00 | \$6,000.00 |
| 4 | REMOVE GRAVEL SURFACING | SY | 2,050.00 | \$12.00 | \$24,600.00 | \$3.60 | \$7,380.00 | \$2.25 | \$4,612.50 | \$5.60 | \$11,480.00 |
| 5 | EDGE MILL & REMOVE AC PAVEMENT, 2" TO 0" | SY | 350.00 | \$10.00 | \$3,500.00 | \$3.00 | \$1,050.00 | \$4.25 | \$1,487.50 | \$5.50 | \$1,925.00 |
| 6 | REMOVE AC PAVEMENT | SY | 335.00 | \$12.00 | \$4,020.00 | \$4.00 | \$1,340.00 | \$5.05 | \$1,691.75 | \$17.00 | \$5,695.00 |
| 7 | REMOVE PAVEMENT MARKING, STRIPES | LF | 6,848.00 | \$1.50 | \$10,272.00 | \$0.58 | \$3,971.84 | \$0.57 | \$3,903.36 | \$0.60 | \$4,108.80 |
| 8 | EXCAVATION, UNCLASSIFIED-DIGOUTS W/SUGAR ROCK | T | 50.00 | \$50.00 | \$2,500.00 | \$25.00 | \$1,250.00 | \$42.00 | \$2,100.00 | \$55.00 | \$2,750.00 |
| 9 | AASHTO T-180 SOIL TEST | EA | 5.00 | \$250.00 | \$1,250.00 | \$150.00 | \$750.00 | \$150.00 | \$750.00 | \$140.00 | \$700.00 |
| 10 | EROSION AND WATER POLLUTION CONTROL | LS | 1.00 | \$1,500.00 | \$1,500.00 | \$1,000.00 | \$1,000.00 | \$1,050.00 | \$1,050.00 | \$750.00 | \$750.00 |
| 11 | ADJUST VALVE BOX | EA | 2.00 | \$200.00 | \$400.00 | \$100.00 | \$200.00 | \$50.00 | \$100.00 | \$175.00 | \$350.00 |
| 12 | AC, CLASS G, TYPE 1 PG64-28 | T | 640.00 | \$120.00 | \$76,800.00 | \$86.00 | \$55,040.00 | \$91.00 | \$58,240.00 | \$99.25 | \$63,520.00 |
| 13 | PAVEMENT MARKING PAINT, 4" WHITE | LF | 1,783.00 | \$0.50 | \$891.50 | \$0.17 | \$294.20 | \$0.16 | \$285.28 | \$0.17 | \$303.11 |
| 14 | PAVEMENT MARKING PAINT, ARROW, WHITE | EA | 4.00 | \$100.00 | \$400.00 | \$50.00 | \$200.00 | \$52.00 | \$208.00 | \$55.00 | \$220.00 |
| 15 | PAVEMENT MARKING PAINT, 4" YELLOW | LF | 5,344.00 | \$0.70 | \$3,740.80 | \$0.15 | \$801.60 | \$0.16 | \$855.04 | \$0.17 | \$908.48 |
| 16 | PAVEMENT MARKING PAINT, 24" YELLOW | LF | 236.00 | \$1.00 | \$236.00 | \$1.00 | \$236.00 | \$1.04 | \$245.44 | \$1.10 | \$259.60 |


*ALL
 units*

PROJECT NAME: Catron Blvd Turn Lane at Belgarde Blvd.
 ST10-1866 CIP No. 50751
 BID DATE: September 14, 2010

| | | | | Engineer | J#J | Hills | Simon | | | | |
|--------------|----------------------|----|-------|------------|--------------|-------------|-------------|-------------|--------------|-------------|--------------|
| 17 | ROAD SIGN | SF | 6.25 | \$50.00 | \$312.50 | \$25.00 | \$156.25 | \$26.00 | \$162.50 | \$28.00 | \$175.00 |
| 18 | SIGN POST | LF | 10.00 | \$20.00 | \$200.00 | \$15.50 | \$155.00 | \$16.00 | \$160.00 | \$17.00 | \$170.00 |
| 19 | TRAFFIC CONTROL | LS | 1.00 | \$3,000.00 | \$3,000.00 | \$13,800.00 | \$13,800.00 | \$13,300.00 | \$13,300.00 | \$15,000.00 | \$15,000.00 |
| 20 | TRAFFIC CONTROL PLAN | LS | 1.00 | \$1,000.00 | \$1,000.00 | \$1,000.00 | \$1,000.00 | \$1,050.00 | \$1,050.00 | \$1,100.00 | \$1,100.00 |
| TOTAL | | | | | \$147,122.80 | | \$99,624.89 | | \$105,051.37 | | \$124,664.99 |

CONSULTANT

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

 9/15/10
 Lawrence M Kostaneski, PE Date
 Centerline

Contract awarded to _____ in the amount of
 \$ _____ at the _____ Council Meeting.

CITY OF RAPID CITY
 Reviewed by:



 9/16/10
 Todd Peckosh, PE Date

EXHIBIT 'A'



**CATRON BOULEVARD TURN LANE AT
BELGARDE BOULEVARD
PROJECT # ST10-1866, CIP 50751**