Rev 6/8/2000

ADVERTISING AUTHORITY

This form must be completed and approved by the City Finance Office prior to presenting items to the City Council
and/or Committees of the City Council. This covers all items which require formal bids, currently anything over
$25,000 (except emergency and repair costs)

. PROJECT ID NO.:
.  PROJECT NAME: Rapid City Greenway Trails and Pedesrian Facilities Project

Ill.  Project/item(s) Description:

PR08-6017

Greenway Trail Expansion and Amenities

IV. BID LETTING DATE:

February 17, 2011

V. (If applicable) Grant No.:
Funding Source: See Attached Memo
Estimated Completion Date: May 31, 2012
Estimated Grant Receipt Date:
VI, ESTIMATED COST OF PROJECT/ITEM(S) $ $2,312,278
VIl. BASIS OF PAYMENT Assessed Non-Assessed
Single Payment Partial Payment XX
ViI. DISBURSEMENT SCHEDULE
Date Amount Amount Amount Amount Amount
3 $ $ $ d
as invoiced $ $ 3 $ $
3 $ 3 $ 3
$ 3 3 3 3
$ $ 3 $ $
$ 3 3 $ $
$ 3 $ 3 $
3 $ $ $ 3
3 $ $ $ $
$ $ $ $ $
Total $ $ $ $ $
IX. APPROPRIATION DATA
Fund See Attached Memo
Department
Line ltem
X. DEPARTMENT/DIVISION:
Project Manager: Date
Date
EPARTMENT/DIVISION MANA;}ER Signature
A A/\ Date o250 -/ (/
PARKS & R/EC?E?TiON DIRECTOR Signature
FINANCE OFFICE USE-@NLY Approved Copy
Date Initial Yes No Investment Desk
Appropriation JAAID o /. Public Works
Cash Flow Engineering
Project Manager

(PW2.110891)



Jerry W. Cole
Director
(605) 394-5225

Randy Lyons
Landscape Designer
(605) 394-5225

Jeri Taton
Administrative
Assistant
(605) 394-5225

Lon Van Deusen,
Parks & Cemetery
Manager
(605) 394-4175

Doug Lowe,
Recreation Manager
(605) 394-6161

Duncan Olney
Aquatics Manager
(605) 394-5223

To:

From:

Subject:

Date:

CITY OF RAPID CITY

DEPARTMENT OF PARKS AND RECREATION

125 WATERLOO STREET
RAPID CITY, SOUTH DAKOTA 57701

Mayor Alan Hanks and City Council Members

Jerry W. Cole, Director

Department of Parks and Recreation

Rapid City Greenway Trails and Pedestrian

Facilities Project, PR08-6017

November 23, 2010

The Greenway Trails and Pedestrian Facilities project is
nearly ready for the bidding process. There are several
funding sources for this project, as follows:

2012 Greenway Expansion Funding $ 340,000
Parks and Rec CIP Funding $ 110,000
Federal T21 Grant $ 50,000
Stearns Grant $ 20,000
Federal Funding $ 1,812,278

Total $ 2,312,278

Cetec Engineering is the consultant on the project and they
anticipate bids being opened early in 2011. If you have any
questions, please contact me.



