

BID SUMMARY
April 4, 2011

2. No. CC040411-02.2 – Flormann Street Watermain Reconstruction 5th Street to 7th Street Project No. W11-1931 / CIP No. 50860 (Opened on March 29 2011)

ADVERTISING AUTHORITY	\$225,000.00
ENGINEER'S ESTIMATE	\$220,000.00

Base Bid

1. Hills Materials Company**	\$181,985.15
2. Simon Contractors of SD, Inc.**	\$216,827.60
3. Mainline Contracting, Inc.**	\$234,913.20
4. Rapid Construction Company, LLC**	\$158,739.80

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

3. No. CC040411-02.3 – Pavement Rehabilitation Project #44 – Meadowbrook Dr, Parkridge Dr, and Morningview Dr. Project No. ST11-1913 / CIP No. 50844 (Opened on March 29 2011)

ADVERTISING AUTHORITY	\$490,000.00
ENGINEER'S ESTIMATE	\$438,000.00

Base Bid

1. Hills Materials Company**	\$484,430.85
2. Simon Contractors of SD, Inc.**	\$475,268.80
3. J & J Asphalt**	\$427,968.40

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

4. No. CC040411-02.4 – East Saint Francis Alley Storm Sewer Project No. DR11-1917 / CIP No. 50847 (Opened on March 29 2011)

ADVERTISING AUTHORITY	\$38,905.00
ENGINEER'S ESTIMATE	\$45,905.00

Base Bid

1. Hills Materials Company**	\$49,954.00
2. Simon Contractors of SD, Inc **	\$49,760.90
3. Mainline Contracting, Inc.**	\$69,930.00

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

BID AWARD SUMMARY

LETTING DATE: March 29, 2011

PROJECT: Flormann Street Watermain Reconstruction 5th Street to 7th Street
Project No. W11-1931 / CIP No. 50860

RECOMMENDATION: Award Total Bid in the amount of \$158,739.80 to
Rapid Construction Company, LLC at the April 04,
2011 Council Meeting.

BIDDERS' SUMMARY

Rapid Construction Company, LLC	\$158,739.80
Hills Materials Company	\$181,985.15
Simon Contractors of SD, Inc.	\$216,827.60
Mainline Contracting, Inc.	\$234,913.20

City staff recommends awarding this project to Rapid Construction Company, LLC for a total bid amount of \$158,739.80 based on unit pricing with the following appropriation:


FUNDING SOURCE	TOTAL	Water Enterprise
ADVERTISING AUTHORITY	\$225,000.00	
ENGINEER'S ESTIMATE	\$220,000.00	

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	Water Enterprise
COST CENTER		0933
LINE ITEM		4381
FUNDING CENTER		0602
BID AMOUNT	\$158,739.80	\$158,739.80

PROJECT MANAGER: Keith Johnson
Keith Johnson
City of Rapid City

DATE: 3/30/11



FLORMANN STREET WATER MAIN RECONSTRUCTION
(5th STREET TO 7th STREET)
PROJECT NO. W10-1931 **CIP NO. 50860**



PROJECT NAME: FLORMANN STREET WATERMAIN RECONSTRUCTION 7th Street to 5th Street

PROJECT NUMBER: PROJECT NO. W11-1931 / CIP NO. 50860

LET DATE: MARCH 29, 2011

LOW BID AMOUNT: \$158,739.80

ITEM NO.	STD. BID ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		RAPID CONSTRUCTION COMPANY, LLC		HILLS MATERIALS COMPANY		SIMON CONTRACTORS OF SD INC		MAINLINE CONTRACTING INC	
					UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	001.01	MOBILIZATION	LS	1	\$ 20,000.00	\$20,000.00	\$7,465.90	\$7,465.90	\$4,300.00	\$4,300.00	\$3,400.00	\$3,400.00	\$20,000.00	\$20,000.00
2	001.02	INCIDENTAL	LS	1	\$ 18,958.72	\$18,958.72	\$1,630.00	\$1,630.00	\$1,675.00	\$1,675.00	\$13,000.00	\$13,000.00	\$35,000.00	\$35,000.00
3	B02.02	REMOVE & SALVAGE FIRE HYDRANT & AUX VALVE	EA	2	\$ 426.05	\$852.09	\$300.00	\$600.00	\$465.00	\$930.00	\$210.00	\$420.00	\$350.00	\$700.00
4	B02.05	REMOVE CURB STOP AND BOX	EA	12	\$ 119.77	\$1,437.20	\$100.00	\$1,200.00	\$110.00	\$1,320.00	\$100.00	\$1,200.00	\$50.00	\$600.00
5	B02.06	REMOVE WATER VALVE & BOX	EA	1	\$ 354.18	\$354.18	\$150.00	\$150.00	\$425.00	\$425.00	\$134.00	\$134.00	\$150.00	\$150.00
6	B05.10	REMOVE AC PAVEMENT	SY	1343	\$ 5.00	\$6,715.00	\$4.35	\$5,842.05	\$2.85	\$3,827.55	\$7.00	\$9,401.00	\$5.00	\$6,715.00
7	B05.18	REMOVE CONCRETE CURB & GUTTER	LF	130	\$ 6.94	\$902.24	\$3.98	\$517.40	\$9.30	\$1,209.00	\$8.40	\$1,092.00	\$5.00	\$650.00
8	B05.21	REMOVE CONCRETE FILLET	SY	12	\$ 8.85	\$106.19	\$8.17	\$98.04	\$88.30	\$1,059.60	\$23.30	\$279.60	\$18.00	\$216.00
9		REMOVE CONCRETE DRIVEWAY	SF	150	\$ 3.00	\$450.00	\$1.38	\$207.00	\$0.85	\$127.50	\$2.00	\$300.00	\$1.00	\$150.00
10	B05.25	REMOVE PCC SIDEWALK	SF	864	\$ 2.78	\$2,398.90	\$0.98	\$846.72	\$2.15	\$1,867.60	\$1.80	\$1,555.20	\$0.80	\$691.20
11	C01.01	AASHTO T-180 SOIL TEST	EA	2	\$ 203.14	\$406.28	\$133.75	\$267.50	\$210.00	\$420.00	\$130.00	\$260.00	\$130.00	\$260.00
12	C07.05	SODDING	SY	300	\$ 8.79	\$2,637.12	\$10.85	\$3,195.00	\$12.00	\$3,600.00	\$14.40	\$4,320.00	\$11.00	\$3,300.00
13	D06.02	WATER MAIN CONCRETE ENCASEMENT	EA	2	\$ 800.00	\$1,600.00	\$651.30	\$1,302.60	\$1,425.00	\$2,850.00	\$1,000.00	\$2,000.00	\$450.00	\$900.00
14	D08.02	IMPORTED BACKFILL MATERIAL (TRENCH)	CY	100	\$ 13.65	\$1,364.94	\$16.88	\$1,688.00	\$18.00	\$1,800.00	\$1.00	\$100.00	\$5.00	\$500.00
15	D09.01	TYPE I BEDDING MATERIAL	T	50	\$ 17.80	\$899.75	\$19.41	\$970.50	\$17.35	\$867.50	\$25.50	\$1,275.00	\$10.00	\$500.00
16	D10.02	TYPE III FOUNDATION MATERIAL	T	50	\$ 21.61	\$1,080.33	\$19.41	\$970.50	\$18.25	\$912.50	\$30.50	\$1,525.00	\$25.00	\$1,250.00
17	F01.01	6" PVC WATER MAIN C-900, CLASS 150	LF	49	\$ 50.00	\$2,450.00	\$22.54	\$1,104.46	\$37.80	\$1,852.20	\$50.00	\$2,450.00	\$40.00	\$1,960.00
18	F01.05	8" PVC WATER MAIN C-900, CLASS 150	LF	900	\$ 32.81	\$29,528.82	\$24.44	\$21,996.00	\$30.50	\$27,450.00	\$34.50	\$31,050.00	\$45.00	\$40,500.00
19	F06.07	6" 45 DEGREE BEND	EA	2	\$ 311.32	\$622.64	\$332.72	\$665.44	\$300.00	\$600.00	\$350.00	\$700.00	\$400.00	\$800.00
20	F12.03	8" X 6" REDUCER	EA	2	\$ 327.10	\$654.20	\$340.49	\$680.98	\$450.00	\$900.00	\$575.00	\$1,150.00	\$600.00	\$1,200.00
21	F13.05	8" X 8" X 6" TEE	EA	3	\$ 471.45	\$1,414.35	\$637.15	\$1,911.45	\$720.00	\$2,160.00	\$577.00	\$1,731.00	\$700.00	\$2,100.00
22	F13.06	8" X 8" X 8" TEE	EA	1	\$ 506.57	\$506.57	\$683.89	\$683.89	\$720.00	\$720.00	\$485.00	\$485.00	\$670.00	\$670.00

23	F15.02	6" GATE VALVE W/ BOX	EA	1	\$ 1,034.90	\$1,034.90	\$1,115.85	\$1,115.85	\$1,000.00	\$1,000.00	\$1,380.00	\$1,380.00	\$1,100.00	\$1,100.00
24	F15.03	8" GATE VALVE W/ BOX	EA	4	\$ 1,421.53	\$5,686.13	\$1,521.23	\$6,084.92	\$1,400.00	\$5,600.00	\$1,650.00	\$6,600.00	\$1,500.00	\$6,000.00
25	F17.01	FIRE HYDRANT W/AUX VALVE, BOX & LEAD	EA	2	\$ 3,772.89	\$7,545.79	\$3,701.70	\$7,403.40	\$4,100.00	\$8,200.00	\$4,200.00	\$8,400.00	\$4,000.00	\$8,000.00
26	F20.01	1" COPPER SERVICE	LF	456	\$ 29.36	\$13,385.93	\$23.91	\$10,902.96	\$30.00	\$13,680.00	\$35.75	\$16,302.00	\$20.00	\$9,120.00
27	F23.01	1" TAPPING SADDLE	EA	12	\$ 250.11	\$3,001.31	\$124.81	\$1,498.92	\$135.00	\$1,620.00	\$250.00	\$3,000.00	\$180.00	\$1,920.00
28	F24.01	1" CURB STOP & BOX	EA	12	\$ 316.02	\$3,792.25	\$195.20	\$2,342.40	\$575.00	\$6,900.00	\$335.00	\$4,020.00	\$270.00	\$3,240.00
29	F26.01	CONNECT TO EXISTING WATER MAIN	EA	3	\$ 1,543.62	\$4,630.87	\$1,008.54	\$3,019.62	\$1,225.00	\$3,675.00	\$675.00	\$2,025.00	\$1,900.00	\$5,700.00
30	F26.03	RECONNECT WATER SERVICE	EA	12	\$ 330.11	\$3,961.31	\$114.18	\$1,370.16	\$75.00	\$900.00	\$150.00	\$1,800.00	\$400.00	\$4,800.00
31	F33.01	CATHODIC CONTROL TEST STATION	EA	2	\$ 450.20	\$900.41	\$417.84	\$835.68	\$400.00	\$800.00	\$530.00	\$1,060.00	\$330.00	\$660.00
32	F33.03	CATHODIC PROTECTION	LS	1	\$ 10,000.00	\$10,000.00	\$7,972.65	\$7,972.65	\$6,500.00	\$6,500.00	\$12,700.00	\$12,700.00	\$8,000.00	\$8,000.00
33	H01.01	EROSION AND WATER POLLUTION CONTROL	LS	1	\$ 2,000.00	\$2,000.00	\$4,078.60	\$4,078.60	\$1,900.00	\$1,900.00	\$4,800.00	\$4,800.00	\$1,500.00	\$1,500.00
34	H01.02	EROSION AND WATER POLLUTION CONTROL PLAN	LS	1	\$ 700.00	\$700.00	\$500.00	\$500.00	\$270.00	\$270.00	\$260.00	\$260.00	\$350.00	\$350.00
35	I01.02	AGGREGATE BASE COURSE, 1"	T	500	\$ 21.51	\$10,756.10	\$17.97	\$8,985.00	\$37.00	\$18,500.00	\$38.00	\$19,000.00	\$25.00	\$12,500.00
36	I02.03	GRAVEL SURFACING, TEMPORARY	T	25	\$ 19.57	\$489.31	\$17.97	\$449.25	\$37.00	\$925.00	\$34.00	\$850.00	\$25.00	\$625.00
37	I04.03	AC, CLASS G, TYPE 1 PG64-28 OR PG64-22 WITH 15% MAX RAP	T	240	\$ 105.10	\$25,223.02	\$82.39	\$19,773.80	\$81.35	\$19,524.00	\$92.00	\$22,080.00	\$90.00	\$21,600.00
38	I04.03	AC, CLASS G, TYPE 1 PG64-28 OR PG64-22 WITH NO RAP	T	160	\$ 105.10	\$16,815.34	\$94.70	\$15,152.00	\$93.50	\$14,960.00	\$108.00	\$17,280.00	\$100.00	\$16,000.00
39	I19.01	CONCRETE CURB & GUTTER, TYPE B6-6	LF	130	\$ 24.54	\$3,190.53	\$17.12	\$2,225.60	\$22.40	\$2,912.00	\$32.40	\$4,212.00	\$18.00	\$2,340.00
40	I24.01	CONCRETE FILLET & PAN, 6" REINFORCED	SY	12	\$ 75.06	\$900.72	\$72.76	\$873.12	\$100.00	\$1,200.00	\$104.00	\$1,248.00	\$76.00	\$912.00
41	I24.01	CONCRETE DRIVEWAY, 6" NONREINFORCED	SF	150	\$ 9.00	\$1,350.00	\$5.08	\$762.00	\$8.75	\$1,312.50	\$7.00	\$1,050.00	\$6.00	\$900.00
42	I33.01	CONCRETE SIDEWALK, 4" NONREINFORCED	SF	864	\$ 7.20	\$6,216.74	\$4.01	\$3,464.64	\$6.30	\$5,443.20	\$5.20	\$4,492.80	\$6.00	\$5,184.00
43	L06.01	TRAFFIC CONTROL	LS	1	\$ 3,000.00	\$3,000.00	\$5,080.00	\$5,080.00	\$4,500.00	\$4,500.00	\$5,600.00	\$5,600.00	\$4,700.00	\$4,700.00
44	L06.02	TRAFFIC CONTROL PLAN	LS	1	\$ 889.81	\$889.81	\$858.00	\$858.00	\$900.00	\$900.00	\$840.00	\$840.00	\$950.00	\$950.00
TOTAL						\$220,800.00		\$158,739.80		\$181,985.15		\$216,827.60		\$234,913.20

CITY OF RAPID CITY

Reviewed by:

Keith Johnson 3/30/11
Keith Johnson Date