

BID SUMMARY
May 2, 2011

1. No. CC050211-02.1 – 2011 Miscellaneous Improvement Project, Project No. MIP11-1923 / CIP No. 50298 (Opened on April 26, 2011)

ADVERTISING AUTHORITY	\$100,000.00
ENGINEER'S ESTIMATE	\$90,000.00

Base Bid

1. DHD Construction Inc.*	\$106,198.88
2. Hills Materials Company**	\$107,954.67
3. Simon Contractors of SD, Inc.**	\$109,078.50

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

2. No. CC050211-02.2 – Cambell Street Reinforced Box Culvert, Project No. DR10-1909 / CIP No. 50020 (Opened on April 26, 2011)

ADVERTISING AUTHORITY	\$1,700,000.00
ENGINEER'S ESTIMATE	\$1,730,000.00

Base Bid

1. Heavy Constructors, Inc. **	\$1,785,072.12
2. Mainline Contracting, Inc.**	\$1,832,919.80
3. R.C.S Construction, Inc.**	\$1,898,705.71
4. Quinn Construction, Inc.**	\$2,027,737.40
5. Simon Contractors of SD, Inc.**	\$2,098,842.20

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

BID AWARD SUMMARY

LETTING DATE: April 26, 2011

PROJECT: 2011 Miscellaneous Improvements Project
Project No. MIP11-1923 / CIP No. 50298

RECOMMENDATION: Award Total Bid in the amount of \$106,198.88 to DHD Construction, Inc. at the May 02, 2011 Council Meeting.

BIDDER'S SUMMARY

<u>Bidder</u>	<u>Base Bid</u>
DHD Construction, Inc.	\$106,198.88
Hills Materials Company	\$107,954.67
Simon Contractors of SD, Inc.	\$109,078.50

City staff recommends awarding this project to DHD Construction, Inc. for a total bid amount of \$106,198.88 based on unit pricing with the following appropriation:

FUNDING SOURCE
ADVERTISING
AUTHORITY

TOTAL	MIP
\$100,000.00	\$100,000.00
ENGINEER'S ESTIMATE	\$90,000.00

APPROPRIATION DATA:

FUNDING SOURCE
COST CENTER
LINE ITEM
FUNDING CENTER
BID AMOUNT

TOTAL	MIP
	4370
	8913
	0505
\$106,198.88	\$106,198.88

PROJECT MANAGER:


Paul Faïman

DATE:

4/28/2011

This will be a Partial Payment/Non - Assessed Project. Payments will be made once each month as the work progresses and per the Standard Specifications Section 7.59.

**SITE SPECIFIC DETAILS
SITES
INCLUDED IN
MISCELLANEOUS IMPROVEMENTS
PROJECT MIP11-1923**


NOTE: The site number corresponds with numbers found on the various site location maps.

SITE NUMBER	WORK COMMENTS/REQUIREMENTS
1.	ALLEY FROM ST. FRANCIS TO ST. ANNE, 7TH TO MT. RUSHMORE. RD: Mill existing asphalt (2" depth) to create inverted crown. Place 2" asphalt overlay. Remove existing curb & gutter and approach pavement, replace with new reinforced curb & gutter and reinforced approach per standard detail.
2.	ALLEY FROM FRANKLIN TO ST. CHARLES, MT. RUSHMORE RD. TO 7TH STREET: Mill existing asphalt (3" depth) to create inverted crown. Place 3" asphalt overlay. Remove and replace reinforced concrete approach and sidewalk. If a traffic control is necessary on Mt. Rushmore Road, the contractor must coordinate with the Rapid City Area D.O.T. Engineers office.
3.	QUINCY STREET @ 11TH INTERSECTION: Remove asphalt pavement as marked in the field. Install reinforced concrete pan and fillets. Remove and replace additional curb & gutter adjacent to fillets. This work does not require the installation of ADA ramps due to existing sidewalk locations in this neighborhood.
4.	WILLOWBEND ROAD EAST OF MARLIN DRIVE: Remove asphalt pavement as marked in the field. Repair subgrade by digout and replacement of base course as needed. Replace asphalt pavement per city specifications.
5.	3201 WILLOWBEND ROAD: Remove sidewalk as marked in the field. Adjust existing manhole (frame & grate supplied by utility maintenance). Install sidewalk after manhole adjusted to correct grade. Return existing frame & grate to the Rapid City Utility Maintenance division.
6.	1201 & 1202 RACINE STREET: Remove and replace sidewalk that is holding water, as marked in the field. Confirm the final installation of sidewalk will drain properly.
7.	WEST OMAHA BETWEEN 38TH STREET AND NORDBY LANE: Remove asphalt pavement as marked and construct reinforced concrete pan. Remove and replace additional curb & gutter and construct fillets per attached detailed drawing. Install new sidewalk with ADA access ramp at the location shown, per City of Rapid City standard plate 61-5.

8.	WESTRIDGE ROAD, PARK DRIVE TO MEADOWBROOK DRIVE: Remove & replace sidewalk and curb & gutter damaged by previous utility work. Removal limits marked in the field.
9.	SHERIDAN LAKE ROAD MEDIAN ISLAND: Remove sidewalk damaged by previous utility work. Replace sidewalk as indicated in the field.

Note: Any new construction that receives vandalism or damage will be replaced at the contractor's expense. **PROTECT YOUR WORK.**

2011 MIP OVERALL VICINITY MAP



PROJECT NAME: 2011 MISCELLANEOUS IMPROVEMENTS PROJECT

PROJECT NUMBER: PROJECT NO. MIP11-1923 / CIP NO. 50298

LET DATE: APRIL 26, 2011


LOW BID AMOUNT: \$106,198.88

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		DHD CONSTRUCTION INC		HILLS MATERIALS COMPANY		SIMON CONTRACTORS OF SD INC	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	LS	1.00	\$7,500.00	\$7,500.00	\$4,050.00	\$4,050.00	\$10,500.00	\$10,500.00	\$4,500.00	\$4,500.00
2	SAW & REMOVE ASPHALT PAVEMENT	SY	332.00	\$18.00	\$5,976.00	\$24.75	\$8,217.00	\$9.59	\$3,183.88	\$15.00	\$4,980.00
3	REMOVE CURB & GUTTER	LF	250.00	\$12.50	\$3,125.00	\$12.25	\$3,062.50	\$10.40	\$2,600.00	\$10.00	\$2,500.00
4	REMOVE SIDEWALK	SF	1,395.00	\$2.75	\$3,836.25	\$2.20	\$3,069.00	\$2.83	\$3,947.85	\$2.00	\$2,790.00
5	REMOVE CONCRETE APPROACH	SY	30.50	\$25.00	\$762.50	\$24.75	\$754.88	\$41.07	\$1,252.64	\$26.00	\$793.00
6	ASPHALT MILLING	SY	770.00	\$3.50	\$2,695.00	\$4.18	\$3,218.60	\$9.09	\$6,999.30	\$9.00	\$6,930.00
7	INSTALL CONCRETE SIDEWALK	SF	1,160.00	\$6.00	\$6,960.00	\$4.95	\$5,742.00	\$7.50	\$8,700.00	\$5.50	\$6,380.00
8	CURB AND GUTTER	LF	228.00	\$27.50	\$6,270.00	\$27.50	\$6,270.00	\$32.00	\$7,296.00	\$30.00	\$6,840.00
9	INSTALL CONCRETE FILLET	SY	58.00	\$110.00	\$6,380.00	\$66.00	\$3,828.00	\$85.00	\$4,930.00	\$100.00	\$5,800.00
10	REINFORCED CONC. SIDEWALK	SF	180.00	\$12.00	\$2,160.00	\$5.50	\$990.00	\$8.75	\$1,575.00	\$10.00	\$1,800.00
11	REINFORCED CONC. APPROACH	SY	30.50	\$100.00	\$3,050.00	\$60.00	\$1,830.00	\$92.00	\$2,806.00	\$85.00	\$2,592.50
12	REINFORCED CONC. PAN	SY	58.00	\$95.00	\$5,510.00	\$60.00	\$3,480.00	\$72.00	\$4,176.00	\$79.00	\$4,582.00
13	DIGOUTS W/ TYPE 3 MATERIAL	CY	18.00	\$100.00	\$1,800.00	\$70.00	\$1,260.00	\$51.00	\$918.00	\$80.00	\$1,440.00

14	BASE COURSE	TN	87.00	\$25.00	\$2,175.00	\$18.70	\$1,626.90	\$40.00	\$3,480.00	\$53.00	\$4,611.00
15	ASPHALT PAVEMENT (PG 58-28)	TN	180.00	\$112.50	\$20,250.00	\$180.00	\$32,400.00	\$120.00	\$21,600.00	\$148.00	\$26,640.00
16	TYPE 'B' ADVANCE ARROW PANEL	EA	2.00	\$500.00	\$1,000.00	\$110.00	\$220.00	\$1,600.00	\$3,200.00	\$1,650.00	\$3,300.00
17	ADJUST MANHOLE FRAME & GRATE	EA	2.00	\$500.00	\$1,000.00	\$220.00	\$440.00	\$375.00	\$750.00	\$150.00	\$300.00
18	TRAFFIC CONTROL	LS	1.00	\$5,000.00	\$5,000.00	\$15,300.00	\$15,300.00	\$11,000.00	\$11,000.00	\$14,000.00	\$14,000.00
19	INCIDENTAL	LS	1.00	\$3,500.00	\$3,500.00	\$8,600.00	\$8,600.00	\$7,750.00	\$7,750.00	\$6,000.00	\$6,000.00
20	EROSION WATTLES	LF	100.00	\$3.00	\$300.00	\$4.00	\$400.00	\$6.50	\$650.00	\$9.00	\$900.00
21	OUTLET/ INLET PROTECTION	EA	8.00	\$50.00	\$400.00	\$180.00	\$1,440.00	\$80.00	\$640.00	\$175.00	\$1,400.00
TOTAL					\$89,649.75		\$106,198.88		\$107,954.67		\$109,078.50

CITY OF RAPID CITY

Reviewed by:

 4/20/2011
 Paul Fairman Date