

BID SUMMARY
October 3, 2011

**1. No. CC100311-02.1 – 2011 Manhole Adjustment Project, Project No. ST11-1970 / CIP No. 50846
(Opened on September 27, 2011)**

ADVERTISING AUTHORITY	\$35,000.00
ENGINEER'S ESTIMATE – Base Bid	\$27,500.00
ENGINEER'S ESTIMATE – Alternate 1	\$11,785.00

	<u>Base Bid</u>	<u>Alternate 1</u>
1. Simon Contractors of SD, Inc.**	\$55,400.00	\$21,920.00

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

2. No. CC100311-02.2 – Fire Station #4 Addition, Project No. FD-1953 / CIP 50883 (Opened on September 27, 2011)

ADVERTISING AUTHORITY	\$190,000.00
ENGINEER'S ESTIMATE	\$210,470.00

	<u>Base Bid</u>
1. Semmler Manufacturing, Inc. DBA Semmler Construction**	\$209,900.00
2. Heavy Constructors, Inc.**	\$262,000.00
3. DHD Construction, Inc.**	\$249,000.00
4. R.C.S. Construction, Inc.**	\$202,000.00
5. J Scull Construction Services, Inc.**	\$315,700.00

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

BID AWARD SUMMARY

LETTING DATE: September 27, 2011

PROJECT: 2011 Manhole Adjustment Project
Project No. ST11-1970 / CIP No. 50846

RECOMMENDATION: City staff recommends all bids for this project be rejected at the October 03, 2011 Council Meeting and authorize staff to re-advertise for bids.

City Staff has evaluated the bid for this project and has determined that it is not in the best interest of the City to award this project at this time. City Staff recommends re-bidding this project at a later date with modifications to the project schedule.

BIDDER'S SUMMARY

CONTRACTORS

Simon Contractors of SD, Inc.

TOTAL BASE BID

\$55,400.00

TOTAL ALT 1 BID

\$21,920.00

FUNDING SOURCE

ADVERTISING AUTHORITY
ENGINEER'S ESTIMATE
BASE BID
ENGINEER'S ESTIMATE
ALTERNATE 1

TOTAL	Sewer Improvements
\$35,000.00	\$35,000.00
\$27,500.00	\$27,500.00
\$11,785.00	\$11,785.00

PROJECT MANAGER:


Paul Faiman

DATE:

9/28/2011

PROJECT NAME: 2011 MANHOLE ADJUSTMENT PROJECT

PROJECT NUMBER: PROJECT NO. SS11-1970 / CIP NO. 50846


LET DATE: SEPTEMBER 27, 2011

LOW BID AMOUNT: \$55,400.00

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		SIMON CONTRACTORS OF SD INC	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
	<u>BASE BID</u>						
1	MOBILIZATION	LS	1.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
2	SAW & REMOVE ASPHALT PAVEMENT	SY	110.00	\$20.00	\$2,200.00	\$60.00	\$6,600.00
3	DIGOUTS W/ BASE COURSE	CY	5.00	\$75.00	\$375.00	\$280.00	\$1,400.00
4	ADJUST MANHOLE FRAME & COVER	EA	30.00	\$250.00	\$7,500.00	\$300.00	\$9,000.00
5	F & I MANHOLE FRAME & COVER	EA	5.00	\$500.00	\$2,500.00	\$750.00	\$3,750.00
6	F & I MANHOLE CHIMNEY SEAL	EA	2.00	\$350.00	\$700.00	\$450.00	\$900.00
7	F & I CHIMNEY SEAL EXTENSION	EA	2.00	\$150.00	\$300.00	\$250.00	\$500.00
8	BASE COURSE	TN	35.00	\$30.00	\$1,050.00	\$290.00	\$10,150.00
9	ASPHALT PAVEMENT	TN	30.00	\$250.00	\$7,500.00	\$470.00	\$14,100.00
10	INCIDENTAL	LS	1.00	\$2,500.00	\$2,500.00	\$4,500.00	\$4,500.00
11	INLET PROTECTION	EA	5.00	\$75.00	\$375.00	\$400.00	\$2,000.00
	Total Base Bid				\$27,500.00		\$55,400.00

	Alternate NO. 1						
ALT 1-1	MOBILIZATION	LS	1.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
ALT 1-2	SAW & REMOVE ASPHALT PAVEMENT	SY	35.00	\$20.00	\$700.00	\$60.00	\$2,100.00
ALT 1-3	DIGOUTS W/ BASE COURSE	CY	3.00	\$75.00	\$225.00	\$280.00	\$840.00
ALT 1-4	ADJUST MANHOLE FRAME & COVER	EA	10.00	\$250.00	\$2,500.00	\$300.00	\$3,000.00
ALT 1-5	F & I MANHOLE FRAME & COVER	EA	3.00	\$500.00	\$1,500.00	\$750.00	\$2,250.00
ALT 1-6	F & I MANHOLE CHIMNEY SEAL	EA	4.00	\$350.00	\$1,400.00	\$450.00	\$1,800.00
ALT 1-7	F & I CHIMNEY SEAL EXTENSION	EA	4.00	\$150.00	\$600.00	\$250.00	\$1,000.00
ALT 1-8	BASE COURSE	TN	12.00	\$30.00	\$360.00	\$290.00	\$3,480.00
ALT 1-9	ASPHALT PAVEMENT	TN	10.00	\$250.00	\$2,500.00	\$470.00	\$4,700.00
ALT 1-10	INCIDENTAL	LS	1.00	\$1,000.00	\$1,000.00	\$1,750.00	\$1,750.00
	Total Alternate NO. 1				\$11,785.00		\$21,920.00

I certify that, to the best of my knowledge, this is a true
tabulation of bids received for this project.


 Paul Faime
 Project Manager

Date