(PW2 . 110891)

## REQUEST FOR ADVERTISING AUTHORITY

This form must be completed and approved by the City Finance Office prior to presenting items to the City Council and/or Committees of the City Council. This covers all items which require formal bids, currently anything over \$25,000 (except emergency and repair costs)

I. PROJECT NO.: 111977					CIP No. 50882		
II. PROJECT NAME: Enchantment Rd Sanitary Sewer Ext							
111.	III. Project/Item(s) Description: Starting at the SS main in front of 342 Enchantment Rd, the SS ex						
will follow Enchantment Rd in a westerly direction for 2,404 lineal feet. A SS main may also be ex						so be extended	
	487 lineal feet from Enchantment Rd to the end of Cale Ct. The project will consist of a base and several						
alternates. NOTE: Resolution #2010-168, approved by Council on 12/6/2010, establish						nes a maximum	
15.7	connection fee for sewer construction projects indentified in the Source Water Protection Study.  IV. BID LETTING DATE: May 29, 2012						
IV.							
V.	ESTIMATED COST OF PROJECT/ITEM(S) \$ 750,000.00						
\ //	RASIS OF PAYMENT Assessed Non-Assessed						
VI. BASIS OF PAYMENT Assessed Single Payment					Partial Payment X		
		Single Fayinent		1 6	intial i ayinent	Α .	
VII.	. APPROPRIATION DATA						
	Amount	315,000	52,500	52,500	300,000	30,000	
	Fund Name	CIP 50647	Sewer	_ Water	EPA Grant	Drainage	
		Revolving Fund	Expansion	Expansion			
	Department	834	834	934	836	8911	
	Line Item	4380	4380	4381	4380	4371	
	Fund	(300)	(340	1301	(330	101,	
	Fullu	0604	0604	0602	0604	0505	
VIII.	(If applicable)	Grant No.: EPA Grant XP-96816201-0					
Funding Source: EPA State and Tribal Assistance Grant (STAC						, ·	
Estimated Completion Date: Prio					Prior to 1/31/2013		
		Estimated Grant Receipt Date: Date of Award 1/24/2012					
IX.	K. DEPARTMENT/DIVISION:						
	Project Managers:	Louie Arguello		, K	Date 29-M	ar-12	
	Carlly William						
					_Date	) / =	
	DIVISION MANAGER Signature						
	Jum Wallet				Date 4-3-/2_		
DEPARAMENT DIRECTOR Signature							
FINA	ANCE OFFICE USE ON	LY	Ар	Approved Carbon Copy		n Copy	
		oate Initial	Yes		Investment Desk		
Appropriation A\A		112 28			Public Works		
Cash Flow					Engineering		
			l	I	Project Manager		

PW041012-06 **Enchantment Rd Sanitary Sewer Extension** Alternate Three Alternate Two Existing Sanitary Sewer Main Alternate One Base Project CIP No. 50882 **Project No. 11-1977**