

BID SUMMARY  
May 21, 2012

**1. No. CC052112-02.1 – 32nd Street Bridge Repairs Project No. 12-2023 / CIP No. 50752 (Opened on May 15, 2012)**

ADVERTISING AUTHORITY	\$85,000.00	
ENGINEER'S ESTIMATE	\$80,548.25	
		Base Bid
1. J V Bailey Co.**		\$92,138.00
2. Heavy Constructors, Inc.**		\$125,000.00

\* Cashier's Check, Money Order or Bank Draft Submitted

\*\* Bid Bond Submitted

**2. No. CC052112-02.2 – Street Rehabilitation Project - E. Centennial St and Redwood St Project No. 12-1987 / CIP No. 50844 (Opened on May 15, 2012)**

ADVERTISING AUTHORITY	\$190,000.00	
ENGINEER'S ESTIMATE	\$167,000.00	
		Base Bid
1. J & J Asphalt Company**		\$165,056.10
2. Simon Contractors of SD, Inc.**		\$169,796.50
3. Hills Materials Company**		\$194,448.00

\* Cashier's Check, Money Order or Bank Draft Submitted

\*\* Bid Bond Submitted

**3. No. CC052112-02.3 – Star of the West Parking Lot Repairs Project No. 12-2030 / CIP No. 50909 (Opened on May 15, 2012)**

ADVERTISING AUTHORITY	\$150,000.00	
ENGINEER'S ESTIMATE	\$109,000.00	
		Base Bid
1. J & J Asphalt Company**		\$137,928.00
2. Sacrison Paving, Inc.**		\$131,731.00
3. Simon Contractors of SD, Inc.**		\$119,083.00
4. Hills Materials Company**		\$159,686.50

\* Cashier's Check, Money Order or Bank Draft Submitted

\*\* Bid Bond Submitted

**BID AWARD SUMMARY****LETTING DATE: May 15, 2012**

**PROJECT:** 32<sup>nd</sup> Street Bridge Repairs  
Project No. 12-2023 / CIP No. 50752

**RECOMMENDATION:** Award Total Bid in the amount of \$92,138.00 to J.V. Bailey Co., Inc. at the May 21, 2012 Council Meeting.

**BIDDER'S SUMMARY**

<u>CONTRACTORS</u>	<u>TOTAL BID</u>
J.V. Bailey Co., Inc.	\$92,138.00
Heavy Constructors, Inc.	\$125,000.00

City staff recommends awarding this project to J.V. Bailey Co., Inc. for a total bid amount of \$92,138.00 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Streets
ADVERTISING AUTHORITY	\$85,000.00	\$85,000.00
ENGINEER'S ESTIMATE	\$80,548.25	\$

**APPROPRIATION DATA:**

FUNDING SOURCE	TOTAL	Street
COST CENTER		8910
LINE ITEM		4370
FUNDING CENTER		0505
BID AMOUNT	\$92,138.00	\$92,138.00


**CONSULTANT:**


Donald Wrede, PE  
TSP, Inc.

**DATE:**

**PROJECT MANAGER:**


Todd Peckosh, PE

**DATE:**


PROJECT NAME: 32nd STREET BRIDGE REPAIRS

PROJECT NUMBER: PROJECT NO. 12-2023 / CIP NO. 50752


LET DATE: May 15, 2012

LOW BID AMOUNT: \$92,138.00

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		J.V. BAILEY CO, INC.		HEAVY CONSTRUCTORS, INC.	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	L.S.	1.00	\$2,000.00	\$2,000.00	\$20,000.00	\$20,000.00	\$36,280.00	\$36,280.00
2	INCIDENTAL	L.S.	1.00	\$1,000.00	\$1,000.00	\$400.00	\$400.00	\$2,000.00	\$2,000.00
3	MILL & REMOVE AC PAVEMENT, 2"	S.Y.	80.00	\$4.00	\$320.00	\$30.00	\$2,400.00	\$33.00	\$2,640.00
4	AC OVERLAY, CLASS G, TYP1 PG64-28	TON	10.00	\$100.00	\$1,000.00	\$350.00	\$3,500.00	\$375.00	\$3,750.00
5	PAVMENT MARKING PAINT 4" YELLOW	L.F.	350.00	\$1.00	\$350.00	\$1.00	\$350.00	\$1.25	\$437.50
6	TRAFFIC CONTROL	L.S.	1.00	\$3,000.00	\$3,000.00	\$7,500.00	\$7,500.00	\$7,000.00	\$7,000.00
7	CONCRETE PATCHING MATERIAL	Cu.Ft.	300.00	\$80.00	\$24,000.00	\$25.00	\$7,500.00	\$77.00	\$23,100.00
8	TWO COAT EPOXY BRIDGE DECK CHIP SEAL	S.Y.	464.50	\$40.00	\$18,580.00	\$64.00	\$29,728.00	\$69.00	\$32,050.50
9	ABRASIVE BLASTING OF BRIDGE DECK	S.Y.	464.50	\$8.00	\$2,787.00	\$9.00	\$4,180.50	\$5.00	\$2,322.50
10	BRIDGE DECK GRINDING	S.Y.	464.50	\$6.50	\$3,019.25	\$15.00	\$6,967.50	\$7.00	\$3,251.50
11	CONCRETE REMOVAL, CLASS A	S.Y.	71.40	\$135.00	\$9,639.00	\$40.00	\$2,856.00	\$60.00	\$4,284.00
12	CONCRETE REMOVAL, CLASS B	S.Y.	71.40	\$145.00	\$10,353.00	\$40.00	\$2,856.00	\$60.00	\$4,284.00
13	SPALL REPAIR	S.F.	60.00	\$75.00	\$4,500.00	\$65.00	\$3,900.00	\$60.00	\$3,600.00
TOTAL					\$80,548.25		\$92,138.00		\$125,000.00

CONSULTANT


I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

  
Donald Wrede, PE  
TSP, Inc.

Date

CITY OF RAPID CITY

Reviewed by:

  
Todd Peckosh, PE

Date