

REQUEST AUTHORIZATION FOR MAYOR AND FINANCE OFFICER TO SIGN PROFESSIONAL SERVICES AGREEMENT OR AMENDMENT

Project Name & Number: East North/East Boulevard Reconstruction Project
Project No. ST08-1511

CIP #: 50142

Project Description: Construction Administration Services

Consultant: Kadrmass, Lee & Jackson

Original Contract Amount: \$100,507.35

Original Contract Date: April 15, 2013

Original Completion Date: 90 days after construction complete

Addendum No:

Amendment Description:


Current Contract Amount: _____
Change Requested: _____ \$0.00
New Contract Amount: _____ \$0.00


Current Completion Date: _____
New Completion Date: _____

Funding Source This Request:


Amount	Dept.	Line Item	Fund	Comments
\$3,015.22	833	4223	604	
\$13,065.96	933	4223	602	
\$72,365.29	8910	4223	505	
\$12,060.88	8911	4223	505	
\$100,507.35	Total			


Agreement Review & Approvals

 _____ ^{4/3/13} _____
Project Manager Date

 _____ ^{4/3/13} _____
Compliance Specialist Date

City Attorney Date

 _____ ⁴⁻⁴⁻¹³ _____
Division Manager Date

 _____ ⁴⁻⁴⁻¹³ _____
Department Director Date

ROUTING INSTRUCTIONS

Route **two** originals of the Agreement for review and signatures.
Finance Office - Retain one original
Project Manager - Retain second original for delivery to Consultant
cc: Public Works
Engineering
Project Manager

FINANCE OFFICE USE ONLY

(Note to Finance: Please write date of Agreement in appropriate space in the Agreement document)

<input type="checkbox"/>	Date	<input type="checkbox"/>	Initials	<input type="checkbox"/>	Approved
<input type="checkbox"/>	4/4/13	<input type="checkbox"/>	JD	<input checked="" type="checkbox"/>	(Y) N
<input type="checkbox"/>	Cash Flow	<input type="checkbox"/>		<input type="checkbox"/>	Y N

**Agreement Between City of Rapid City and Kadrmas, Lee and Jackson Inc.
for Construction Professional Services for East North Street Reconstruction –
Maple to Lacrosse, Project No. ST12-2017 / CIP No. 50865**

AGREEMENT made _____, 20____, between the City of Rapid City, SD (City) and Kadrmas, Lee and Jackson, Inc., (Engineer), located at 330 Knollwood Drive, Rapid City, SD 57701. City intends to obtain services for East North Street Reconstruction – Maple to Lacrosse, Project No. ST12-2017, CIP No. 50865. The scope of services is as described in Exhibits A, B and D.

The City and the Engineer agree as follows:

The Engineer shall provide professional engineering services for the City in all phases of the Project as defined in Exhibits A, B and D, serve as the City's professional engineering representative for the Project, and give professional engineering consultation and advice to the City while performing its services.

Section 1—Basic Services of Engineer

1.1 General

- 1.1.1 The Engineer shall perform professional services described in this agreement, which include customary engineering services. Engineer intends to serve as the City's professional representative for those services as defined in this agreement and to provide advice and consultation to the City as a professional. Any opinions of probable project cost, approvals, and other decisions provided by Engineer for the City are rendered on the basis of experience and qualifications and represent Engineer's professional judgment.
- 1.1.2 All work shall be performed by or under the direct supervision of a professional Engineer licensed to practice in South Dakota.
- 1.1.3 All documents including Drawings and Specifications provided or furnished by Engineer pursuant to this Agreement are instruments of service in respect of the Project and Engineer shall retain an ownership therein. Reuse of any documents pertaining to this project by the City on extensions of this project or on any other project shall be at the City's risk. The City agrees to defend, indemnify, and hold harmless Engineer from all claims, damages, and expenses including attorney's fees arising out of such reuse of the documents by the City or by others acting through the City.

1.2 Scope of Work

The Engineer shall:



- 1.2.1 Consult with the City, other agencies, groups, consultants, and/or individuals to clarify and define requirements for the Project and review available data.
- 1.2.2 Perform the tasks described in the Scope of Services. (See Exhibits A, B and D.)

Section 2—Information Provided by City

The City will provide any information in its possession for the project at no cost to the Engineer.

Section 3—Notice to Proceed

The City will issue a written notification to the Engineer to proceed with the work. The Engineer shall not start work prior to receipt of the written notice. The Engineer shall not be paid for any work performed prior to receiving the Notice to Proceed.

Section 4—Mutual Covenants

4.1 General

- 4.1.1 The Engineer shall not sublet or assign any part of the work under this Agreement without written authority from the City.
- 4.1.2 The City and the Engineer each binds itself and partners, successors, executors, administrators, assigns, and legal representatives to the other party to this agreement and to the partners, successors, executors, administrators, assigns, and legal representatives of such other party, regarding all covenants, agreements, and obligations of this agreement.
- 4.1.3 Nothing in this agreement shall give any rights or benefits to anyone other than the City and the Engineer.
- 4.1.4 This agreement constitutes the entire agreement between the City and the Engineer and supersedes all prior written or oral understandings. This agreement may only be amended, supplemented, modified, or canceled by a duly executed written instrument.
- 4.1.5 The Engineer shall make such revisions in plans which may already have been completed, approved, and accepted by the City, as are necessary to correct Engineer's errors or omissions in the plans, when requested to do so by the City, without extra compensation therefore.



- 4.1.6 If the City requests that previously satisfactorily completed and accepted plans or parts thereof be revised, the Engineer shall make the revisions requested by the City. This work shall be paid for as extra work.
- 4.1.7 If the City changes the location from the one furnished to the Engineer, or changes the basic design requiring a new survey for the portions so changed, the redesign will be paid for as extra work.
- 4.1.8 The City may at any time by written order make changes within the general scope of this Agreement in the work and services to be performed by the Engineer. Any changes which materially increase or reduce the cost of or the time required for the performance of the Agreement shall be deemed a change in the scope of work for which an adjustment shall be made in the Agreement price or of the time for performance, or both, and the Agreement shall be modified in writing accordingly. Additional work necessary due to the extension of project limits shall be paid for as extra work.
- 4.1.9 Extra work, as authorized by the City, will be paid for separately and be in addition to the consideration of this Section.
- 4.1.10 For those projects involving conceptual or process development services, activities often cannot be fully defined during the initial planning. As the project does progress, facts and conditions uncovered may reveal a change in direction that may alter the scope of services. Engineer will promptly inform the City in writing of such situations so that changes in this agreement can be renegotiated.
- 4.1.11 This Agreement may be terminated (a) by the City with or without cause upon seven days' written notice to the Engineer and (b) by the Engineer for cause upon seven days' written notice to the City. If the City terminates the agreement without cause, the Engineer will be paid for all services rendered and all reimbursable expenses incurred prior to the date of termination.

If termination is due to the failure of the Engineer to fulfill its agreement obligations, the City may take over the work and complete it. In such case, the Engineer shall be liable to the City for any additional cost to the extent directly resulting from Engineer's action.

- 4.1.12 The City or its duly authorized representatives may examine any books, documents, papers, and records of the Engineer involving transactions related to this agreement for three years after final payment. All examinations will be performed at reasonable times,



with proper notice. Engineer's documentation will be in a format consistent with general accounting procedures.

- 4.1.13 The City shall designate a representative authorized to act on the City's behalf with respect to the Project. The City or such authorized representative shall render decisions in a timely manner pertaining to documents submitted by the Engineer in order to avoid unreasonable delay in the orderly and sequential progress of the Engineer's services.
- 4.1.14 Costs and schedule commitments shall be subject to renegotiation for delays caused by the City's failure to provide specified facilities or information or for delays caused by other parties, excluding sub-contractors and sub-consultants, unpredictable occurrences including without limitation, fires, floods, riots, strikes, unavailability of labor or materials, delays or defaults by suppliers of materials or services, process shutdowns, acts of God, or the public enemy, or acts of regulations of any governmental agency or any other conditions or circumstances beyond the control of the City or Engineer. Temporary delays of services caused by any of the above which results in additional costs beyond those outlined may require renegotiation of this agreement.
- 4.1.15 The City will give prompt written notice to the Engineer if the City becomes aware of any fault or defect in the Project or nonconformance with the Project Documents.
- 4.1.16 Unless otherwise provided in this Agreement, the Engineer and the Engineer's consultants shall have no responsibility for the discovery, presence, handling, removal or disposal of, or exposure of persons to hazardous materials in any form at the project site, including but not limited to asbestos products, polychlorinated biphenyl (PCB), or other toxic substances.
- 4.1.17 In the event asbestos or toxic materials are encountered at the jobsite, or should it become known in any way that such materials may be present at the jobsite or any adjacent areas that may affect the performance of Engineer's services, Engineer may, at their option and without liability for consequential or any other damages, suspend performance of services on the project until the City retains appropriate specialist CONSULTANT(S) or contractor(s) to identify, abate, and/or remove the asbestos or hazardous or toxic materials.
- 4.1.18 This agreement, unless explicitly indicated in writing, shall not be construed as giving Engineer the responsibility or authority to direct or supervise construction means, methods, techniques, sequences, or



procedures of construction selected by any contractors or subcontractors or the safety precautions and programs incident to the work of any contractors or subcontractors.

- 4.1.19 Neither the City nor the Engineer, nor its Consultants, shall hold the other liable for any claim based upon, arising out of, or in any way involving the discharge, dispersal, release or escape of smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals, liquids, or gases, waste materials, or other irritants, contaminants, or pollutants.
- 4.1.20 Neither the City nor the Engineer, nor its Consultants, shall hold the other liable for any claim based upon, arising out of, or any way involving the specification or recommendation of asbestos, in any form, or any claims based upon use of a product containing asbestos.
- 4.1.21 Engineer hereby represents and warrants that it does not fail or refuse to collect or remit South Dakota or City sales or use tax for transactions which are taxable under the laws of the State of South Dakota.

4.2 City of Rapid City NonDiscrimination Policy Statement

In compliance with Title VI of the Civil Rights Act of 1964, Section 504 of the Rehabilitation Act of 1973, the Age Discrimination act of 1975, the Americans with Disabilities Act of 1990, and other nondiscrimination authorities it is the policy of the City of Rapid City, 300 Sixth Street, Rapid City, SD 57701-5035, to provide benefits, services, and employment to all persons without regard to race, color, national origin, sex, disabilities/handicaps, age, or income status. No distinction is made among any persons in eligibility for the reception of benefits and services provided by or through the auspices of the City of Rapid City.

Engineer will permit access to any and all records pertaining to hiring and employment and to other pertinent data and records for the purpose of enabling the Commission, its agencies or representatives, to ascertain compliance with the above provisions.

This section shall be binding on all subcontractors or suppliers.

Section 5—Payments to the Engineer

5.1 Schedule of Pay Rates

The City will pay the Engineer for services rendered or authorized extra work according to the Engineer's hourly rate schedule. (See Exhibit C.)



5.2 Fee

The maximum amount of the fee for the services as detailed in Section 1.2 shall not exceed \$100,507.35 unless the scope of the project is changed as outlined in Section 4. If expenses exceed the maximum amount, the Engineer shall complete the design as agreed upon here without any additional compensation. Sub task dollar amounts may be reallocated to other tasks as long as the total fee is not exceeded. Prime consultant may not mark up sub-consultant or sub-contractor services.

5.3 Progress Payments

Monthly progress payments shall be processed by the City upon receipt of the claim as computed by the Engineer based on work completed during the month at the rates established in Section 5.1 and approved by the City.

Net payment to the Engineer shall be due within forty-five (45) days of receipt by the City.

Section 6—Completion of Services

The Engineer shall complete services on or before 90 days after the construction contract is complete.

Section 7—Insurance Requirements**7.1 Insurance Required**

The Engineer shall secure the insurance specified below. The insurance shall be issued by insurance company(s) acceptable to the City and may be in a policy or policies of insurance, primary or excess. Certificates of all required insurance including any policy endorsements shall be provided to the City prior to or upon the execution of this Agreement.

7.2 Cancellation

The Engineer will provide the City with at least 30 days' written notice of an insurer's intent to cancel or not renew any of the insurance coverage. The Contractor agrees to hold the City harmless from any liability, including additional premium due because of the Contractor's failure to maintain the coverage limits required.

7.3 City Acceptance of Proof

The City's approval or acceptance of certificates of insurance does not constitute City assumption of responsibility for the validity of any insurance policies nor does the City represent that the coverages and limits described in



this agreement are adequate to protect the Engineer, its consultants or subcontractors interests, and assumes no liability therefore. The Engineer will hold the City harmless from any liability, including additional premium due, because of the Engineer's failure to maintain the coverage limits required.

7.4 Specific Requirements

- 7.4.1 Workers' compensation insurance with statutory limits required by South Dakota law. Coverage B-Employer's Liability coverage of not less than \$500,000 each accident, \$500,000 disease-policy limit, and \$500,000 disease-each employee.
- 7.4.2 Commercial general liability insurance providing occurrence from contractual, personal injury, bodily injury and property damage liability coverage with limits of not less than \$1,000,000 per occurrence, \$2,000,000 general aggregate, and \$2,000,000 aggregate products and completed operations. If the occurrence form is not available, claims-made coverage shall be maintained for three years after completion of the terms of this agreement. The policy shall name the City and its representatives as an additional insured.
- 7.4.3 Automobile liability insurance covering all owned, nonowned, and hired automobiles, trucks, and trailers. The coverage shall be at least as broad as that found in the standard comprehensive automobile liability policy with limits of not less than \$1,000,000 combined single limit each occurrence. The required limit may include excess liability (umbrella) coverage.
- 7.4.4 Professional liability insurance providing claims-made coverage for claims arising from the negligent acts, errors or omissions of the Engineer or its consultants, of not less than \$1,000,000 each occurrence and not less than \$1,000,000 annual aggregate. Coverage shall be maintained for at least three years after final completion of the services.

Section 8—Hold Harmless

The Engineer hereby agrees to hold the City harmless from any and all claims or liability including attorneys' fees arising out of the professional services furnished under this Agreement, and for bodily injury or property damage arising out of services furnished under this Agreement, providing that such claims or liability are the result of a negligent act, error or omission of the Engineer and/or its employees/agents arising out of the professional services described in the Agreement.



Section 9—Independent Business

The parties agree that the Engineer operates an independent business and is contracting to do work according to his own methods, without being subject to the control of the City, except as to the product or the result of the work. The relationship between the City and the Engineer shall be that as between an independent contractor and the City and not as an employer-employee relationship. The payment to the Engineer is inclusive of any use, excise, income or any other tax arising out of this agreement.

Section 10-Indemnification

If this project involves construction and Engineer does not provide consulting services during construction including, but not limited to, onsite monitoring, site visits, site observation, shop drawing review and/or design clarifications, City agrees to indemnify and hold harmless Engineer from any liability arising from the construction activities undertaken for this project, except to the extent such liability is caused by Engineer's negligence.

Section 11-Controlling Law and Venue

This Agreement shall be subject to, interpreted and enforced according to the laws of the State of South Dakota, without regard to any conflicts of law provisions. Parties agree to submit to the exclusive venue and jurisdiction of the State of South Dakota, 7th Judicial Circuit, Pennington County.

Section 12-Severability

Any unenforceable provision herein shall be amended to the extent necessary to make it enforceable; if not possible, it shall be deleted and all other provisions shall remain in full force and effect.

Section 13—Funds Appropriation

If funds are not budgeted or appropriated for any fiscal year for services provided by the terms of this agreement, this agreement shall impose no obligation on the City for payment. This agreement is null and void except as to annual payments herein agreed upon for which funds have been budgeted or appropriated, and no right of action or damage shall accrue to the benefit of the Engineer, its successors or assignees, for any further payments. For future phases of this or any project, project components not identified within this contract shall not constitute an obligation by the City until funding for that component has been appropriated.



IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the day and year first above written.

City of Rapid City:

Engineer:

MAYOR

KADRMAS, LEE AND JACKSON INC

DATE: _____

DATE: _____

ATTEST:

FINANCE OFFICER

Reviewed By:

Klare Schroeder

KLARE SCHROEDER, PROJECT MANAGER

DATE: 4/3/13

CITY'S DESIGNATED PROJECT REPRESENTATIVE

ENGINEERING FIRM'S DESIGNATED PROJECT REPRESENTATIVE

NAME Klare Schroeder, P.E.
PHONE 605-394-4154
EMAIL klare.schroeder@rcgov.org

NAME _____
PHONE 605-721-5553
EMAIL ADDRESS _____





EXHIBIT A
SCOPE OF SERVICES
FOR
TASK 4 – BASIC CONSTRUCTION SERVICES
TASK 5- EXPANDED CONSTRUCTION SERVICES
EAST NORTH STREET RECONSTRUCTION
Project No. ST12-2017/CIP No. 50865

GENERAL

Professional services included under this contract amendment are Task 4- Basic Construction Services and Task 5 – Expanded Construction Services.

Individual tasks and subtasks to complete the work are shown in Exhibit C – Task Schedule. The list of tasks will not be necessarily limited to those shown. Tasks will be added or deleted as needed to complete the project.

TASK 4 – BASIC CONSTRUCTION SERVICES

This task consists of all services necessary for the administration of the Basic Construction Services of the project construction stage, and may include the following itemized services:

- 4.1 Record Pre-Construction conference minutes and distribute to all attendees.
- 4.2 Provide written clarification for plan and specification questions.
- 4.3 Provide recommendations to address changed or unknown conditions that may appear during construction.
- 4.4 Review and take action on shop drawings, product submittals, test results, and other submittals.
- 4.5 Prepare “As-Built” plans and specifications. “As-Built” plans and specifications shall be submitted as a hard copy and on CD compatible with AutoCAD. Submit to Engineering Services within 30 days of project completion.

TASK 5 – EXPANDED CONSTRUCTION SERVICES

This task consists of all services necessary for the administration of the Expanded Construction Services for the project construction stage, and may include the following itemized services:

- 5.1 Prepare Public Service Announcements (P.S.A.’s) for Engineering Services. Engineering Services will be responsible for distribution to all local media. Copies of P.S.A.’s shall be distributed one week prior to start of work or change in operations that may significantly affect the public.
- 5.2 Appropriately notify affected Property Owners.



- 5.3 Conduct appropriate progress meetings. Record minutes and distribute to all attendees.
- 5.4 Provide daily on-site observation to assure that the methods and materials used by the contractor meet the intent of the plans and specifications. For buried installations such for sewer mains, water mains, and storm sewers the Consultant shall be on site all of the time the Contractor is installing buried installations.
- 5.5 Prepare daily reports. A daily record of activity will be maintained by the observer including weather conditions, construction progress, deviations from the plans and specifications, work performed, quantities installed and other pertinent information. Submit copies to Engineering Services weekly.
- 5.6 Perform storm water inspections, prepare reports, and verify the Contractor keeps the erosion and sediment control plans current as required by the ordinance regulating construction site runoff control, Chapter 8.46, and the Storm water Quality Manual.
- 5.7 Provide soil compaction testing according to the Standard Specifications. All test results shall be submitted to the City of Rapid City with 30 days of project completion.
- 5.8 Provide assurance testing (or witness Contractor testing) according to the Standard Specifications. All test results shall be submitted to the City of Rapid City within 30 days of project completion.
- 5.9 Prepare and submit monthly pay request information.
- 5.10 Prepare change orders, and extra work orders for contractors on City of Rapid City forms and make recommendations for their approval or denial.
- 5.11 Prepare and submit project completion punch list items to the Contractor and Engineering Services and oversee its completion.
- 5.12 Prepare and submit City of Rapid City project "construction Project Close-out Checklist" indicating compliance with Standards Specifications and acceptance of the various infrastructure components. The Consultant is responsible for coordinating completion of the checklist items with the Contractor.
- 5.13 Prepare letter of certification of project completion verifying compliance with plans and specifications and start of warranty period.
- 5.14 Prepare a letter to SDDENR notifying them of project completion.



EXHIBIT B

TASK SCHEDULE
EAST NORTH STREET RECONSTRUCTION
 Project No. ST12-2017/CIP No. 50865

TASK 4 BASIC CONSTRUCTION SERVICES

4.1	Preconstruction meeting	\$	134.28
4.2	Plans and Specification Clarifications	\$	1,201.63
4.3	Recommendations for Changed or Unknown Conditions	\$	2,012.70
4.4	Review Shop Drawings, Mix Designs, Materials and Other Submittals	\$	1,918.20
4.5	Prepare As-built Drawings	\$	2,504.15
Task 4 Sub-total		\$	7,770.96

TASK 5 EXPANDED CONSTRUCTION SERVICES

5.1	PSA's	\$	1,829.25
5.2	Notify Property Owners	\$	2,630.40
5.3	Formal Weekly Progress Meetings including Minutes	\$	2,729.20
5.4.1	Full Time Observation (30 wks. @ 12 hrs/wk)	\$	20,889.60
5.4.2	Part Time Observation (30 wks @ 6 hrs/wk)	\$	10,444.80
5.5	Prepare Daily Reports	\$	9,578.40
5.6	Storm Water Inspections	\$	3,770.40
5.7	Compaction Testing	\$	15,522.44
5.8	Assurance Testing	\$	750.00
5.9	Prepare Pay Requests	\$	9,090.90
5.10	Prepare Change Orders and Extra Work Orders	\$	6,305.10
5.11	Prepare and Oversee Project Punch List	\$	5,392.40
5.12	Prepare and Submit Construction Project Close-out Checklist	\$	2,729.20
5.13	Prepare Letter of Certification of Project Completion	\$	537.15
5.14	Prepare and Submit Completion Letter to DENR	\$	537.15
Task 5 Sub-total		\$	92,736.39

Task 4 & 5 Total		\$	100,507.35
-----------------------------	--	-----------	-------------------



EXHIBIT C
SCHEDULE OF CHARGES
EAST NORTH STREET RECONSTRUCTION
Project No. ST12-2017/CIP No. 50865

CLASSIFICATION	HOURLY RATE
Principal	\$135.78
Engineer III (Project Manager)	\$121.95
Engineer II	\$ 97.25
Engineer I	\$ 76.75
Engineering Technician II	\$ 65.75
Engineering Technician I	\$ 61.65
Administrative Assistant	\$ 49.35
Mileage	No Additional Charge
Per Diem	\$130.00/day
Printing	No Additional Charge

EXHIBIT D

March 21, 2013

Kadrmaz, Lee, and Jackson
PO Box 3416
Rapid City, SD 57709

Attn: Mr. Ron Williams

Subject: Cost Proposal – Acceptance Testing- City Portion
East North Street Improvement Project
Project No. P 1774(04)
Rapid City, South Dakota

Dear Sir:

INTRODUCTION

As requested, American Engineering Testing Inc. (AET) is pleased to provide this proposal for the Material Acceptance Testing for the above referenced project. This proposal provides our scope of work and estimated costs for the testing stipulated in the SDDOT Materials Manual; Minimum Sample and Test Requirements (M.S.T.R.).

All testing and reporting will be covered by SDDOT certified engineers and technicians. Mr. Michael Brown will be the project manager and lead field technician for this work. He will be backed by both Julie Babcock and Bruce Rath (field technicians) and the project data will be reviewed by Ray Atkins P.E. Mr. Atkins will also be available for engineering consultation and site visits as needed.

SCOPE OF WORK

This project will be the second phase of the three phased reconstruction of East North Street. This second phase will involve approximately 6,260 feet of water main and services from west of the street's intersection with Herman Street eastward to east of the street's intersection with Pine Street (Station 55+50 to Station 77+15). The project will include trench backfill for the various water lines. This proposal excludes any compaction testing from the grade to 30 inches below grade. It is our understanding as previously done, the SDDOT test specifications will be held to for this portion of the project also, utilizing the MS&T system for test entry and tracking.

We have had to make some assumptions as to the time length of the project for the installation of water lines. We have estimated a total of 80 days of backfill placement. This may vary. This proposal includes an estimate for time moisture content "burn offs" for nuclear density testing, "one-points" for nuclear density testing, and two hour moisture tests and sand cone correlation testing.

FEES

The fees for our services will be charged on a Cost plus Fixed Fee basis. As such, AET will invoice only for the services performed. If AET is requested to spend additional time beyond the total estimated amount, fees for additional services will be invoiced in accordance with the unit rates indicated. Actual time required to complete the project may differ from the following estimate due to factors beyond our control such as weather, undue waiting for concrete, additional testing requested by the City or State, etc. All laboratory testing will be performed in our Rapid City laboratory.

As indicated on the attached Cost Estimate sheet, our fees to provide the acceptance testing services for this project are estimated to be approximately \$15,522.44. This fee does not include any State or local taxes. Such taxes would be added if applicable.

ACCEPTANCE

Please indicate your acceptance of this proposal by signing below. Please return one copy of the proposal to our office for our files.

TERMS

Our services will be performed per the attached Service Agreement and in accordance with the prime contract between KLJ and the South Dakota Department of Transportation (Retainer Contact No. 410564). Client and its authorized representatives agree that verbal authorization of our services is formal acceptance of the terms and conditions contained herein.

CLOSING

Thank you for the opportunity to provide this proposal for the construction observation and testing services for this project. If you have any questions please call our office at (605) 388-0029.

Sincerely,



Michael Brown, EIT
Project Manager

ACCEPTANCE:

Name _____
Signature _____
Company _____
Date _____

AET Acceptance Testing Fee Estimate

**North Street Improvement Project - City Portion
Project No. P 1774(04)
Rapid City, South Dakota**

Task No.	Classification Hourly Rate Task Description	Materials Engineer (Ray Atkins) \$25.00		Sr Field Technician (Michael Brown) \$22.75		Field Technician (Julie Babcock) \$18.36		Field Technician (Bruce Rath) \$16.83		Admin Assistant \$18.36		Total Hours	Total Labor Cost
		Hours	Cost	Hours	Cost	Hours	Cost	Hours	Cost	Hours	Cost		
		1.0	Project Management/Review Technician - Field	15	375.00	90	2,047.50	15	275.40	12	201.96		
	Reporting		-	30	682.50	10	183.60		0.00			117	\$2,524.86
	Administrative/Billing									20	367.20	40	\$866.10
Labor Costs (Reg Time) Subtotal		15	\$ 375.00	120	\$ 2,730.00	25	\$ 459.00	12	\$ 201.96	20	\$ 367.20	192	\$4,133.16

Assumptions:

- 175 Work Days
- 110 testing days
- 2 hours per day for testing services
- 4 moistures per day

Labor Costs	\$4,133.16
Indirect Cost (1.7622 Current AET Rate)	\$ 7,283.45
Total Labor Cost	\$ 11,416.61
Profit 11%	\$ 1,255.83
Direct Cost Total	\$ 2,850.00
	\$ 15,522.44

DIRECT COST ITEMS	Unit	Quan	Unit Cost	Total
1-pt Modified Proctor				\$ -
Grain Size Analysis		30	\$ 90.00	\$ 2,700.00
		2	\$ 75.00	\$ 150.00
Direct Costs Totals				\$ 2,850.00

LABORATORY	Quantity	Unit Cost	Total
1-pt Modified Proctor	30	\$ 90.00	\$ 2,700.00
Grain Size Analysis	2	\$ 75.00	\$ 150.00
			\$ -
			\$ 2,850.00