

BID AWARD SUMMARY**LETTING DATE: August 13, 2013**

PROJECT: Pavement Rehabilitation Project – Circle Drive & Hall Street
Project No. 13-2108 / CIP No. 50844

RECOMMENDATION: Award Total Bid in the amount of \$166,267.30 to J & J Asphalt Company at the August 19, 2013 Council Meeting.

BIDDER'S SUMMARY

<u>CONTRACTORS</u>	<u>TOTAL BID</u>
J & J Asphalt Company	\$166,267.30
Hills Materials Company	\$166,562.50
Simon Contractors of SD, Inc.	\$168,475.00

City staff recommends awarding this project to J & J Asphalt Company for a total bid amount of \$166,267.30 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Streets
ADVERTISING AUTHORITY	\$200,000.00	\$200,000.00
ENGINEER'S ESTIMATE	\$151,000.00	\$

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	Street
COST CENTER		8910
LINE ITEM		4370
FUNDING CENTER		0505
BID AMOUNT	\$166,267.30	\$166,267.30

PROJECT MANAGER: Todd Peckosh **DATE:** 8/14/13
Todd Peckosh, PE

PROJECT NAME: Pavement Rehabilitation Project - Circle Drive & Hall Street

PROJECT NUMBER: PROJECT NO. 13-2108 / CIP NO. 50844


LET DATE: August 13, 2013

LOW BID AMOUNT: \$166,267.30

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		J & J ASPHALT COMPANY		HILLS MATERIALS COMPANY		SIMON CONTRACTORS OF SD, INC.	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	Mobilization	LS	1.00	\$3,680.25	\$3,680.25	\$5,500.00	\$5,500.00	\$2,700.00	\$2,700.00	\$2,500.00	\$2,500.00
2	Unclassified Excavation	CYD	705.00	\$16.00	\$11,280.00	\$20.00	\$14,100.00	\$27.50	\$19,387.50	\$23.75	\$16,743.75
3	Unclassified Excavation - Diggouts	CYD	20.00	\$30.00	\$600.00	\$30.00	\$600.00	\$32.00	\$640.00	\$36.00	\$720.00
4	Remove Asphalt Pavement	SYD	3,220.00	\$2.35	\$7,567.00	\$2.50	\$8,050.00	\$2.25	\$7,245.00	\$2.70	\$8,694.00
5	Remove PCC Pavement	SYD	456.00	\$5.00	\$2,280.00	\$11.30	\$5,152.80	\$12.00	\$5,472.00	\$17.00	\$7,752.00
6	Remove Curb & Gutter	LF	140.00	\$12.00	\$1,680.00	\$23.00	\$3,220.00	\$6.50	\$910.00	\$20.00	\$2,800.00
7	Remove Sidewalk	SF	700.00	\$2.20	\$1,540.00	\$3.00	\$2,100.00	\$2.00	\$1,400.00	\$3.25	\$2,275.00
8	Detectable Warning Panel	SF	32.00	\$32.00	\$1,024.00	\$30.00	\$960.00	\$34.00	\$1,088.00	\$27.50	\$880.00
9	4" PCC Sidewalk	SF	565.00	\$6.25	\$3,531.25	\$5.50	\$3,107.50	\$6.25	\$3,531.25	\$9.30	\$5,254.50
10	C-Wall (0-2')	LF	24.00	\$45.00	\$1,080.00	\$30.00	\$720.00	\$72.00	\$1,728.00	\$73.00	\$1,752.00
11	Asphalt (Type G1 - PG64-28)	TON	1,035.00	\$77.00	\$79,695.00	\$79.70	\$82,489.50	\$81.15	\$83,990.25	\$75.90	\$78,556.50
12	3/4" Base Course	TON	1,255.00	\$19.50	\$24,472.50	\$21.00	\$26,355.00	\$22.00	\$27,610.00	\$21.90	\$27,484.50
13	Type 3 Foundation Material	TON	40.00	\$27.00	\$1,080.00	\$20.00	\$800.00	\$15.00	\$600.00	\$32.00	\$1,280.00
14	Curb & Gutter	LF	140.00	\$25.00	\$3,500.00	\$25.00	\$3,500.00	\$21.50	\$3,010.00	\$36.25	\$5,075.00
15	AASHTO T-180	EA	1.00	\$150.00	\$150.00	\$150.00	\$150.00	\$150.00	\$150.00	\$131.25	\$131.25

16	Adjust Water Valve	EA	1.00	\$60.00	\$60.00	\$50.00	\$50.00	\$90.00	\$90.00	\$50.00	\$50.00
17	Adjust Sanitary Manhole	EA	1.00	\$300.00	\$300.00	\$145.00	\$145.00	\$250.00	\$250.00	\$200.00	\$200.00
18	Traffic Control	LS	1.00	\$2,500.00	\$2,500.00	\$1,500.00	\$1,500.00	\$1,700.00	\$1,700.00	\$1,550.00	\$1,550.00
19	Sod	SYD	150.00	\$6.00	\$900.00	\$6.00	\$900.00	\$11.30	\$1,695.00	\$11.00	\$1,650.00
20	River Rock	SYD	10.00	\$15.00	\$150.00	\$40.00	\$400.00	\$8.00	\$80.00	\$7.50	\$75.00
21	Compost Sock	LF	170.00	\$4.00	\$680.00	\$2.75	\$467.50	\$5.65	\$960.50	\$5.35	\$909.50
22	Gravel Filter Sock	LF	40.00	\$5.00	\$200.00	\$5.00	\$200.00	\$5.00	\$200.00	\$4.80	\$192.00
23	Construction Entrance	EA	1.00	\$550.00	\$550.00	\$500.00	\$500.00	\$675.00	\$675.00	\$625.00	\$625.00
24	Incidental	LS	1.00	\$2,500.00	\$2,500.00	\$5,300.00	\$5,300.00	\$1,450.00	\$1,450.00	\$1,325.00	\$1,325.00
TOTAL					\$151,000.00		\$166,267.30		\$166,562.50		\$168,475.00

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.


8/14/13

 Todd Peckosh, PE Date
 Project Manager