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Agreement Between City of Rapid City and Sperlich Consulting, Inc.
for Professional Services for
South Robbinsdale Drainage Projects:
E. Centennial St. - EIm to Michigan; E. Nebraska St. Inlet; and
Michigan Ave. Concrete Channel Repair,
Project No. Project No. 14-2184 / CIP No. 50425

AGREEMENT made , 20 , between the
City of Rapid City, SD (City) and Sperlich Consuiting, Inc., (Engineer), located at located
at 821 Columbus Street, Suite 1, Rapid City, 57701. City intends fo obtain services for
South Robbinsdale Drainage Projects: E. Centennial Street — Elm to Michigan; E.
Nebraska Street Inlet; and Michigan Ave. Concrete Channel Repair, Project No. 14-
2184 / CIP No. 50425. The scope of services is as described within this document and

as further described in Exhibits A and B (attached).

The City and the Engineer agree as follows:

The Engineer shall provide professional engineering services for the City in all phases
of the Project and as further defined in Exhibits A and B (attached), serve as the City’s
professional engineering representative for the Project, and give professional
engineering consultation and advice to the City while performing its services.

Section 1—Basic Services of Engineer

1.1 General

1.1.1  The Engineer shall perform professional services described in this
agreement, which include customary engineering services. Engineer
intends to serve as the City’s professional representative for those
services as defined in this agreement and to provide advice and
consultation to the City as a professional. Any opinions of probable
project cost, approvals, and other decisions provided by Engineer for
the City are rendered on the basis of experience and qualifications
and represent Engineer’s professional judgment.

1.1.2  All work shall be performed by or under the direct supervision of a
professional Engineer licensed to practice in South Dakota.

1.1.3 Al documents including Drawings and Specifications provided or
furnished by Engineer pursuant to this Agreement are instruments of
service in respect of the Project and Engineer shall retain an
ownership therein. Reuse of any documents pertaining to this project
by the City on extensions of this project or on any other project shall
be at the City’s risk. The City agrees to defend, indemnify, and hold
harmless Engineer from all claims, damages, and expenses including
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attorney’s fees arising out of such reuse of the documents by the City
or by others acting through the City.

114  The contract will be based on an hourly rate and reimbursable fee
schedule with a maximum not-to-exceed amount.

1.2  Scope of Work

The Engineer shall:
1.2.1 Consult with the City, other agencies, groups, consultants, and/or

individuals to clarify and define requirements for the Project and
review available data.

122 Perform the tasks described in the Scope of Services. (See Exhibit
A)

1.23 Conduct a location survey of the Project to the extent deemed
~ necessary to provide adequate site information.

1.24  Prepare a report presenting the results of the study as outlined in the
scope of services.

Section 2—Information Provided by City

The City will provide any information in its possession for the project at no cost to the
Engineer.

Section 3—Notice to Proceed

The City will issue a written notification to the Engineer to proceed with the work. The
Engineer shall not start work prior to receipt of the written notice. The Engineer shall
not be paid for any work performed prior to receiving the Notice to Proceed.

Section 4—Mutual Covenants
4.1 General

411  The Engineer shall not sublet or assign any part of the work under
this Agreement without written authority from the City.

412  The City and the Engineer each binds itself and partners, successors,
executors, administrators, assigns, and legal representatives to the
other party to this agreement and to the pariners, successors,
executors, administrators, assigns, and legal representatives of such
other party, regarding all covenants, agreements, and obligations of

this agreement.
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4.1.3  Nothing in this agreement shall give any rights or benefits to anyone
other than the City and the Engineer.

414  This agreement constitutes the entire agreement between the City
and the Engineer and supersedes all prior written or oral
understandings. This agreement may only be amended,
supplemented, modified, or canceled by a duly executed written
instrument.

4.1.5  The Engineer shall make such revisions in plans which may already
have been completed, approved, and accepted by the City, as are
necessary to cormect Engineer's errors or omissions in the plans,
when requested to do so by the City, without extra compensation

therefore.

4.16 If the City requests that previously satisfactorily completed and
accepted plans or parts thereof be revised, the Engineer shall make
the revisions requested by the City. This work shall be paid for as
extra work.

4.1.7 If the City changes the location from the one furnished to the
Engineer, or changes the basic design requiring a new survey for the
portions so changed, the redesign will be paid for as extra work.

4.1.8  The City may at any time by written order make changes within the
general scope of this Agreement in the work and services to be
performed by the Engineer. Any changes which materially increase or
reduce the cost of or the time required for the performance of the
Agreement shail be deemed a change in the scope of work for which
an adjustment shall be made in the Agreement price or of the time for
performance, or both, and the Agreement shall be modified in writing
accordingly. Additional work necessary due to the extension of project
iimits shall be paid for as extra work.

419 Extra work, as authorized by the City, will be paid for separately and
be in addition to the consideration of this Section.

4.1.10 For those projects involving conceptual or process development
services, activities often cannot be fully defined during the initial
planning. As the project does progress, facts and conditions
uncovered may reveal a change in direction that may alter the scope
of services. Engineer will promptly inform the City in writing of such
situations so that changes in this agreement can be renegotiated.

4.1.11  This Agreement may be terminated (a) by the City with or without
cause upon seven days’ written notice to the Engineer and (b) by the
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Engineer for cause upon seven days’ written notice to the City. If the
City terminates the agreement without cause, the Engineer will be
paid for all services rendered and all reimbursable expenses incurred
prior to the date of termination.

If termination is due to the failure of the Engineer to fulfill its
agreement obligations, the City may take over the work and complete
it. In such case, the Engineer shall be liable to the City for any
additional cost to the extent directly resulting from Engineer’s action.

4.112 The City or its duly authorized representatives may examine any
books, documents, papers, and records of the Engineer involving
transactions related to this agreement for three years after final
payment. All examinations will be performed at reasonable times,
with proper notice. Engineer's documentation will be in a format
consistent with general accounting procedures.

4.1.13 The City shall designate a representative authorized to act on the
City’s behalf with respect to the Project. The City or such authorized
representative shall render decisions in a timely manner pertaining to
documents submitted by the Engineer in order to avoid unreasonable
delay in the orderly and sequential progress of the Engineer's
services.

4.1.14 Costs and schedule commitments shall be subject to renegotiation for
delays caused by the City’s failure to provide specified facilities or
information or for delays caused by other parties, excluding sub-
contractors and sub-consultants, unpredictable occurrences including
without limitation, fires, floods, riots, strikes, unavailability of labor or
materials, delays or defauits by suppliers of materials or services,
process shutdowns, acts of God, or the public enemy, or acts of
regulations of any governmental agency or any other conditions or
circumstances beyond the control of the City or Engineer. Temporary
delays of services caused by any of the above which results in
additional costs beyond those outlined may require renegotiation of
this agreement.

4.1.15 The City will give prompt written notice to the Engineer if the City
becomes aware of any fault or defect in the Project or
nonconformance with the Project Documents.

4.1.16  Unless otherwise provided in this Agreement, the Engineer and the
Engineer's consultants shall have no responsibility for the discovery,
presence, handiling, removal or disposal of, or exposure of persons to
hazardous materials in any form at the project site, including but not
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limited to asbestos products, polychiorinated biphenyl (PCB), or other
toxic substances.

4.1.17 In the event asbestos or toxic materials are encountered at the
jobsite, or should it become known in any way that such materials
may be present at the jobsite or any adjacent areas that may affect
the performance of Engineer’s services, Engineer may, at their option
and without liability for consequential or any other damages, suspend
performance of services on the project until the City retains
appropriate specialist CONSULTANT(S) or contractor(s) to identify,
abate, and/or remove the asbestos or hazardous or toxic materials.

4.1.18 This agreement, unless explicitly indicated in writing, shall not be
construed as giving Engineer the responsibility or authority to direct or
supervise construction means, methods, techniques, sequences, or
procedures of construction selected by any contractors or
subcontractors or the safety precautions and programs incident to the
work of any contractors or subcontractors.

4.1.19 Neither the City nor the Engineer, nor its Consultants, shall hold the
other liable for any claim based upon, arising out of, or in any way
involving the discharge, dispersal, release or escape of smoke,
vapors, soot, fumes, acids, alkalis, toxic chemicals, liquids, or gases,
waste materials, or other irritants, contaminants, or pollutants.

4.1.20 Neither the City nor the Engineer, nor its Consultants, shall hold the
other liable for any claim based upon, arising out of, or any way
involving the specification or recommendation of asbestos, in any
form, or any claims based upon use of a product containing asbestos.

4.1.21 Engineer hereby represents and warrants that it does not fail or refuse
to collect or remit South Dakota or City sales or use tax for transactions
which are taxable under the laws of the State of South Dakota.
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4.2

City of Rapid City NonDiscrimination Policy Statement

In compliance with Title VI of the Civil Rights Act of 1964, Section 504 of the
Rehabilitation Act of 1973, the Age Discrimination act of 1975, the Americans
with Disabilities Act of 1990, and other nondiscrimination authorities it is the
policy of the City of Rapid City, 300 Sixth Street, Rapid City, SD 57701-5035, to
provide benefits, services, and employment to all persons without regard to race,
color, national origin, sex, disabilities/handicaps, age, or income status. No
distinction is made among any persons in eligibility for the reception of benefits
and services provided by or through the auspices of the Cify of Rapid City.

Engineer will permit access to any and all records pertaining to hiring and
employment and to other pertinent data and records for the purpose of enabling
the Commission, its agencies or representatives, to ascertain compliance with

the above provisions.

This section shali be binding on all subcontractors or suppliers.

Section 5—Payments to the Engineer

5.1

5.2

2.3

Schedule of Pay Rates

The City will pay the Engineer for services rendered or authorized extra work
according to the Engineer’s hourly and reimbursable rate schedule described

in Exhibit C.

Fee

The maximum amount of the fee for the services as detailed in Section 1.2
shall not exceed $29,835.00 unless the scope of the project is changed as
outlined in Section 4. If expenses exceed the maximum amount, the Engineer
shall complete the design as agreed upon here without any additional
compensation. Sub task doilar amounts may be reallocated to other tasks as
long as the total fee is not exceeded. Prime consultant may not mark up sub-

consultant or sub-contractor services.

Progress Payments

Monthly progress payments shall be processed by the City upon receipt of the
ciaim as computed by the Engineer based on work completed during the
month per the hourly rates and allowable reimbursable as established in

Section 5.1 and approved by the City.

Net payment to the Engineer shall be due within forty-five (45) days of receipt
by the City.
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Section 6—Compietion of Services

The Engineer shall complete services on or before November 28, 2014 based on a
notice to proceed on or before May 20, 2014.

Section 7—Insurance Requirements
7.1 Insurance Required

The Engineer shall secure the insurance specified below. The insurance shall
be issued by insurance company(s) acceptable to the City and may be in a
policy or policies of insurance, primary or excess. Certificates of all required
insurance including any policy endorsements shail be provided to the City prior
to or upon the execution of this Agreement.

7.2 Cancellation

The Engineer will provide the City with at least 30 days’ written notice of an
insurer’s intent to cancel or not renew any of the insurance coverage. The
Contractor agrees to hold the City harmless from any liability, including
additional premium due because of the Contractor’s failure to malntam the

coverage limits required.

7.3  City Acceptance of Proof

The City’s approval or acceptance of certificates of insurance does not
constitute City assumption of responsibility for the validity of any insurance
policies nor does the City represent that the coverages and limits described in
this agreement are adequate to protect the Engineer, its consultants or
subcontractors interests, and assumes no liability therefore. The Engineer will
hold the City harmiess from any liability, including additional premium due,
because of the Engineer’s failure to maintain the coverage limits required.

74  Specific Requirements

741 Workers’ compensation insurance with statutory limits required by
South Dakota law. Coverage B-Employer’s Liability coverage of not
less than $500,000 each accident, $500,000 disease-policy limit, and
$500,000 disease-each employee.

742  Commercial general liability insurance providing occurrence form
contractual, personal injury, bodily injury and property damage liability
coverage with limits of not less than $1,000,000 per occurrence,
$2,000,000 general aggregate, and $2,000,000 aggregate products
and completed operations. If the occurrence form is not available,
claims-made coverage shall be maintained for three years after

7 FORM 109 Professional Services Agreement (04/2043)



completion of the terms of this agreement. The policy shall name the
City and its representatives as an additional insured.

743  Automobile liability insurance covering afl owned, nonowned, and
hired automobiles, trucks, and trailers. The coverage shall be at least
as broad as that found in the standard comprehensive automobile
liability policy with limits of not less than $1,000,000 combined single
limit each occurrence. The required limit may include excess liability
(umbrella) coverage.

744  Professional liability insurance providing claims-made coverage for
claims arising from the negligent acts, errors or omissions of the
Engineer or its consultants, of not less than $1,000,000 each
occurrence and not less than $1,000,000 annual aggregate.
Coverage shall be maintained for at least three years after final

completion of the services.

- Section 8—Hoid Harmless

The Engineer hereby agrees to hold the City harmless from any and all claims or liability
including attorneys’ fees arising out of the professional services furnished under this
Agreement, and for bodily injury or property damage arising out of services furnished
under this Agreement, providing that such claims or liability are the result of a negligent
act, error or omissjon of the Engineer andfor its employees/agents arising out of the
professional services described in the Agreement.

Section 9—Independent Business

The parties agree that the Engineer operates an independent business and is
contracting to do work according to his own methods, without being subject to the
contro! of the City, except as to the product or the result of the work. The relationship
between the City and the Engineer shall be that as between an independent contractor
and the City and not as an employer-employee relationship. The payment to the
Engineer is inclusive of any use, excise, income or any other tax arising out of this

agreement.
Section 10-Indemnification

If this project involves construction and Engineer does not provide consulting services
during construction including, but not limited to, onsite monitoring, site visits, site
observation, shop drawing review and/or design clarifications, City agrees to indemnify
~and hold harmless Engineer from any liability arising from the construction activities
undertaken for this project, except to the extent such liability is caused by Engineer's

negligence.

Section 11-Controlling Law and Venue
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This Agreement shall be subject to, interpreted'and enforced according to the laws of
the State of South Dakota, without regard to any conflicts of law provisions. Parties
agree to submit to the exclusive venue and jurisdiction of the State of South Dakota, 7"

Judicial Circuit, Pennington County.

Section 12-Severability

Any unenforceable provision herein shall be amended to the extent necessary to make
it enforceable; if not possible, it shall be deleted and all other provisions shall remain in

full force and effect.

Section 13—Funds Appropriation

If funds are not budgeted or appropriated for any fiscal year for services provided by the
terms of this agreement, this agreement shall impose no obligation on the City for
payment. This agreement is null and void except as to annual payments herein agreed
upon for which funds have been budgeted or appropriated, and no right of action or
damage shall accrue to the benefit of the Engineer, its successors or assignees, for any
further payments. For future phases of this or any project, project components not
identified within this contract shall not constitute an obligation by the City until funding
for that component has been appropriated.

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement
as of the day and year first above written.

City of Rapid City: Engineer:

MAYOR Sperlich Consulting, Inc.
DATE: DATE:

ATTEST:
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FINANCE OFFICER

Reviewed By:

Mary Bosworth, PROJECT MANAGER

DATE: Y-29-z2o14

CITY’S DESIGNATED PROJECT ENGINEERING FIRM'S DESIGNATED
REPRESENTATIVE “ PROJECT REPRESENTATIVE

NAME Mary Bosworth, PE NAME Kale McNaboe, PE

PHONE 805-394-4154 PHONE 605-721-4040

EMAILmary.bosworth@rcgov.org EMAILkale.menaboe@sperfichconsulting.com

10 FORM 108 Professional Services Agresment (04/2013)



Exhibit A
Scope of Services
South Robbinsdale Drainage Projects:
East Centennial Street — Elm to Michigan; East Nebraska Street Inlet, and Michigan Ave. Concrete
Channel Repairs
PROJECT NO. 14-2184/CIP 50425

PROJECT LOCATION AND JUSTIFICATION

The project areas are generally located north of East Minnesota Street, east of Fifth Street, west of Elm Avenue and
south of East Saint Patrick Street in the South Robbinsdale and Meade-Hawthorne Drainage Basins . (See Vicinity
Map). This project is being proposed because of inadequate location and sizing of stormwater drainage facilities
causing localized flooding and damage to streets.

SCOPE OF SERVICES:

Scope of Services based on the three tasks indicated below:

Task 1 — Preliminary Design Services

Task 2 — Final Design Services

Task 3 —Bidding Services
Contracts services for the two tasks indicated below, will be considered and evaluated during the Task 3 - Bidding
Services: _

{ask 4 - Basic Construction Services

Task 5 — Expanded Construction Services

Task 1 — Preliminary Design Services
This task consists of ail services necessary to take the project from beginning through the Preliminary Design

submittal stage, and may include the following itemized services.

1.1 Kick-off Conference: The consultant shall meet with City staff to detail project concept and scope. The
consultant shall prepare an agenda, take minutes, and distribute minutes.

1.2 Review background information and any other resources as necessary. GIS information required for the
project will be provided by the City.

1.3 Perform site surveys sufficient for design plan preparation. The route and topography survey shall be tied to
at least two City of Rapid City Monument Control system monuments utilizing State Plane coordinates.

1.4 Identify right-of-way and easements and meet with individual property owners regarding permanent and
temporary easement needs. '

1.5 Recommend location and extent of geotechnical services investigations necessary to complete design.
Geotechnical services typically will be a sub consultant to the Consultant and payment for geotechnical
services is the responsibility of the Consultant.

1.6 65% Submittal:

* Provide 1 copy of the Preliminary Project Design Report. Use the City Draft Utility Design Criteria
Manual to establish design criteria and standards. Provide justification for the facility and analysis of
alternatives.

¢ Provide 2 copies of the preliminary plan and profile sheets. Plan sheets shail be prepared utilizing the
latest City of Rapid City Drafting Standards.

¢ Provide 1 copy of the preliminary opinion of probable construction costs for the project.

¢ Identify existing easements/ROW locations. Identify permanent and temporary construction
easements/ROW acquisition needs. Include size and extent of such easements/ROW and contact
information of property owners.

*  Attend 65% submittal review meeting with City staff, if necessary.

Task 2 — Final Design Services
This task consists of all services necessary to take project from Task 1 Preliminary Design Services through the

Final Design Services, and may include the following itemized services.



2.1 Address City comments from the Task 1 City review(s) and finalize Project Design Report.

2.2 Determine removal limits with approval of City of Rapid City representative.

23 Coordinate with the geotechnical engineer to complete these services, and provide a geotechnical report to
be included in the Project Design Report and project plans or specifications.

2.4 Incorporate design features as necessary to meet the requirements outlined in the Project Design Report.

25 Incorporate ADA compliance iterns, for example fillet, driveway and sidewatk improvements. All
applicable ADA requirements shall be outlined in the Project Design Report.

2.6 Provide a complete stormwater pollution prevention narrative which will inciude detailed erosion and
sediment conirol measures and specifications. Provide a complete erosion and sediment control site plan
which includes station and offset locations for each implemented measure. Inchide both temporary and
permanent erosion and sediment control measures. Include an erosion and sediment control sequence of
implementation and phasing schedule. Each erosion control item shall be bid separately.

2.7 Provide detailed traffic control plans showing all devices required for a MUTCD compliant plan. Show all
streets and alleys that may be impacted by this project. Show ali existing signage, pavement markings, etc.
All work zones, road closures, lane closures, and pavement marking removals shall be indicated on the plan.
A detailed layout will be included for each phase of multi-phased projects. The traffic control sequence of
implementation and phasing schedule shall coincide with erosion and sediment control sequence of
implementation and phasing schedule. Each traffic control device shall be bid separately. The City will
provide an electronic version of an aerial photo for the selected consultant’s use,

28 Provide a Project Sequence of implementation and phasing schedule which shall inchude such items as
traffic control, erosion and sediment control, utility installations, paving, restoration, and construction
milestones.

29 Coordinate directly with utility companies’ engineering divisions to ensure that all existing utilities are
completely and accurately identified and located in the field; that pertinent information regarding depth,
material, size, etc. are noted on the plans; and that conflicts requiring relocation of utilities or special
construction techniques are fully specified in the contract documents. Preliminary plans shall be provided to
the pertinent utilities for comment at the time they are complete followed by a specific private utility

coordination meeting in two to three weeks,
2.10  Notify the City Project Manager if private utilities will need to be relocated so PM can formally notify the

utilities to relocate.

2.11  If desiring exceptions from City requirements or specifications, it is the Consultant’s responsibility to
request and secure exceptions. Failure by the City to comment ona nonconforming item during a review
does not constitute the granting of an exception.

2.12 Provide detailed specifications supplementing the City of Rapid City Standard Specifications, as necessary.
Typically project drawing specific issues should be indicated as a General Note on the drawings. Material
types and material specific items would be included as a detailed specification.

2.13 Plans documents shall adhere to current City of Rapid City guidelines and prepared utilizing the latest City
of Rapid City Drafting Standards. '

2.14  Staking information shall include either of the following formats:

On the Plans
®  Station offsets for all items of work requiring field staking,
In tabular form on a plan sheet (schedule)
e  Coordinates and description of inter-visible control points.
¢ Coordinates of all items of work requiring field staking.
s  Benchmark information shall be provided on each sheet.

2.15  Assist the City with easement(s) acquisition, and obtain property owner contact information, prepare
casement and ROW exhibits as necessary and provide copies of current deeds of properties where easements
are needed. .

2.16  Provide two (2) copies and a PDF version of the finalized Project Design Report,

2.17  Provide three (3) copies and a PDF version of the Final Design Services submittal. The submittal shall
consist of complete plans, specifications, contract documents, and opinion of probable construction cost to
the City of Rapid City’s project manager for review. The Final Design Services submittal will be made to
the City when the consultant believes the plans, specifications, contract documents, and opinion of probable
construction cost are 100% complete.

2.18  Address 100% submital staff comments as necessary.




2.19  All submittals (drawings and specifications) believed by the Engineer of Record to be a final, shall contain a
Certification Statement of Conformance with City Standards which shall read, “I (insert Engineer of
Record’s name) Certify that I have read and understand the provisions contained in the City of Rapid Cit
Standard Specifications for Public Works Construction, eurrent edition and the City of Rapid City’s
adopted Design Criteria Manuals. The drawings and specifications contained here within, to the best of
my knowledpe, were prepared in accordance with these documents or a properly executed exception to the
Standard Specifications and/or Infrastructure Design Criteria Manual has been secured ”, This statement
shall appear on the title sheet of the drawings and on the first page of specifications after the cover sheet.
The “Certification Statement of Confermance with City Specifications” shall be signed and dated by the
Engineer of Record.

2.20  Prepare any and all permits with exhibits the City will need to execute for the project.

221 Identify permits that will be required for the Contractor. Identify permit costs and indicate if any permit
costs are paid for directly by the owner or if it is a Contractor cost. Typically all permit costs are the
Contractor’s obligation.

222 Prepare final “Engineer’s Estimate” of probable construction cost for the project.

223 Deliver the following:

*  Provide one (1} copy and a PDF version of bid documents including complete plans, specifications, and
Engineer’s Estimate of probable construction cost to the City of Rapid City’s pioject manager for City
distribation.

¢ Provide complete plans on CD compatible with AutoCAD Release 2008 of newer format.

o Provide all topographic, control, and design points in the .dwg file and in tabular format, both on
CD and on hard copy printout.
*  Provide complete specifications and contract documents on CD in Microsoft Word XP or previous

versions.
¢ Provide a unit price cost estimate on CD in Microsoft Excel XP or previous version on the City of Rapid

City “Engineer’s Estimate” form.
o Provide Engineer’s Estimate of probable construction costs as a component of this submittal.

2.24  The City will submit plans and specifications to the Department of Environment and Natural Resources for
approval, and the Consnltant shall address any comments or corrections required.
2.25  Attend Public Works and Council meetings as necessary.

Task 3 - Bidding Services
This task consists of all services necessary for the administration of the Bidding Services of the project, and may

include the following itemized services.

3.1 Submit sufficient information to the City of Rapid City project manager for completion of City Advertising
Axthority form.

3.2 Consultant shall proof print quality at printers before full production of copies are made.

3.3 Arrange and conduct a Pre-bid Conference. Record attendance and minutes. Distribute minute copies to only
Consultant and City. An example of an agenda is enclosed as Attachment Five for your information.

3.4  Prepare and issue addenda to the bid documents as required,

3.5 Attend Public Works Committee and Council Meetings as required.

3.6 Review Bidder’s Proposals and review and sign the City Engineering Services prepared Bid Tab, and prepare
an award recommendation letter to the City of Rapid City project manager.
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EXHIBIT C

EFFECTIVE LABOR RATES
SPERLICH CONSULTING, INC.
HOURLY RATES AND REIMBURSABLE COSTS
2014 '
Kale McNaboe — Project Manager $ 105.00/hr.
Douglas Speﬂich - Design Engineer $ 105.00/hr.
Paul Kraft — Staff Engineer $ 65.00/r.
Austin Hoellein — Staff Engineer $ 65.00/hr.
Jeffrey Janis - Registered Land Surveyor (Office) $ 100.00/hr.
Jeffrey Janis — Registered Land Surveyor (Field) $ 65.00/hr.
Brandon Janis — Field Survey Crew $ 47.50/r.
Donna Miller — CAD Technician $ 65.00/hr.
Bridget White — CAD Technician $ 65.00/hr.
Clerical $ 45.00/hr.
Mileage $ 0.55/mi
Blue line copies $ 0.40/s.1
Mylar Copy-15x26 $ 5.00/each
Photo copies § 0.50/ea.
Authorized commercial travel 1.0 x cost
Other Reimbursable Expenses 1.0 x cost
Exhibit C

Project No: 14-2168/ CIF No. 5095%



