BID AWARD SUMMARY

LETTING DATE: June 9, 2015

PROJECT: 9th Street Reconstruction – Columbus to Fulton Street Project No. 14-2208 / CIP No. 50435

RECOMMENDATION: City staff recommends all bids for this project be rejected at the June 15, 2015 Council Meeting and authorize staff to re-advertise for bids.

City Staff has evaluated the bid for this project and has determined that it is not in the best interest of the City to award this project at this time. City Staff recommends rebidding this project at a later date with modifications to the project schedule.

BIDDERS' SUMMARY

CONTRACTORS

TOTAL BID

DATE: 6/10/2015

| Hills Materials Company \$2, | 2,699,210.00 |
|------------------------------|--------------|

FUNDING SOURCE
ADVERTISING AUTHORITY
ENGINEER'S ESTIMATE

| TOTAL | Streets | Waste Water Improvement | Drainage | Water |
|----------------|--------------|----------------------------|--------------|--------------|
| \$2,050,000.00 | \$770,000.00 | \$320,000.00 | \$590,000.00 | \$370,000.00 |
| \$2,000,000.00 | . \$ | \$ | \$ | \$ |

PROJECT MANAGER:

Sara Odden, PE City of Rapid City