

BID AWARD SUMMARY

LETTING DATE: September 15, 2015

PROJECT: Meade Channel Rehab
 Project No. 15-2255 / CIP No. 51051

RECOMMENDATION: Award Total Bid in the amount of \$127,367.60 to Mainline Contracting, Inc. at the September 21, 2015 Council Meeting.

BIDDERS' SUMMARY

CONTRACTORS

TOTAL BID


Mainline Contracting, Inc.	\$127,367.60
Highmark, Inc.	\$172,370.00
Lind-Exco, Inc.	\$204,337.83
R.C.S. Construction, Inc.	\$222,518.68

City staff recommends awarding this project to for a total bid amount of \$ based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Storm Water
ADVERTISING AUTHORITY	\$200,000.00	\$
ENGINEER'S ESTIMATE	\$153,000.00	\$

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	Storm Water
COST CENTER		7402
LINE ITEM		4255
FUNDING CENTER		609
BID AMOUNT	\$127,367.60	\$127,367.60

PROJECT MANAGER: 

 Brandon Quiett, PE
 City of Rapid City

DATE: 9/15/15

PROJECT NAME: MEADE CHANNEL REHAB

PROJECT NUMBER: PROJECT NO. 15-2255 / CIP NO. 51051

LET DATE: SEPTEMBER 15, 2015


LOW BID AMOUNT: \$127,367.60

ITEM NO.	STD. BID ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		MAINLINE CONTRACTING, INC.		HIGHMARK, INC.		LIND-EXCO, INC.		R.C.S. CONSTRUCTION, INC.	
					UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	001.01	MOBILIZATION	LS	1	\$10,000.00	\$10,000.00	\$19,000.00	\$19,000.00	\$25,300.00	\$25,300.00	\$24,167.33	\$24,167.33	\$17,504.62	\$17,504.62
2	001.02	INCIDENTAL	LS	1	\$10,500.00	\$10,500.00	\$6,000.00	\$6,000.00	\$33,600.00	\$33,600.00	\$31,817.17	\$31,817.17	\$22,942.94	\$22,942.94
3	001.03	CONSTRUCTION STAKING	LS	1	\$2,000.00	\$2,000.00	\$3,500.00	\$3,500.00	\$3,715.00	\$3,715.00	\$4,050.82	\$4,050.82	\$4,159.35	\$4,159.35
4	A01.01	CLEARING & GRUBBING, TREES	EA	13	\$750.00	\$9,750.00	\$1,000.00	\$13,000.00	\$800.00	\$10,400.00	\$1,396.83	\$18,158.79	\$780.00	\$10,140.00
5	A03.01	CLEARING & GRUBBING	LS	1	\$4,500.00	\$4,500.00	\$3,500.00	\$3,500.00	\$2,600.00	\$2,600.00	\$2,904.83	\$2,904.83	\$4,009.26	\$4,009.26
6	B05.15	REMOVE PCC DRIVEWAY PAVEMENT	SY	23	\$8.00	\$184.00	\$30.00	\$690.00	\$25.00	\$575.00	\$31.78	\$730.94	\$18.71	\$430.33
7	B05.25	REMOVE PCC SIDEWALK	SF	53	\$20.00	\$1,060.00	\$5.00	\$265.00	\$10.00	\$530.00	\$15.94	\$844.82	\$7.26	\$384.78
8	Special	REMOVE CONCRETE CHANNEL WALL	LF	322	\$15.00	\$4,830.00	\$14.00	\$4,508.00	\$13.00	\$4,186.00	\$46.83	\$15,079.26	\$39.15	\$12,606.30
9	B06.02	REMOVE & SALVAGE FENCE	LF	205	\$10.00	\$2,050.00	\$9.00	\$1,845.00	\$6.50	\$1,332.50	\$4.19	\$858.95	\$25.49	\$5,225.45
10	C02.01	EXCAVATION, UNCLASSIFIED	CY	346	\$5.00	\$1,730.00	\$38.60	\$13,355.60	\$17.00	\$5,882.00	\$25.18	\$8,712.28	\$143.17	\$49,536.82
11	C07.01	TOPSOIL, FURNISH & PLACE	CY	65	\$50.00	\$3,250.00	\$45.00	\$2,925.00	\$27.00	\$1,755.00	\$78.47	\$5,100.55	\$33.60	\$2,184.00
12	C08.03	SEEDING, FERTILIZING, & MULCHING	SY	383	\$40.00	\$15,320.00	\$5.00	\$1,915.00	\$3.50	\$1,340.50	\$1.75	\$670.25	\$2.70	\$1,034.10
13	E21.02	6" PVC SEWER CLEANOUT	EA	2	\$300.00	\$600.00	\$250.00	\$500.00	\$575.00	\$1,150.00	\$225.72	\$451.44	\$2,539.11	\$5,078.22
14	H07.01	EROSION CONTROL BLANKET	SY	58	\$4.00	\$232.00	\$8.00	\$464.00	\$12.00	\$696.00	\$3.49	\$202.42	\$2.70	\$156.60
15	H13.02	ROCK CONSTRUCTION ENTRANCE	EA	1	\$1,000.00	\$1,000.00	\$1,300.00	\$1,300.00	\$2,000.00	\$2,000.00	\$1,172.07	\$1,172.07	\$1,605.16	\$1,605.16
16	H16.01	EROSION CONTROL, INLET PROTECTION	EA	1	\$150.00	\$150.00	\$100.00	\$100.00	\$190.00	\$190.00	\$211.35	\$211.35	\$236.79	\$236.79
17	Special	GRAVITY LARGE CONCRETE BLOCK WALL	SF	1570	\$47.00	\$73,790.00	\$24.00	\$37,680.00	\$38.75	\$60,837.50	\$41.81	\$65,641.70	\$38.99	\$61,214.30
18	I15.03	PCC DRIVEWAY PAVEMENT, 6" REINFORCED	SY	23	\$70.00	\$1,610.00	\$125.00	\$2,875.00	\$85.00	\$1,955.00	\$104.76	\$2,409.48	\$88.33	\$2,031.59

19	I32.03	CONCRETE SIDEWALK, 6" REINFORCED	SF	53	\$12.00	\$636.00	\$15.00	\$795.00	\$7.50	\$397.50	\$9.08	\$481.24	\$11.34	\$601.02
20	Special	CONCRETE CHANNEL WALL TRANSITION	EA	4	\$200.00	\$800.00	\$1,600.00	\$6,400.00	\$1,550.00	\$6,200.00	\$1,990.37	\$7,961.48	\$833.77	\$3,335.08
21	Special	OUTLET DRAIN CONNECTION	EA	2	\$1,000.00	\$2,000.00	\$1,200.00	\$2,400.00	\$800.00	\$1,600.00	\$2,894.50	\$5,789.00	\$7,001.10	\$14,002.20
22	L06.01	TRAFFIC CONTROL	LS	1	\$5,500.00	\$5,500.00	\$2,500.00	\$2,500.00	\$4,500.00	\$4,500.00	\$4,330.18	\$4,330.18	\$2,909.11	\$2,909.11
23	Special	SALVAGE AND REPLACE LANDSCAPE ROCK AND FABRIC	SY	74	\$20.00	\$1,480.00	\$25.00	\$1,850.00	\$22.00	\$1,628.00	\$35.02	\$2,591.48	\$16.09	\$1,190.66
TOTAL														
						\$153,000.00		\$127,367.60		\$172,370.00		\$204,337.83		\$222,518.68


CONSULTANT

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

 9/16/15
 Aaron Fagerfess, PE Date
 HDR, Inc.

CITY OF RAPID CITY

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

 9/15/15
 Brandon Quiett, PE Date
 Project Manager