

To Solve. To Excel. Together

600 Kansas City St Rapid City, SD 57701-2712

phone (605) 343-6102 fax (605) 343-7159

www.teamtsp.com

Architecture

Engineering

Construction

September 1, 2005

Joe Jagodzinski City of Rapid City Engineering Division 300 6<sup>th</sup> Street Rapid City, SD 57701

Re: Chapel Lane Bridge Widening ST04-1359-TSP #: 03030244

Dear Joe,

Enclosed is a copy of a revised manhour estimate for the construction administration portion of the above referenced project. We had submitted a manhour estimate for this portion of the project when we submitted our design cost proposal. However, the construction administration portion of the project was not included in our original contract with the City of Rapid City.

We would like to thank you for your consideration of our firm for this work.

Please Contact us if you have any questions


Sincerely,

Don C. Wrede Project Manager

DCW/dcw

Enc.

cc: Bob Morcom



DATE:09/01/05

RE: Chapel Lane Bridge Widening ST04-1359

Construction Administration MANHOUR / FEE PROPOSAL

PREPARED BY: TSP THREE, INC.

TSP NO. #03030244

PREPARED FOR: City of Rapid City Engineering Division

|  |                    |                          | TSP             |                              |
|--|--------------------|--------------------------|-----------------|------------------------------|
| DESCRIPTION  | PM/PE1<br>\$130.00 | PE2<br>\$90.00           | CADD<br>\$55.00 | Clerical<br>\$35.00          |
| A. Construction Administration Labor  Approx Construction Time =32 Weeks  Pre-Construction Meeting  Weekly Coordination Meetings  Shop Drawing Review  Periodic Inspections 3/wk @2 Hr. x 32  Payment Application Processing  Final Document Prep/Transmit to City | 2                  | 2<br>32<br>8<br>192<br>8 |                 |                              |
| rinai Document Frepi Hansinit to Oity  | 2                  | 248                      | 0               | 0<br><i>250</i>              |
| Subtotal  Total Construction Administration Labor  | \$260.00           | \$22,320.00              | \$0.00          | \$0.00<br><b>\$22,580.00</b> |
| B. Construction Administration Expenses Copies   | Amount<br>75       | Rate<br>\$0.10           | Total<br>\$7.50 |                              |

| B. Construction Administration Expenses    | Amount | Rate    | Total          |  |
|--|--------|---------|----------------|--|
| Copies                                     | 75     | \$0.10  | <b>\$7.5</b> 0 |  |
| Mileage 96 trips @10mi/trip                | 960    | \$0.35  | \$336.00       |  |
| Photography(LS)                            | 1      | \$10.00 | \$10.00        |  |
| Total Construction Administration Expenses |        |         | \$353.50       |  |

TOTAL CONSTRUCTION ADMINISTRATION LABOR & EXPENSES

\$22,933.50