

REQUEST AUTHORIZATION FOR MAYOR AND FINANCE OFFICER TO SIGN PROFESSIONAL SERVICES AGREEMENT OR AMENDMENT

Date: 2/13/2006

Project Name & Number: Sedivy Lane Reconstruction – ST04-1063 – Phase 2 Construction
Related Services

CIP #: 50125

Project Description: Construction management services for the proposed reconstruction of Sedivy Lane from St. Patrick Street to E. St. Andrew St., including construction surveys, construction management and closeout, and as-built plans preparation.

Consultant: Ferber Engineering Company

Original Contract Amount: \$ 56,105.00

Original Contract Date: Feb. 7, 2006

Original Completion Date: June 30, 2006

Amendment Number:

Amendment Description:

Funding Source This Request:

Amount	Dept.	Line Item	Comments
\$30,319.14	8910	4370	Street Improvements
\$16,062.86	8911	4371	Drainage Improvements
\$5,262.65	933	4381	Water Improvements
\$4,460.35	833	4380	Sewer Improvements
\$56,105.00	Total		

Agreement Review & Approvals

 Project Manager	2/13/06 Date	 Division Manager	2-23-06 Date
 Department Director	2/23/06 Date	 City Attorney	2-23-06 Date

ROUTING INSTRUCTIONS

- Route two originals of the Agreement for review and signatures.
- Finance Office - Retain one original
- Project Manager - Retain second original for delivery to Consultant
- cc Public Works
- Engineering
- Project Manager

FINANCE OFFICE USE ONLY

(Note to Finance. Please write date of Agreement in appropriate space in the Agreement document)

	Date	Initials	Approved
Appropriation	2/23/06	W	Y
Cash Flow			Y