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AGREEMENT
FOR PROFESSIONAL SERVICES

East Boulevard/ East North Street Reconstruction
East Boulevard from St. Joseph Street to Rapid Creek,
East North Street from Rapid Creek to Cambell Street
Project No. P1774(3), PCN 01FNSTO05-1435
Rapid City CIP No's 50129, 50142 & 50565

THIS AGREEMENT madeonthis_____dayof , 2008 between the City of Rapid
City, 300 Sixth Street, Rapid City, South Dakota 57701, hereinafter referred to as OWNER, and
Kadrmas, Lee & Jackson, Inc., 330 Knollwood Drive — Suite A, Rapid City, South Dakota 57709-
3416, hereinafter referred to as CONSULTANT.

OWNER and CONSULTANT in consideration of their mutual covenants herein agree in respect of
the performance of Engineering services by CONSULTANT and the payment for those services by
OWNER as set forth below.

SECTION 1 - GENERAL
11 Project Description:

East Boulevard/ East North Street Reconstruction
East Boulevard from St. Joseph Street to Rapid Creek,
East North Street from Rapid Creek to Cambell Street

Preliminary Study and Scoping of Project Needs

The general objective of this phase is to provide documented information necessary for the City of
Rapid City, and the South Dakota Department of Transportation (SDDOT) to reach a consensus on
the improvements necessary for project development.

Preliminary Design Phase and Environmental Documentation

The general objective of this phase will be to conduct the activities identified during the Preliminary
Study and Scoping of Project Needs as described above and attached and the completion of the
Environmental Documentation activities as coordinated with the SDDOT and Federal Highway
Administration. The scope of these services and associated fees will be determined at a later date
and added to the Agreement through a supplemental document as negotiated by the OWNER and
CONSULTANT.

Design Phases

The general objective of these phases will be to provide the design engineering services necessary
to prepare detailed plans and specifications for the various individual segments/phases as identified
during the Preliminary Design Phase and Environmental Documentation Phase. The scope of these
services and associated fees will be determined at a later date and prior to each individual phase
and added to the Agreement through a series of supplemental documents as negotiated by the
OWNER and CONSULTANT.
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Bidding Phases

The general objective of these phases will be to assist the OWNER in obtaining bids for the services
and equipment necessary to construct the various individual segments/phases as identified during
the Preliminary Design Phase and Environmental Documentation Phase. The scope of these
services and associated fees will be determined at a later date and prior to each individual phase
and added to the Agreement through a series of supplemental documents as negotiated by the
OWNER and CONSULTANT.

Construction Phases

The general objective of these phases will be to assist the OWNER in reviewing the construction
activities and equipment for general conformance with project plans and specifications for the
various individual segments/phases as identified during the Design Phases. The scope of these
services and associated fees will be determined at a later date and prior to each individual phase
and added to the Agreement through a series of supplemental documents as negotiated by the
OWNER and CONSULTANT.

SECTION 2 - SCOPE OF SERVICES
21 Basic Scope of Services

The anticipated services are set forth in the “Phase 1 — Scope of Services Preliminary Study and
Scoping of Project Needs” dated January 17, 2008; and are attached hereto as Exhibit A.

The tasks to complete the project requirements are established in the Man-Hour Projections and
Estimated Fees attached hereto as Exhibit B.

The City shall furnish copies of existing reports, studies, and mapping appropriate for the study.
2.2 Additional Services Requiring Authorization in Advance

If authorized in writing by OWNER, CONSULTANT shall furnish or obtain from others Additional
Services of the types listed in paragraphs 2.2.1 through 2.2.7, inclusive. These services are not
included as part of Basic Services except to the extent provided otherwise in Exhibit A; these will be
paid for by OWNER as indicated in Section 4.

2.2.1 Services resulting from significant changes in the general scope, extent or character
of the Project including, but not limited to, changes in size, complexity, or method of
financing; and revising previously accepted studies, reports or design documents
when such revisions are required by changes in laws, rules, regulations, ordinances,
codes or orders enacted subsequent to the preparation of such studies, reports or
documents.

2.2.2 |Investigations and studies involving, but not limited to, detailed consideration of
operations, maintenance and overhead expenses; providing value engineering
during the course of design; the preparation of feasibility studies, cash flow and
economic evaluations, rate schedules and appraisals; assistance in obtaining
financing for the Project; evaluating processes available for licensing and assisting
OWNER in obtaining process licensing; detailed quantity surveys of material,
equipment and labor; and audits or inventories required in connection with
construction performed by OWNER.
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2.2.3 Furnishing services of independent professional associates and consultants for other
than Basic Services (which include, but are not limited to, customary civil, structural,
mechanical and electrical engineering and customary architectural design incidental
thereto).

2.2.4 Services during out-of-town travel required of CONSULTANT other than visits to the
site, attendance at OWNER'S office, or other services as detailed in Exhibit A.

2.2.5 Providing any type of property surveys or related engineering services needed for the
transfer of interests in real property and field surveys for design purposes and
providing other special field surveys.

2.2.6 Preparing to serve or serving as consultant or witness for OWNER in any litigation,
arbitration or other legal or administrative proceeding involving the Project (except for
assistance in consultations which is included as part of Basic Services).

2.2.7 Additional services in connection with the Project, excluding services which are to be
furnished by OWNER in accordance with Section 2.1, and services not otherwise
provided for in this Agreement.

SECTION 3 - PERIOD OF SERVICE

3.1 The Provisions of this section have been agreed to in anticipation of the orderly and
continuous progress of the Project through completion of construction. Consultant's
obligation to render services hereunder will extend for a period which may reasonably be
required for completion of the project including extra work and extensions thereto.

3.2 The CONSULTANT'’S period of service shall be in accordance with the schedule set forth
‘below. :

Phase 1 Notice to Proceed — March 7, 2008

Research and Summary of Findings — May 2, 2008

Field Survey and Base Plan Drawings — June 6, 2008

Subsequent Phases - The period of service will be determined at a
later date and prior to each individual phase and added to the
Agreement through a series of supplemental documents as negotiated
by the OWNER and CONSULTANT.
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SECTION 4 - PAYMENTS TO CONSULTANT

4.1

4.2

Methods of Payment for Services and Expenses of CONSULTANT

4141

For Basic Services. OWNER shall pay CONSULTANT for Basic Services rendered
under Section 2 as detailed in Attached Exhibit A in an amount not-to-exceed One
Hundred Twenty-Four Thousand Three Hundred Eighty-One Dollars and Seventy-
Five Cents ($124,310.37), including reimbursable expenses, as detailed in attached
Exhibit B.

The tasks included in Phase 100 Water System and Phase 200 Sewer System will
be Non SDDOT Cost Participating. The amounts not-to-exceed for the Non SDDOT
Cost Participating tasks and SDDOT Cost Participating tasks are as follows:

= Non SDDOT Cost Participating=$ 5,727.44
=  SDDOT Cost Participating =$ 118,582.93

4.1.1.1 Direct Labor Costs and Overhead. Direct labor costs and overhead shall
be paid at a rate equal to CONSULTANT'S salary cost time the allowable
overhead rate as determined by audit, in accordance with 48 CFR Part 31.

4.1.1.2 OWNER shall pay CONSULTANT the actual costs (except where
specifically provided otherwise) of all Reimbursable Expenses approved by
OWNER. The term Reimbursable Expenses has the meaning assigned to
it in paragraph 4.4 in accordance with 48 CFR Part 31.

For Additional Services. OWNER shall pay CONSULTANT for Additional Services
rendered under Section 2 as follows:

4.1.2.1 General. For additional services of CONSULTANT'S principals and
employees engaged directly on the Project and rendered pursuant to
paragraph 2.2 on the same basis as outlined in paragraphs 4.1.1.1 and
4.1.1.2.

Times of Payments

4.2.1

CONSULTANT shall submit monthly statements for Basic and Additional Services
rendered and for Reimbursable Expenses incurred. OWNER shall make prompt
monthly payments in response to CONSULTANT’S monthly statements.

For these services the OWNER shall make prompt monthly payments to the
CONSULTANT based on monthly billings submitted by the CONSULTANT up to
90% of the maximum fee for each Task as shown on Exhibit B. The remaining 10%
shall be due upon approval of the Final Plans for the Project as accepted by
OWNER. ,
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Other Provisions Concerning Payments

4.3.1

4.3.2

4.3.3

434

4.3.5

If OWNER fails to make any payment due CONSULTANT for services and expenses
within forty-five (45) days after receipt of CONSULTANT'S statement the
CONSULTANT may, after giving seven (7) days written notice to OWNER, suspend
services under this Agreement until CONSULTANT has been paid in full all amounts
due for services, expenses and charges.

In the event of termination by OWNER upon completion of any phase of Basic
Services, progress payments due CONSULTANT for services rendered through
such phase shall constitute total payment for such services. In the event of such
termination by OWNER during any phase of the Basic Services, CONSULTANT also
will be reimbursed for the charges of independent professional associates and
consultants employed by CONSULTANT to render Basic Services incurred through
such phase. In the event of any such termination, CONSULTANT will be paid for
unpaid Reimbursable Expenses previously incurred.

The employees of CONSULTANT, professional associates and consultants, whose
time is directly assignable to the program shall keep and sign a time record showing
the element of the Project, date and hours worked, title of position and compensation
rate.

Records. The CONSULTANT shall maintain an accurate cost keeping system as to
all costs incurred in connection with the subject to this Agreement and shall produce
for examination books of accounts, bills, invoices and other vouchers or certified
copies there under if originals be lost at such reasonable time and place as may be
designated by the OWNER and shall permit extracts and copies thereof to be made

- during the contract period and for three years after the date of final payment to

CONSULTANT.

All personnel employed by CONSULTANT shall maintain time records for time spent
performing work on project described in this Agreement for a period of three years
from the conclusion of the project. Time records and payroll records for said
personnel shall be similarly retained by CONSULTANT for a period of three years
from the conclusion of the project.

Upon reasonable notice, the CONSULTANT will allow OWNER auditors to audit all
records of the CONSULTANT related to this Agreement. These records shall be
clearly identified and readily accessible. All records shall be kept for a period of three
(3) years after final payment under Agreement is made and all other pending matters
are closed.

Inspection of Work. The CONSULTANT shall, with reasonable notice, afford
OWNER or representative of OWNER reasonable facilities for review and inspection
of the work in this Agreement. OWNER shall have access to CONSULTANT’S
premises and to all books, records, correspondence, instructions, receipts, vouchers
and memoranda of every description pertaining to this Agreement.
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4.3.6 Audits. The CONSULTANT shall, with reasonable notice, afford representatives of
the OWNER reasonable facilities for examination and audits of the cost account
records; shall make such returns and reports to a representative as he may require;
shall produce and exhibit such books, accounts, documents and property as he may
determine necessary to inspect and shall, in all things, aid him in the performance of
his duties.

4.3.7 Payment shall be made subject to audit by duly authorized representatives of the
OWNER. Payment as required in 49 CFR 26.29:

The CONSULTANT shall pay subcontractors or suppliers within 15 days of receiving

- payment for work that is submitted for progress payment by the OWNER. If
the CONSULTANT withholds payment beyond this time period, written justification
by the CONSULTANT shall be submitted to the OWNER upon request. If it is
determined that a subcontractor or supplier has not received payment due without
just cause, the OWNER may withhold future estimated payments and/or may direct
the CONSULTANT to make such payment to the subcontractor or supplier. Prompt
payment deviations will be subject to price adjustments.

4.3.8 Inthe event the service to the contract is terminated by the OWNER for fault on the
part of the CONSULTANT, the agreement shall be null and void, and, the OWNER
shall be entitled to recover payments made to the CONSULTANT on the work which
is the cause of the at-fault termination. The CONSULTANT shall be paid only for
work satisfactorily performed and delivered to the OWNER up to the date of
termination. After audit of the CONSULTANT'S actual costs to the date of
termination and after determination by the OWNER of the amount of work
satisfactorily performed, the OWNER shall determine the amount to be paid the
CONSULTANT.

Definitions

Reimbursable Expenses means the actual expenses incurred by CONSULTANT or
CONSULTANT’S independent professional associates or consultants directly in connection
with the Project, including expenses for: transportation and subsistence incidental thereto;
reproduction of reports, graphics, and similar Project related items; and if authorized in
advance by OWNER, overtime work requiring higher than regular rates. In addition, if
authorized in advance by OWNER, Reimbursable Expenses will also include expenses
incurred for computer time and other highly specialized equipment, including an appropriate
charge for previously established programs and expenses of photographic production
techniques times a factor of 1.0 as determined in accordance with CONSULTANT'S normal
accounting practices. '

SECTION 5 — OWNERSHIP OF DATA

Documents and all products of this Agreement are to be the property of the OWNER. Any
reuse of documents for extensions of the Project or other projects shall be at the OWNER’s
sole risk and liability.
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SECTION 6 — PUBLICATION AND RELEASE OF INFORMATION

The CONSULTANT shall not copyright material developed under this Agreement without
written authorization from the OWNER. The OWNER reserves a royalty-free non-exclusive,
and irrevocable license to reproduce, publish or otherwise use, and to authorize others to
use, the work for government purposes.

SECTION 7 — ACQUISITION OF PROPERTY OR EQUIPMENT
The acquisition of property or equipment will be in accordance with 49 CFR 18.32.
SECTION 8 — INDEPENDENT CONSULTING AND SUBCONTRACTING

While performing services hereunder, CONSULTANT is an independent contractor and not
an officer, agent, or employee of the City of Rapid City.

Any empioyee of the CONSULTANT engaged in the performance of services required under
the agreement shall not be considered an employee of the OWNER, and any and all claims
that may or might arise under the Worker's Compensation Act of the State of South Dakota
on behalf of said employees or other persons while so engaged and any and all claims
made by any third party as a consequence of any act or omission of the part of the work or
service provided or to be rendered herein by the CONSULTANT shall in no way be the
obligation or responsibility of the OWNER.

CONSULTANT shall perform all work except specialized services. Specialized services are
considered to be those items not ordinarily furnished by CONSULTANT which must be
obtained for proper execution of this Agreement. Specialized services required by the study,
if any, will be provided pursuant to Section 2 of this Agreement.

Neither this Agreement nor any interest therein shall be assigned, sublet or transferred
unless written permission to do so is granted by the OWNER. Subcontracts are to contain all
the required provisions of the prime contract as required by 49 CFR Part 18, definitions.

SECTION 9 — PERSONNEL EMPLOYMENT

The CONSULTANT warrants that it has not employed or retained any company or person,
other than a bona fide employee working solely for the CONSULTANT, to solicit or secure
this agreement, and that he has not paid or agreed to pay any company or person, other
than a bona fide employee working solely for the CONSULTANT, any fee, commission,
percentage, brokerage fee, gifts, or any other considerations, contingent upon or resulting
from the award of making of this Agreement. For breach or violation of this warranty, the
OWNER shall have the right to annul this Agreement without liability or, in its discretion to
deduct from the agreement price or consideration, or otherwise recover, the full amount of
such fees, commission, percentage, brokerage fee, gift or contingent fee.

SECTION 10 - NONDISCRIMINATION/ADA

The CONSULTANT agrees to comply with the requirements of Title 49, CFR Part 21 and
Title Vi of the Civil Rights Act of 1964. The CONSULTANT agrees to submit upon request
quarterly Title VI (Civil Rights) State of Contractor reports to the State. The CONSULTANT
agrees to provide services in compliance with the Americans With Disabilities Act of 1990.
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SECTION 11 - CLAIMS

To the extent authorized by law, the CONSULTANT shall indemnify and hold harmless the
OWNER, its employees and agents, against any and all claims, damages, liability and court
awards including costs, expenses and reasonable attorney fees to the extent such claims
are caused by any negligent performance of professional services by, the CONSULTANT,
its employees, agents, subcontractors or assignees.

To the extent authorized by law, the OWNER shall indemnify and hold harmless the
CONSULTANT, its employees and agents, against any and all claims, damages, liability and
court awards including costs, expenses and reasonable attorney fees, to the extent such
claims are caused by OWNERS negligent acts in connection with the PROJECT and acts of
its employees, agents, subcontractors or assignees.

It is further agreed that any and all employees of either party, while engaged in the
performance of any work or services, shall not be considered employees of the other party,
and that any and all claims that may or might arise under the Worker’'s Compensation Act of
the State of South Dakota on behalf of said employees, while so engaged on any of the work
or services provided to be rendered herein, shall in no way be the obligation or responsibility
of the other party.

SECTION 12 - ACCEPTANCE AND MODIFICATION

This Agreement together with the Exhibits and schedules identified above constitute the
entire agreement between OWNER and CONSULTANT and supersede all prior written or
oral understandings. This Agreement and said Exhibits and schedules may only be
amended, supplemented, modified or canceled after consultation with, and approval in
writing by, the parties to this Agreement.

SECTION 13 —~ TERMINATION OR ABANDONMENT

The CONSULTANT and the OWNER share the right to terminate this Agreement upon
giving thirty (30) days written notice of such cancellation to the other party. If this Agreement
is terminated under this paragraph, CONSULTANT shall deliver to OWNER all work product
produced up to the time of termination. OWNER shall reimburse CONSULTANT for all work
completed to the date of termination.

In the event the CONSULTANT breaches any of the terms or conditions hereof, this
Agreement may be terminated by the OWNER at any time with ten (10) days written notice
and an opportunity to cure. If termination for such a default is effected by the OWNER, any
payments due to CONSULTANT at the time of termination may be adjusted to cover any
additional costs to the OWNER because of CONSULTANT'S default. Upon termination
the OWNER may take over the work and may award another party an agreement to
complete the work under this Agreement. If after the OWNER terminates for a default
by CONSULTANT it is determined that CONSULTANT was not at fault, then
the CONSULTANT shall be paid for eligible services rendered and expenses incurred up to
the date of termination.

SECTION 14 - GOVERNING LAW

This agreement and any dispute arising out of this agreement shall be governed by the laws of the
State of South Dakota.
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14.1 Forum Selection

Any dispute arising out of this contract shall be litigated in the Circuit Court for the 7" Judicial
Circuit, Rapid City, South Dakota.

14.2 Compliance Provision

The CONSULTANT shall comply with all federal, state and local laws, together with all
ordinances and regulations applicable to the work and will be solely responsible for obtaining
current information on such requirements. The CONSULTANT shall procure all licenses,
permits or other rights necessary for the fulfillment of its obligation under the Agreement.

SECTION 15 - MERGER CLAUSE

This written agreement including Exhibit A Scope of Work and Exhibit B Man Hour Projections and
Estimated Fees constitute the entire agreement of the parties. No other promises or consideration
are a part of this agreement.

SECTION 16 — COMPLIANCE WITH CLEAN AIR ACT

Consultant stipulates that any facility to be utilized in the performance of this contract, under the
Clean Air Act, as amended, Executive Order 11738, and regulations in implementation thereof is not
listed on the U.S. Environmental Protection Agency List of Violating Facilities pursuant to 40 CFR
15.20 and that the OWNER and the State Department of Transportation shall be promptly notified of
the receipt by the CONSULTANT of any communication from the Director, Office of Federal
Activities, EPA, indication that a facility to be utilized for the contract is under consideration to be
listed on the EPA List of Violating Facilities.

SECTION 17 — CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY
AND VOLUNTARY EXCLUSION

CONSULTANT certifies, by signing this agreement that neither it nor its Principals is presently
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
participation in this transaction by any Federal department or agency.

SECTION 18 — INSURANCE AND REPORTING

Before the CONSULTANT begins providing service, the CONSULTANT will be required to furnish
the OWNER the following certificates of insurance and assure that the insurance is in effect for the
life of the contract:

A. Commercial General Liability Insurance: CONSULTANT shall maintain occurrence
based commercial general liability insurance or equivalent form with a limit of not
less than $1,000,000.00 for each occurrence. If such insurance contains a general
aggregate limit it shall apply separately to this Agreement or be no less than two
times the occurrence limit.

B. Professional Liability Insurance or Miscellaneous Professional Liability Insurance:
CONSULTANT agrees to procure and maintain professional liability insurance or
miscellaneous professional liability Insurance with a limit not less than
$1,000,000.00.
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The insurance provided for general liability and errors and omissions shall be
adequate for the liability presented, and shall be written by an admitted carrier in the
State of South Dakota.

C. Business Automobile Liability Insurance: CONSULTANT shall maintain business
automobile liability insurance or equivalent form with a limit of not less than
$500,000.00 for each accident. Such insurance shall include coverage for owned,
hired and non-owned vehicles.

D. Worker's Compensation Insurance: CONSULTANT shall procure and maintain
workers' compensation and employers' liability insurance as required by South
Dakota law.

Before beginning work under this Agreement, the CONSULTANT shall furnish the OWNER with
properly executed Certificates of Insurance which shall clearly evidence all insurance required in this
Agreement and which provide that such insurance may not be canceled, except on 30 days' prior
written notice to the OWNER. The CONSULTANT shall furnish copies of insurance policies if
requested by the OWNER.

Reporting

CONSULTANT agrees to report to the OWNER any event encountered in the course of
performance of this Agreement which results in injury to any person or property, or which may
otherwise subject CONSULTANT, or the OWNER or it officers, agents or employees to liability.
CONSULTANT shall report any such event to the OWNER immediately upon discovery.

CONSULTANT'S obligation under this section shall only be to report the occurrence of any event to
the OWNER and to make any other report provided for by their duties or applicable law.
CONSULTANT'S obligation to report shall not require disclosure of any information subject to
privilege or confidentiality under law (e.g., attorney-client communications). Reporting to
the OWNER under this section shall not excuse or satisfy any obligation of CONSULTANT to report
any event to law enforcement or other entities under the requirements of any applicable law.

SECTION 19 - SUPERCESSION PROVISION

All other prior discussions, communications and representations concerning the subject matter
of this Agreement are superseded by the terms of this Agreement, and except as specifically
provided herein, this Agreement constitutes the entire agreement with respect to the subject
matter hereof.

SECTION 20 - CERTIFICATION REGARDING LOBBYING

I certify, to the best of my knowledge and belief, that: No Federal appropriated funds have been paid
or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to
influence an officer or employee of any agency, a member of Congress, an officer or employee of
Congress, or an employee of a member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment, or modification of a
Federal contract, grant, loan, or cooperative agreement. If any funds other than Federal
appropriated funds have been paid or will be paid to any of the above mentioned parties, the
undersigned shall complete and submit Standard Form LLL, “Disclosure Form to Report Lobbying,”
in accordance with its instructions.
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The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose
accordingly. This certification is a material representation of fact upon which reliance was placed
when this transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person
who fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for each such failure.

SECTION 21 - SEVERABILITY PROVISION
In the event that any court of competent jurisdiction shall hold any provision of this Agreement

unenforceable or invalid, such holding shall not invalidate or render unenforceable any other
provision hereof.

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement by their duly
authorized officers on the day, month and year first written above.

OWNER: CONSULTANT:
BY: BY:C&»—Q@W
Alan Hanks, Mayor Rodney A. Senn, PE
Date: . Kadrmas, Lee & Jackson, Inc.

330 Knollwood Drive — Suite A
Date: foe. 16,28,

BY:
Finance Officer

VED ASATO FORM
pard / ._/67/5;//5

Joel/! arﬁdeery DATE
Asgjstant City Attorney
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STATE OF SOUTH DAKOTA
COUNTY OF PENNINGTON
On this day of , 2008, before me, a Notary Public, personally appeared

Allan Hanks, known to me to be the Mayor of the City of Rapid City, and acknowledge to me
that he did sign the foregoing document as such officer and for the purposes therein stated.

Notary Public

My Commission Expires:

(SEAL)

STATE OF SOUTH DAKOTA
COUNTY OF PENNINGTON
On this 21st day of January, 2008, before me, a Notary Public, personally appeared Rodney
+ A. Senn, known to me to be a Principal of Kadrmas, Lee & Jackson, Inc., and acknowledge

to me that he did sign the foregoing document as such officer and for the purposes therein
stated.

Notary Public
My Commission Expires:
//—5-5060%

(SEAL)

I e NN {
o MAUREEN L. HENSLEY tq [
NOTARY PUBLIC 4

;% State of South Dakota ™\ §

Address for Giving Notices: Address for Giving Notices:
City of Rapid City of Rapid City Kadrmas, Lee & Jackson, Inc.
Engineering Services 330 Knollwood Drive

300 Sixth Street Suite A

Rapid City, South Dakota 57701 Rapid City, South Dakota 57701
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EXHIBIT A
KADRMAS, LEE & JACKSON, INC.
PHASE 1 - SCOPE OF SERVICES
PRELIMINARY STUDY & SCOPING OF PROJECT NEEDS
EAST BOULEVARD & EAST NORTH STREET RECONSTRUCTION
PROJECT No. P1774(3), PCN 01FN
CITY OF RAPID CITY, SOUTH DAKOTA
JANUARY 17, 2008

PURPOSE

Kadrmas, Lee & Jackson, Inc. (KL&J) will conduct the research and data collection

(Phase 1) necessary to prepare the scope of services for the Preliminary Engineering

Report and Environmental Documentation (Phase 2) for the East Boulevard and East
North Street Reconstruction Project.

OBJECTIVE

The general objective of this phase is to provide documented information necessary for
the City of Rapid City, and the South Dakota Department of Transportation (SDDOT) to
reach a consensus on the improvements necessary for project development.

GENERAL STUDY REVIEW

Project limits: General reconstruction of East North Street from the west side of the
Cambell Street intersection to East Boulevard. The project limits will extend east of
the Cambell Street intersection for the water main connection. General reconstruction
of East Boulevard from East North Street south through the intersection of St. Joseph
Street.

e East Boulevard from St. Joseph Street south to Quincy Street and will include
replacement of large diameter transmission main to Signal Hill Reservoirs.
Explore and scope options in conjunction with this project for a future project.

e Review existing reports and studies impacting the project area; and identify issues
needing to be addressed. .

UTILITIES
Water System

e Identify the need for dynamic water system modeling to optimize the sizing of the
transmission main in East North and East Boulevard. Sizing to be determined
either by the Burns & McDonnell system master plan or through modeling
performed in Phase 2 design services.

e Research data to determine the level of analysis required to look at need for
installing paralle] mains in East North Street. Once a definitive size is determined
this information will be used to evaluate appropriate combination of sizes for the
parallel mains.

Exhibit A Page 1 of 6
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e Research data to scope improvements required to provide connection of the
proposed new parallel mains in East North Street to the existing main located east
of the Cambell Street intersection.

e Look at need for large diameter main connections at Waterloo Street, Maple
Street near the Philadelphia Street intersection, and Lacrosse Street north of East
North Street.

e Scope service connection needs on East Boulevard to determine locations of non-
conforming services and needs to correct by providing for an alternate service. If
alternate servicing is not possible, consideration for a parallel main along with the
proposed transmission main replacement may need to be considered.

e Identify non-conforming utility services throughout the project limits.

Sewer System

e Research proposed trunk sewer line corridor up and down stream of the
intersection at Omaha Street and East Boulevard. Sizing needs will be identified
either from the Burns & McDonnell master plan or if needed an analysis to
determine appropriate sizing will be performed in PE Phase 2. Installation of
casing to be considered in lieu of replacement or reconstruction of trunk line.

e Determine non-conforming services and determine possible alternates for
correction South of Omaha Street. The area north of the railroad right-of-way is
known for having problematic non-conforming services.

e Provide preliminary concepts for sewer main crossing on East Boulevard near St.
Louis Street. This sewer main crossing serves the Prairie Market and is known to
be in poor condition. .

o Provide service area study for the basin lying north of East North Street to
determine needs in the area and possible stub outs to the north at Cambell Street,
and Riley Ave.

Storm Sewer and Storm Water Quality

e Provide research study north and east of the intersection of Cambell Street and
East North Street to determine any potential system needs on East North Street to
meet City Criteria.

e Identify parameters of proposed box culvert crossing at Spruce Street as identified
in the Knollwood Drainage Basin Design Plan (DBDP) to determine how crossing
installation will be performed. This identification to be sufficient to assure future
projects up and downstream of East North Street will perform as identified in the
DBDP in collecting and conveying flows up and downstream. Work to be
coordinated with current design work by FMG Inc. downstream in Elements 2 &
20 in the DBDP.

o Perform preliminary research to determine storm sewer needs along East North
Street to meet City criteria.

e Perform preliminary research of storm sewer needs along East Boulevard - north
of Rapid Creek to meet City criteria.

e Perform preliminary research of area north of the DM&E railroad right-of-way
and east of East Boulevard North to determine storm water needs for alleviating
flooding under the railroad underpass on East Boulevard North.
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e Perform research of area south of Rapid Creek along East Boulevard, including
the basin south of Quincy Street that has experienced some basin transfer causing
additional flows on East Boulevard. Flow currently is draining directly onto East
Boulevard due to undersized storm sewer in East Boulevard south of Quincy
Street. This additional flow may be compromising the existing capacity of the
storm sewer in East Boulevard.

o Identify potential storm water quality enhancement locations where runoff can be
treated prior to entering Rapid Creek along East Boulevard.

e Look at routing of runoff towards Roosevelt Park Ponds via the Old Iowa
Irrigation Ditch.

e Identify potential for treatment of a portion of the East North Street area runoff in
the Lacrosse Street Pond (east of Lacrosse Street and south of East New York
Street) by considering some outlet structure modifications.

o Considering alternates such as streetscaping or landscaping along East North
Street east of Lacrosse Street for treatment of runoff prior to entering storm sewer.

e Identify wetlands habitats that may be potentially impacted by the project or any
storm water quality enhancements to be considered.

e Meet with Department of Parks and Recreation (Jerry Cole) to relay storm water
quality enhancements proposed in the park areas to determine if conflicts with
park usage will occur.

Private Utilities

e Need to contact private utility companies to alert them of the project, identify
their needs to be coordinated with the project.

e Preliminary research for the use and coordination of sharing of a common utility
trench.

TRAFFIC FORECASTS

Existing Conditions

Intersection turning movement counts will be conducted for a 16 hour time period
between 6 am. and 10 p.m. at Spruce Street. Intersection turning movement
counts will be conducted during the 3 hour a.m. and 3 hour p.m. peak hours at the
following 7 intersections along East Boulevard/East North Street:

New York

Maple

Waterloo

Milwaukee

Philadelphia

LaCrosse

Cherry
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Traffic Counts

The traffic counts will be supplemented with historical traffic data provided by
Rapid City and SDDOT to develop baseline traffic inputs for AADT and tourism
peak traffic during a.m. and p.m. peak hours.

Future Traffic

Baseline traffic forecasts (year 2030) will be based upon a combination of the
Rapid City Area Long Range Transportation Plan and SDDOT traffic forecasts,
and existing traffic data. Forecasts will be developed for AADT and tourism peak
traffic during a.m. and p.m. peak hours, and development of design hourly
volumes and peak hour factors with traffic composition.

ANALYSIS OF TRAFFIC OPERATIONS

Existing Conditions

Analysis will include signal warrant analysis, Highway Capacity Analysis, signal
progression analysis and 3-year crash history analysis.

Future Conditions

Analysis will include signal warrant analysis, Highway Capacity Analysis, signal
progression analysis, and a technical memo summarizing the future conditions. A
traffic analysis of the year 2030 projected traffic volumes will be completed to
determine minimum required lane geometry.

Traffic Report

A technical memo report will be prepared to summarize the analysis of existing
and future conditions.

STREET

On Street Parking
e Identify location of existing on street parking; consider elimination and potential
impacts to businesses due to this possible parking reduction.

Right-of-Way Encroachment
o Identify existing encroachments of private improvements and parking in the right-
of-way and determine impact of eliminating encroachments

Access Management/Consolidation
e Identify number and location of access points that are non-conforming and do not
meet city criteria. Identify approximate level of effort and public relations
approach that will be needed to address this issue in design of the project.
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Transit
e Coordinate with Rapid Transit (Rich Sagen) for needs relative to the project.
Preliminary analysis of potential locations and infrastructure needs.
o Stop Shelters
o Pedestrian Refuge

Bike Trail
e Meet with City Bike Walk Run Committee. Identify proposed needs in any
master plans or general need for inclusion of bike lanes into the project. Identify
proposed need for additional pedestrian signing.

Streetscaping

o Identify potential streetscaping possibilities along East Boulevard and coordinate
with Rapid City Department of Parks and Recreation (Jerry Cole) for concurrence
and needs. Consider traditional center boulevard in lieu of existing boulevards on
each side.
Identify potential streetscaping options along East North Street.

e Consider locations for intersection pedestrian refuge. Get property owner input on
concept.

Street Alignment

o Consider traditional center boulevard in lieu of existing boulevards on each side
of East Boulevard from East Philadelphia Street to Rapid Creek.

e Analysis of a raised median along East Boulevard to control traffic movements
and conflict points.

e Do not anticipate geometrics changing along East North Street due to the existing
narrow 80-foot right-of-way. Consider elimination of on street parking and
possible incorporation of bus stops.

Street Surfacing
o Define the scope of geotechnical investigations that will be necessary for
preliminary and final design of project.

Preliminary Survey
e Provide topographic field survey throughout identified corridor limits.
e Provide base plan drawings of existing street conditions based on topographic
survey.

RAPID CREEK BRIDGE
Gather and review previous inspection reports.
o Complete a preliminary surface inspection of the bridge and determine if there
have been any changes since the last bridge inspection report.
e Make recommendations regarding needed repairs or additional analysis in
Phase 2.
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FUNDING

SDDOT/FHWA
o Meet with SDDOT and determine:
o Funding parameters per the 1989 road swap agreement with the City.
o Determine participating items for State’s 50% match dollars
o Replacement vs. oversizing/upgrades
o Known eligible items
e Determine if the FHWA will have any oversight on the project.

PUBLIC RELATIONS

Public Relations
e Conduct one open house meeting to present findings and issues to be addressed in
the Preliminary Engineering Report
e Prepare renderings to show public examples of problematic areas.
e Develop a plan for a Public Relations Campaign

PROJECT DESIGN SCHEDULE

Develop and present a i)reliminary project phasing layout and schedule to complete the
project scope developed based on Phase 1 research and findings. Phasing and scheduling
to be validated in Phase 2 Preliminary Engineering Report.

DELIVERABLES

e Recommend utility improvements to be included in project development and/or as
a separate project. "
Recommend Street and Traffic Improvements to be included in Phase 2

Summarize and report on how the SDDOT matching funding can be used

News releases, exhibits and handouts for open house public meeting

Provide base plan drawings of existing street conditions based on topographic
survey

PHASE 1 - SCHEDULE SUMMARY

Notice to Proceed — March 7, 2008
Research and Summary of Findings — May 2, 2008

Base Plan Drawings — June 6, 2008
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