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Agreement between City and Dream Design International, Inc.
for Professional Services for Cliff Drive Sanitary Sewer Extension
Project Number $S09-1830

AGREEMENT made December 22, 2009, between the City of Rapid City, SD (City) and
Dream Design International, Inc., (Engineer), located at 528 Kansas City Street, Suite 4,
Rapid City, SD 57701. City intends to obtain services for Source Water Protection
Project Two - Cliff Drive Sanitary Sewer Extension, Project No. $SS09-1830, CIP No.
50778. The scope of services is as described in Exhibits A and B.

The City and the Engineer agree as follows:

The Engineer shall provide professional engineering services for the City in all phases
of the Project as defined in Exhibits A and B, serve as the City's professional
engineering representative for the Project, and give professional engineering
consultation and advice to the City while performing its services.

Section 1—Basic Services of Engineer
1.1 General

141 The Engineer shall perform professional services described in this

' agreement, which include customary engineering services. Engineer
intends to serve as the City's professional representative for those
services as defined in this agreement and to provide advice and
consultation to the City as a professional. Any opinions of probable
project cost, approvals, and other decisions provided by Engineer for
the City are rendered on the basis of experience and qualifications
-and represent Engineer’s professional judgment. '

11.2 All work shall be performed by or under the direct supervision of a
professional Engineer licensed to practice in South Dakota.

113 Al documents including Drawings and Specifications provided or
' furnished by Engineer pursuant to this Agreement are instruments of
service in respect of the Project and Engineer shall retain an
ownership therein. Reuse of any documents pertaining to this project
by the City on extensions of this project or on any other project shall
be at the City’s risk. The City agrees to defend, indemnify, and hold
harmless Engineer from all claims, damages, and expenses including
attorney’s fees arising out of such reuse of the documents by the City

or by others acting through the City.

1.2  Scope of Work

The Engineer shall:
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1.2.1 Consult with the City, other agencies, groups, consultants, and/or
individuals to clarify and define requirements for the Project and
review available data.

1.2.2  Perform the tasks described in the Scope of Sérvices. {See Exhibits
A and B.)

123 Conduct a location survey of the Project to the extent deemed
necessary to provide adequate site information.

Section 2—Information Provided by City

The City will provide any information in its possession for the project at no cost to the
Engineer.

Section 3-—Notice to Proceed

The City will issue a written notifibation to the Engineer fo proceed with the work. The
" Engineer shall not start work prior to receipt of the written notice. The Engineer shall
not be paid for any work performed prior to receiving the Notice to Proceed.

Section 4—Mutual Covenants
4.1 General

411 The Engineer shall not sublet or assign any part of the work under
this Agreement without written authority from the City.

412 The City and the Engineer each binds itself and partners, successors,
executors, administrators, assigns, and legal representatives to the
other party to this agreement and to the partners, successors,
executors, administrators, assigns, and legal representatives of such
other party, regarding all covenants, agreements, and obligations of
this agreement.

413 Nothing in this agreement shall give any rights or benefifs fo anyone
other than the City and the Engineer.

4.1.4 This agreement constitutes the entire agreement between the City
and the Engineer and supersedes all prior written or oral
understandings. This agreement may only be amended,
supplemented, modified, or canceled by a duly executed written
“instrument.

2 FORM 109 Professional Services Agreement (11/9/09)
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415  The Engineer shall make such revisions in plans which may already
have been completed, approved, and accepted by the City, as are
necessary to correct errors or omissions in the plans, when requested
to do so by the City, without extra compensation therefore.

416 If the City requests that previously satisfactorily completed and
accepted plans or parts thereof be revised, the Engineer shall make
the revisions requested by the City. This work shall be paid for as
extra work.

417 If the City changes the location from the one furnished to the
Engineer, or changes the basic design requiring a new survey for the
portions so changed, the redesign will be paid for as extra work.

418 The City may at any time by written order make changes within the
general scope of this Agreement in the work and services to be
performed by the Engineer. Any changes which materially increase or
reduce the cost of or the time required for the performance of the

- Agreement shall be deemed a change in the scope of work for which
an adjustment shall be made in the Agreement price or of the time for
performance, or both, and the Agreement shall be modified in writing
accordingly. Additional work necessary due to the extension of project

" limits shall be paid for as extra work. '

419 Extra work, as authorized by the City, will be paid for separately and
be in addition to the consideration of this Section. '

4110 For those projects involving conceptual or process development
services, activities often cannot be fully defined during the initial
planning. As the project does progress, facts and conditions
uncovered may reveal a change in direction that may alter the scope
of services. Engineer will promptly inform the City in writing of such

situations so that changes in this agreement can be renegotiated.

4111 This Agreement may be terminated (a) by the City with or without
cause upon seven days' written notice to the Engineer and (b} by the
Engineer for cause upon seven days’ written notice to the City. If the
City terminates the agreement without cause, the Engineer will be
paid for all services rendered and all reimbursable expenses incurred
prior to the date of termination.

if termination is due to the failure of the Engineer {o fuifill its
agreement obligations, the City may take over the work and complete
it by agreement or otherwise. [n such case, the Engineer shall be
liable to the City for any additional cost occasioned thereby.

3 FORM 109 Professional Services Agreement (11/8/09)
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4112 The City or its duly authorized representatives may examine any
books, documents, papers, and records of the Engineer involving
transactions related to this agreement for three years after final
payment.

4143 The City shall designate a representative authorized to act on the
City's behalf with respect o the Project. The City or such authorized
representative shall render decisions in a timely manner pertaining to
documents submitted by the Engineer in order o avoid unreasonable
delay in the orderly and sequential progress of the Engineer's
services. '

4114 Costs and schedule commitments shall be subject to renegotiation for
delays caused by the City’s failure 10 provide specified facilities or
information or for delays caused by unpredictable occurrences
including without limitation, fires, floods, riots, strikes, unavailability of
labor or materials, delays or defaults by suppliers of materials or
services, process shutdowns, acts of God, or the public enemy, or
acts of regulations of any governmental agency. Temporary delays of
services caused by any of the above which results in additional costs
beyond those outlined may require renegotiation of this agreement.

4115 The Gity will give prompt written’ notice to the Engineér if the City
' becomes aware of any fault or defect in the Project or
nonconformance with the Project Documents.

4.1.16 Unless otherwise provided in this Agreement, the Engineer and the
~ Engineer's consuitants shall have ne responsibility for the discovery,
presence, handiing, removal or disposal of, or exposure of persons to
hazardous materials in any form at the project site, including but not
fimited to asbestos products, polychiorinated biphenyl (PCB), or other

toxic substances.

4117 In the event asbestos or toxic materials are encountered at the
jobsite, or should it become known in any way that such materials
may be present at the jobsite or any adjacent areas that may affect
the performance of Engineer's services, Engineer may, at their option
and without liability for consequential or any other damages, suspend
performance of services on the project untii the City retains
appropriate specialist CONSULTANT(S) or contractor(s) to identify,
abate, and/or remove the asbestos or hazardous or foxic materials.

4118 This agreement, unless explicitly indicated in writing, shall not be
construed as giving Engineer the responsibility or authority to direct or
supervise construction means, methods, techniques, sequences, or
procedures of construction selected by any contractors or

4 FORM 109 Professional Senvices Agreement {11/9/08)
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subcontractors or the safety precautions and programs incident to the
work of any contractors or subcontractors.

41.19 Neither the City nor the Engineer, nor its Consultants, shall hold the
other liable for any claim based upon, arising out of, or in any way
involving the discharge, dispersal, release or escape of smoke,
vapors, soot, fumes, acids, alkalis, toxic chemicals, liquids, or gases,
waste materials, or other irfitants, contaminants, or pollutants.

4.1.20 Neither the City nor the Engineer, nor its Consultants, shall hold the
other liable for any claim based upon, arising out of, or any way
involving the specification or recommendation of asbestos, in any
form, or any claims based upon use of a product containing asbestos.

41.21 Engineer hereby represents and warrants that it does not fail or refuse
to collect or remit South Dakota or City sales or use tax for transactions
which are taxable under the laws of the State of South Dakota.

City of Rapid City NonDiscrimination Policy Statement

In compliance with Title V! of the Civil Rights Act of 1964, Section 504 of the
Rehabilitation Act of 1973, the Age Discrimination act of 1975, the Americans
with Disabilities Act of 1990, and other nondiscrimination authorities it is the
policy of the City of Rapid City, 300 Sixth Street, Rapid City, SD 57701-5035, to
provide benefits, services, and employment to all persons without regard to race,
color, national origin, sex, disabilities/handicaps, age, or income status. No
distinction is made among any persons in eligibility for the reception of benefits
and services provided by or through the auspices of the City of Rapid City.

Engineer will permit access to any and all records pertaining to hiring and
employment and to other pertinent data and records for the purpose of enabling
the Commission, its agencies or representatives, to ascertain compliance with

the above provisions.

This section shall be binding on all subcontractors or suppliers.

Section 5—Payments to the Engineer

5.1

5.2

Schedule of Pay Rates

The City will pay the Engineer for services rendered or authorized extra work
according to the Engineer’s hourly rate schedule. (See Exhibit C.)

Fee

5 FORM 108 Professional Services Agreement (11/9/09)
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The maximum amount of the fee for the services as detalled in Section 1.2
shall not exceed $55.455.00 unless the scope of the project is changed as
outlined in Section 4. If expenses exceed the maximum amount, the Engineer
shall complete the design as agreed upon here without any additional
compensation. Sub task dollar amounts may be realiocated to other tasks as
long as the total fee is not exceeded.

5.3 Progress Payments

Monthly progress payments shall be processed by the City upon receipt of the
claim as computed by the Engineer based on work completed during the
month at the rates established in Section 5.1 and approved by the City.

Net payment to the Engineer shall be due within forty-five (45) days of receipt
by the City. :

Section 6—Completion of Services

The Engineer shall complete services on or before June 18, 2010.
Section 7T—Insurance Requirements

7.1  Insurance Required

The Engineer shall secure the insurance specified below. The insurance shall
be issued by insurance company(s) acceptable to the City and may be in a
policy or policies of insurance, primary or excess. Cefttificates of all required
insurance including any policy endorsements shall be provided to the City prior
to or upon the execution of this Agreement.

7.2 Canceliation

The Engineer will provide the City with at least 30 days’ written notice of an
insurer's intent to cancel or not renew any of the insurance coverage. The
Contractor agrees to hold the City harmless from any liabilty, including
additional premium due because of the Contractor's failure to maintain the

coverage limits required.

7.3  City Acceptance of Proof

The City's approval or acceptance of certificates of insurance does not
constitute City assumption of responsibility for the validity of any insurance
policies nor does the City represent that the coverages and limits described in
this agreement are adequate to protect the Engineer, its consultants or
subcontractors interests, and assumes no liability therefore. The Engineer will

6 FORM 109 Professional Senvices Agreement (11/9/09)
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hold the City harmless from any liability, including additional premium due,
because of the Engineer's failure to maintain the coverage limits required.

7.4  Specific Requirements

7.4.1 Workers' compensation insurance with statutory limits required by
South Dakota law. Coverage B-Employer's Liability coverage of not
less than $500,000 each accident, $500,000 disease-policy limit, and
$500,000 disease-each employee.

7.42  Commercial general liability insurance providing occurrence form
contractual, personal injury, bodily injury and property damage liability
coverage with limits of not less than $1,000,000 per occurrence,
$2.000,000 general aggregate, and $2,000,000 aggregate products
and completed operations. If the occurrence form is not available,
claims-made coverage shall be maintained for three years after
completion of the terms of this agreement. The policy shall name the
City and its representatives as an additional insured.

743  Automobile liability insurance covering all owned, nonowned, and
hired automobiles, trucks, and frailers. The coverage shall be at least
as broad as that found in the standard comprehensive automobile
liability policy with limits of not less than $1,000,000 combined single
limit each occurrence. The required limit may include excess liability
(umbrella) coverage.

744  Professional liability insurance providing claims-made coverage for
claims arising from the negligent acts, errors or omissions of the
Engineer or its consultants, in the amount of $1,000,000 each
occurrence and $1,000,000 annual aggregate. Coverage shall be
maintained for at least three years after final completion of the

services.
Section 8—Hold Harmless

The Engineer hereby agrees to hold the City harmless from any and all claims or liability
including attorneys’ fees arising out of the professional services furnished under this
Agreement, and for bodily injury or property damage arising out of services fumished
under this Agreement, providing that such claims or liability are the result of a negligent
act, error or omission of the Engineer and/or its employees/agents arising out of the
professional services described in the Agreement.

Section 9—Independent Business

The parties agree that the Engineer operates an independent business and is
contracting to do work according to his own methods, without being subject to the

7 FORM 108 Professional Services Agresment {11/8/09}
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control of the City, except as to the product or the result of the work. The relationship
between the City and the Engineer shall be that as between an independent contractor
and the City and not as an employer-employee relationship. The payment to the
Engineer is inclusive of any use, excise, income or any other tax arising out of this
agreement. -

Section 10-Indemnification

If this project involves construction and Engineer does not provide consulting services
during construction including, but not limited to, onsite monitoring, site visits, site
observation, shop drawing review and/or design clarifications, City agrees to indemnify
and hold harmless Engineer from any liability arising from the construction activities
undertaken for this project, except to the extent such liability is caused by Engineer’s

negligence.
Section 11-Controlling Law and Venue

This Agreement shall be subject to, interpreted and enforced according to the laws of
the State of South Dakota, without regard to any conflicts of law provisions. Parties
agree to submit to the exclusive venue and jurisdiction of the State of South Dakota, 7

Judicial Circuit, Pennington County.

Section 12-Severability

Any unenforceable provision herein shall be amended to the extent necessary to make
it enforceable; if not possible, it shall be deleted and all other provisions shall remain in

full force and effect.
Section 13—Funds Appropriation

If funds are not budgeted or appropriated for any fiscal year for services provided by the
terms of this agreement, this agreement shall impose no obligation on the City for
payment. This agreement is null and void except as to annual payments herein agreed
upon for which funds have been budgeted or appropriated, and no right of action or
damage shall accrue to the benefit of the Engineer, its successors or assignees, for any
further payments. For future phases of this or any project, project components not
identified within this contract shall not constitute an obligation by the City until funding
for that component has been appropriated. '

8 FORM 109 Professional Services Agreament (11/3/0%)
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IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement

as of the day and year first above written.

City of Rapid City:

Engineer:

MAYOR

DATE:

ATTEST:

FINANCE OFFICER

Reviewed By:

Louie Arguellc, PROJECT MANAGER

DATE:

DREAM DESIGN INTERNATIONAL, INC.

DATE:

FORM 109 Professional Services Agreament {11/9/09)
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EXHIBIT A
SCOPE OF SERVICES REQUESTED - CLIFF DRIVE

Professional services consist of three Tasks: Preliminary Design Services, Final Design Services, and Bidding
Services. Additional information is provided in section 4, Project Team, Meetings and Submittals

Summary.

TASK 1 - PRELIMINARY DESIGN SERVICES:

This task consists of all services necessary to take the project from beginning through the Preliminary
Design submittal stage, and may include the following itemized services.

1.1

1.2

13

1.4

1.5

1.6

Kick-off Conference: Dream Design International (hereinafter referred to as DDI) will meet with
City staff to detail project concept and scope. DDl will prepare an agenda, take minutes, and
distribute minutes.

DD1 will review background information listed in the Request for Proposal, and any other resources
as necessary. DDI will include the Source Water Protection Report completed by Stanley
Consultants, Inc. in 2009 and the Burns & McDonnell Utility System Master Plan study completed in
2008 in the background review. ‘

Prepare Project Design Report: DDI will establish and indicate project specific design criteria and
standards within the Project Design Report. DDI will submit all design assumptions for design life,
design criteria, and reference of design resources. The Project Design Report shall evaluate and
recommend preliminary horizontal and vertical alignment for establishing pipe sizes, provide '
justification for the facility and analysis of alternatives. The City Draft Utility Design Criteria Manual
will be used to establish design criteria and standards. DDl will incorporate the City’s
Environmental Assessment and coordinate with the Environmental Assessment consultant as
needed. The project’s geotechnical report shall be included within the Project Design Report, and
include soil classifications, N values, water levels, proctors, California bearing ratios, resistivity .
tests, pavement design, and testing recommendations and elaborate on components to be
included within the Project Design Report. The order of preferred alternatives will be included in
the Project Design Report. Three (3) copies of the Project Design Report and preliminary plans and
specifications will be submitted to the City of Rapid City's project manager for review and
comment.

DDV’s sub-consultant (Renner & Associates) will perform site surveys sufficient for design plan
preparation. The route and topography survey shall be tied to atleast two City of Rapid City
Monument Control system monuments utilizing State Plane coordinates.

DDI will identify right-of-way (ROW) and permanent and temporary construction easements
acquisition needs. Size and extent of such ROW and easements and contact information of
property owners will be determined.

DDI will evaluate alignment alternatives and prepare a preferred alternate recommendation. DDI
will provide a Technical Memo regarding the alternate alignments identifying the pros and cons for
each alignment and cost per service associated with each alignment.

Ciiff Drive Project No. $509-1830 / CiP No. 50778 Page 1of 6
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1.12

1.13
1.14
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DD! will prepare a preliminary opinion of probable construction costs for the project. This cost will
include an estimate of the cost to each homeowner based on the number of homes that can
connect to the sewer system.

DDI will recommend location and extent of geotechnical services investigations necessary to
complete design. American Engineering and Testing will be a sub-consultant to DDI for this task.
DD will prepare preliminary plan and profile sheets including locations of existing and new utilities
and street alignment. Existing utilities locations with probable depths will be including on the plan

and profile sheets.

DD} will attend submittal review meeting with City staff.

DDI will attend Public Works and City Council meetings as necessary.

DDI will develop and distribute a survey questionnaire to property owners adjacent to proposed
construction areas approximately 3 months or more ahead of soliciting bids for construction. The
questionnaire will be developed to obtain information on site-specific concerns such as landscaping
or irrigation systems, service line locations, special needs such as access considerations during
construction, or history of utility or infrastructure problems at the property, returned
questionnaires will be evaluated by the DDI. DDI will follow up with appropriate individual contact
with property owners prior to completion of 100% plans and contract documents to review project
considerations that may be addressed or mitigated by the project work.

DDI will arrange and conduct one on one meetings with affected property owners.

DDI will meet with individual property owners regarding ROW and permanent and temporary
easement needs and regarding specific project issues and components and document acquisition

meetings.

TASK 2 - FINAL DESIGN SERVICES:

This task consists of all services necessary to take project from Task 1 Preliminary Design Services through
the Final Design Services, and may include the following itemized services.

2.1
2.2

2.3

2.4

2.5

2.6

Cliff Drive Project No. $503-1830 / CIP No. 50778

DDI will address City comments from the Task 1 City review(s) and finalize Project Design Repart,
DDI will assist the City with easement({s) acquisition, and obtain property owner contact
information, prepare easement and ROW exhibits as necessary.

DD! will determine removal limits with approval of City of Rapid City representative. The location
of any construction easements will be identified at this time.

DDI will coordinate with the geotechnical engineer to complete these services, and provide a
geotechnical report to be included in the Project Design Report and project plans and
specifications, -

DDI will provide Quality Control/Quality Assurance review of aill documents prior to submittal. The
review will include a review of comments and verification that comments are incorporated or
otherwise addressed, a constructability review, and value engineering review. In addition, the
plans will be reviewed to ensure that the current City of Rapid City guidelines are followed.

DDI will provide four (4) copies of the Final Design Services submittal. The submittal will consist of
the final Project Design Report, complete plans, specifications, contract documents, and opinion of

Page 2 of 6
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probable construction cost. The submittal will be to the City of Rapid City's project manager for
review. The Final Design Services submittal will be made to the City when DDl believes the plans,
specifications, contract documents, and opinion of probable construction cost are 100% complete.
The drawings will include the following information:

2.6.1 DDl will provide Erosion and Sediment Control Plans, and include the appropriate bid
items in the bidder’s proposal.

2.6.2 DDl will incorporate any requirements related to NEPA, the City’s Environmental
Review, and the City’s Environmental Assessment firm, wetland mitigation, ROW
certification, environmental certification, SHPQ, Architectural, Catx noise analysis,
FONSI, etc.

26.3 Staking information shall include either of the following formats:

On the Plans

s Station offsets for all items of work requiring field staki ng.
In tabular form on a plan sheet {schedule)

s Coordinates and description of inter-visible control peints.
e Coordinates of all items of work requiring field staking.

s Benchmark information shall be provided on each sheet.

2.6.4 The plans will include lot lines (front and side} and addresses of all properties {adjacent
to construction, or alternatively, in service area). The lots will be identified as owner
occupied or a rental. -

2.6.5 The plans will include a conceptual traffic control p!an showing all streets and al[eys that
may be impacted by the construction of this project. Plans will include any existing
signage, pavement markings, etc. All work zones, road closures, lane closures, and
pavement marking removals shall be indicated on the plan. Traffic control plans shall
indicate suggested sequence, intent, and general guidelines, but does not require
identification or placement of praject specific traffic control items. The City will provide
DDI with an electronic version of an aerial photo.

2.7 DD will coordinate directly with utility companies’ engineering divisions to ensure that all existing
utilities are completely and accurately identified and located in the field; that pertinent information
regarding depth, material, size, etc. are noted on the plans; and that conflicts requiring relocation
of utilities or special construction techniques are fully specified inthe contract documents. In
addition, DDI will attend a Utility Coordination Meeting at the City upon completion of the 65%
submittal. Plans will be provided to the private utility companies two to three weeks prior to the
meeting. '

2.8 DDI will identify any exceptions during the design of the project. If exceptions to the design
standards are necessary, DDI will request and secure exceptions. Failure by the City to comment
on a nonconforming item during a review does not constitute the granting of an exception.

2.9 DDI will provide detailed specifications supplementing the City ofRapid City Standard
Specifications, as necessary. Specific issues will be indicated as a General Noie on the drawings.
Material types and material specific items will be included asa detailed specification.

2.10 DDl will prepare any and all permits with exhibits required for the City.

Cliff Drive Project No. 5509-1830 / CIP No. 50778 Page 3 of 6
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2.16
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DD will identify permits that will be required for the Contractor. Any permit costs to be paid by
the contractor will be included in the bid schedule. The City will be notified of any permit costs
that will be paid for directly by the City. Typically all permit costs are the Contractor’s obligation.
Prepare final “Engineer’s Estimate” of probable construction costfor the project.

DD! will make submittals for review by the Rapid City Planning Commission per SDCL&§11-6-19. DDI
will provide supplemental information and attend Planning Comimission meetings as necessary to

present the project or to respond to any questions or concerns.
DDI will address 100% submittal staff comments as necessary and any DENR comments as

necessary.
DDI will provide the following electronic documents as specified to the City:
e Provide complete plans on CD compatible with AutoCAD Release 2006 to 2008 format.
o Provide all topographic, control, and design points in the .dwg file and in tabular format,
both on CD and on hard copy printout.
e Provide complete specifications and contract documents on CD in Microsoft Word XP or

previous versions.
» Provide a unit price cost estimate on CD in Microsoft Excel XP or previous version on the City of

Rapid City “Engineer’s Estimate” form.
o Provide Engineer’s Estimate of probable construction costs as a component of this

submittal.

- All submittals (drawings and specifications) believed by the Engineer of Record to be a final, shall

J'll

contain a Certification Statement of Conformance with City Standa rds which shall read, “I {insert
Engineer of Record’s name) Certify that | have read and.understand the provisions contained in the

City of Rapid City Standard Specifications for Public Works Construction, current edition and the

City of Rapid City’s adopted Design Criteria Manuals. The drawings and specifications contained

here within. to the best of my knowledge, were prepared in accordance with these documents or a

properly executed exception to the Standard Specifications and/or Infrastructure Design Criteria

Manual has been secured ”. This statement shall appear on the title sheet of the drawings and on

the first page of specifications after the cover sheet. The “Certification Statement of Conformance
with City Specifications” shall be signed and dated by the Engineer of Record.

Prior to the advertisement for bids, DDI will arrange and conduct one oh one meetings with
affected residents. The meetings shall be held sufficiently ahead of the project advertisement for
bids such that comments and concerns may still be addressed within the final project documents.
Notice of the meetings will be mailed to all property owners adjacent to the proposed work area(s),
as well as those in the immediate area(s) who may be directly impacted by the construction, as
determined by the City. DDI will tabulate the comments and concerns and provide written
recommendations for staff review regarding possible inclusion orexclusion of such requests.

TASK 3 — BIDDING SERVICES:

This task consists of all services necessary for the administration of the Bidding Services of the project, and

may include the following itemized services.

31

Cliff Drive Project No. 5509-1830 / CIP No. 50778

DDI will submit sufficient information to the City of Rapid City project manager for completion of
City Advertising Authority form.
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3.2 DDI wilt provide 30 to 50 copies of plans and specifications for City distribution to bidders and the
City of Rapid City.

33 DDI will print and distribute five (5} copies plans/ drawings to the City of Rapid City at 11" x 17"
scale for construction services personnel.

3.4 DO will conduct a Pre-bid Conference. Record attendance and minutes. Copies will be distributed
to all attendees. The agenda included in the Request for Proposal will be used as an example.

3.5 DDI will prepare and issue addenda to the bid documents as required.

3.6 DDI will attend the bid opening (to be held at the City Finance Office).

3.7 DDI will attend Public Works Committee and Council Meetings as required.

3.8 DDI will prepare the Bid Tab in City of Rapid City Microsoft Excel project book formatand submit
electronic Bid Tab and a printed hard copy to Engineering Services within one (1) working day of
the bid opening. DDI will forward a copy of the final bid tab to all bidders and project manager.

3.9 DDI will prepare an award recommendation letter to the City of Rapid City project manager.

3.10 DD! will prepare Notice of Award letter for City of Rapid City project manager signature and
distribution to contractor for execution.

3.11 DDl will prepare contracts and submit to contractor for execution.

3.12 DDl will review construction contract documents and other submittals from the contractor and
submit to City of Rapid City project manager for distribution to City Attorney’s for approval and

signatures of the Mayor and Finance Officer.

PROJECT TEAM, MEETINGS, AND SUBMITTALS SUIVHVIARY

‘Project team members will include:

e Dream Design International
» Renner & Associates — Surveyor
» American Engineering Testing — Geotechnical
» Quality Services, Inc. - Environmental

e ity Engineering Services staff

e Operations Division staff
> Utility Maintenance Division (Service area and 0&M related issues)
> Street Division
¥ Water Reclamation Division

Meetings requiring the DDI’s participation will likely include, but may notbe limited to the following:

e Kick-off meeting, Task 1 ‘
e Project Design Report and 35% Plans and Specifications submittal review meeting, Task 1

e 65% Plans and Specifications submittal review meeting, Task 1

e Public meetings

e Property owners meeting

e Private Utility coordination meeting, Task 2

e 100% Plans, Specifications, and Contract Documents review, Task 2. This submittal will be
made when DDI believes the plans, specifications, contract documents, and opinion of probable

construction cost documents are complete.

Cliff Drive Project No. 5509-1830 / CIP No. 50778 Page5of6
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e Pre-bid Conference, Task 3

e Bid Opening, Task 3

e Committee and Council Meetings as required, All Tasks
s Flaborate on submittal requirements as necessary.

e Growth Management 11-6-19 review.

Submittals include:

e Kick-off meeting, Task 1 meeting minutes
e Project Design Report and 35% Review Submittal, Task 1 including meeting minutes
e 65% Plans and Specifications submittal review meeting, Task 2
o 11-6-19 review :
e Final Project Design Report, Task 2 including meeting minutes

e 100% complete plans, specifications, contract documents, and opinion of probable construction
cost Contract Documents Review, Task 2 including meeting minutes

e  Public meeting minutes

e Property owners meeting minutes
e Open house comments/concerns and DDI's recommendations for inclusion or exclusion

e Final submittal of bid documents including complete plans, specifications, contract
-documents, and Engineer’s Estimate of probable construction cost, Task 2

o Pre-bid conference meeting minutes, Task 3

e Bid Tab and award recommendation, Task 3

DD} will allow 10 working days for City review of the Technical Memo, Project Design report and 35%
review: submittal, 65% review submittal, and the 100% complete plans; specifications; contract documents;
and opinion of probable construction cost Contract Documents submittal.

Cliff Drive Project No. $509-1830 / CiP No. 50778 Page6of 6
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Cliff Drive
Professional Fees

PROJECT SUMMARY

Geotechnical Engineering $ 2,950.00

Surveying $ 8,500.00

Printing & Copying Costs - $ 2,205.00
$- 41,800.00

Civil Engineering Design

Cliff Drive Fees
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PR EXHIBIT B CONSULTANTS
AMERICAN . GEOTECHMICAL
ENCINEERING - MATERIALS

- ENVIRONMENTAL

TESTING, INC.

_ November 16, 2009

Mr. Hani Shafat P.E.

Dream Design International, Inc.
528 Kaunsas City Street, Suite 4
Rapid City, South Dakota 57701

Subject: Cost Proposal
Geotechnical Exploration Program
Proposed Cliff Drive Sanitary Sewer Extension
Rapid City, South Dakota

Dear Hani:
INTRODUCTION

American Engineering Testing Inc. (AET) is pleased to provide this proposal for conducting a
Geotechnical Study for the proposed CHff Drive Sanitary Sewer Extension in Rapid City, South
Dakota. This proposal is based on the information provided and defines the general scope,
completion schedule, and estimated costs for our work.

PROJECT INFORMATION

Based on the information you have provided we understand the project will consist of the placement
of new sanitary sewer mains within the Cliff Drive area in Rapid City. Preliminary plansare to place
the new sanitary sewer line to depths of 12 to 15 feet below current grades. The exiension will begin
at the existing sewer located at the intersection of Fairhaven Drive and Farview Drive and proceed
south up Fairhaven Drive. The extension will then continue west ca CLff Drive and end at the
intersection of CILiff Drive and Ridge Drive.

Three alternates will be designed as part of the project. Alternate one is a continuation of the sanitary
sewer project and extend it approximately 420 feet south up Ridge Drive from the Chff Drive /Ridge
Drive intersection. Alternate two will tie to the existing sanitary sewer, located near the 4700 block
of CIiff Drive and proceed southwest approximately 300 feet. Alterpate three is a 53 0 foot
continuation of the sanitary sewer along CEff Drive northwest from the intersection of Cliff Drive
and Ridge Drive. '

AFET anticipates access to the boring locations witl be possible witha truck mounted drill rig and
support vehicle.

This document shall not be reproduced. except in fll, without written approval of Armerican Enginesring Testing loc.
1743 Samea Rond » Rapid Ciry, SD 57702 « 685-3838-002% « Fax 505-388-300% « wavamengtesteon
Chanhassen o Dulath + Mankam » Marshall » Rociiester « St Paut, MR/ Pferre « Rapid Ciry « Siows Falls, SDF La Crosse = Wansan, Wl
AN AFFIRMATIVE ACTION AND EQUAL OPPORTUMTY EMPLOYER
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EXHIBIT B

CLIFF DRIVE SANITARY SEWER EXTENSION
RAPID CITY, SOUTH DAKOTA PAGE20VF3

' SCOPE OF WORK

The purpose of the geotechnical study will be to provide subsurtace soil and bedrock information at
several locations along the proposed sewer line alignment to provide information and engineering
recommendations for planning and design of the project. In order to accomplish the above stated
purpose, AET proposes the following scope of work:

1. Drill seven Standard Penetration Test {SPT) borings to depths of 15 feet. The
approximate boring locations are indicated on the attached Project Site Plan.

2. The subsurface conditions will be logged at each location and groundwater levels
taken at each boring location following drilling. The borings will be advanced using
either 4.25" 1. Hollow Stem Auger or 4-inch flightauger. Soil samples will be
collected in accordance with the procedures outlined in ASTM: D 3550.

3. Perform laboratory testing in accordance with the appropriate ASTM procedures to
visually classify the soils and determine the current moisture content, dry density and
moisture-density relationships of the soils.

4. Provide three (3) copies of a report summarizing the results of the field work, and
laboratory data with engineering conclusions and recommerdations regarding
soil/bedrock profiles, groundwater levels, excavation and backfill.

This proposal is exelusively for the scope of work stated above. Should the project conditions
change, AET should be notified as soon as possible to review this proposal to determine if the scope
of work should be modified. : '

FEES

Based on the scope of work defined in this proposal, the total cost of the site work,, laboratory testing
and report for the geotechnical study will be a lump sum of $2950.00 plus state and local taxes if
applicable.

SCHEDULE

Weather permitting, AET can perform the field work within five (5) days from receipt of a written
authorization to proceed. We anticipate the drilling can be completedin one day. Laboratory testing
will require approximately one week. The report will be submitted within one week after the
completion of the laboratory testing.

ACCEPTANCE

Please indicate your acceptance of this proposal by endorsing the enclosed copy and returning it to
our office. The original preposal is intended for your records. We cannot begin work on this project
without written authorization to proceed.

FAWPS\GEOTECHNIC AL \PROPOSALSZOOSCLIFF DRIVE SANITARY SEWER EXTENSIONDOC 11716409
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EXHIBIT B

CLIFF DRIVE SANITARY SEWER EXTENSION

RAPID CITY, SOUTH DAKOTA PAGE3OF 3

CLOSING

Thank you for considering American Engineering Testing (AET) for this project. If you have any
questions please call our office at (605) 388-0025.

Sincerely,

P

Robert Temme PE
South Dakota Manager

ACCEPTANCE ) X Vi
SIGNATURE %‘V’M‘

U s u — o
coMpany PREAIN D ESIdgs) TNT  TN< .

-

DATE Dﬁﬁ@mbér ’77’"{/ Z@fﬁ?

FAWPHGEOTECHNICALIPROPOSALS2009CLIFF DRIVE SANITARY SEWER EXTENSIONDOC L1608
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EXHIBIT B
N
B, Sanitary Sewer
Aema-
Threa
PROJECT: PROJECT NO.
AMERICAN CLIFF DRIVE SANITARY SEWER EXTENSION TBD
I SUBJECT: : DATE:
ENGINEERING PROPOSED BORING LOCATIONS MNOVEMBER 16, 2009
TESTING, INC, | SCALE: ORAWN BY: REVIEWED BY:
T NOT TO SCALE KY RNT
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EXHIBIT B
SERVICE AGREEMENT - TERMS AND CONDITIONS - Page 1 of 3

SECTION 1 - RESPONSIBILITIES
1.1 - The party to whom the proposalicontract is addressed is considered the Client of American Ergineening Testing, inc.’
{AET). The terms and conditions staied are binding, upon accepiance, on the Client. it SUCCESSOTS, assignees, joint venres
and third-party beneficiaries. Verbal proposal acceptance or suthorizing purchase orders from the Client are

- considered formazl acceptance of AET’s terms arnd conditions. By signing the proposal er verbally avthorizing the
services, the anthorizing party attests that they have the antbority to Jegally ‘bind the Client to agreement. ’
1.2 - Prior to AET performing services, Client will provide AET with all information that may affect the cost, progress,
safety and performance of the services. This includes, but i wot limited to, Information on proposed and exisiing
construction, all pertinent sections of contracts berween Client and property owner, site safery plans or other documents
which may control or affect AET's services. If new information becomes available during AET's services, Chient will provide
such information 10 AET In a timely manner. Failure of client 1o timety aotify AET of changes to the project Inchuding, bt
not limited to, location, elevation, loading, or confipuration of the sucture or improvemnent will constitute a refease of any
liability of AET. Client will provide 2 representative for timely answers to project-related questions by AET. 7
1.3 - Services performed by AET will not relieve other persons of their responstbilities according 1o the conwact documents
or specifications, and AET will not be held responsible for wotk or omissions by Chient or other persons. AET does not
perform constuction management, general contracting of surveying services and our presence on site does not constitnte any
assumption of those responsibilities. AET will not be respansible for directing or supervising the work of others, unless
specifically authorized and agreed to in writing.

1.4 - Services performed by AET often include sampling at specific locations. Inherent with such sampling is varfation of
conditions between sampling locations. Client recognizes this uncertainty and the associated risk, and acknowledges that
opinions developed by AET, based on samplés so 1aken, are qualified to that extent.

1.5 - AET is not responsible for interpretations or medifications of AET's recommendations by other persons.

1.6 - Should changed conditions be alleged, Client agrees to notify AET hefore evidence of alleged change is no longer
accessible for evaluation. '

1.7 - AET reserves the right to charge for time to negotiale new 1enms and conditions from those porrayed In our proposal or
should the Client require the use of théir contract format. 1T mutually acceptable Terms cannot be esteblished, AET shall have
the right to withdraw their proposal without any Hability to the Cliemt, Owner or other parties and assigns, associated with the
project. If Client requests use of their contract format afier the sevvices have .already. been awthorized, AET will be
compensated for services rendered prior 1o approval of the Client’s contract by both parties according 1o the AET Terms and
Conditions. . :
1.8 — The AET proposal accompanying these terms and conditions is valid for sixty (60) days after the proposal issuance
date 1o the CHem. If Client authorizes the services afier the expiration date, AET reserves the right 1o review and revise the
proposal as necessary.

SECTION 2 - SITE ACCESS, RESTORATION AND UTHL ITIES

2.1 - Client wili furnish AET safe and legal site access.

2.2 - It is understood by Client that in the normal course of its services AET may unavoidably alter existing site conditions or
affect the environment in the area being studied. AET will take reasonable precautions to minmimize alterations to the site or
existing materials. Restoration of the site is the responsibility of the Client. ) ‘ :
2.3 — If AET is required to locate public or private undergronnd uihties or subsurface structures {"hidden features™) in its
efforts 10 conform with reasonable standards of care, AET is entitled 1o 1ely on the location information provided by locating
vendors. Chem shall provide AET with any information available or reasonzbly obtainable to help prevent cur services from
encountering sach hidden features.. AET will not accept iiabiliry for encoumers with hidden features. )

SECTYION 3 - SATETY

3.1 - Client shall inform AET of any known or suspected hazardous materials or unsafe conditions at the site. If, during the
course of AET's services, such materials or conditions are discovered, AET reserves the right (o 12ke measures 1o proiect
AET personnet and equipment or 1o immediately terminaie services. Client shall be responsible for payment of such
additional protection costs. : '

3.2 - AET shall only be responsible for safery of AET employees at the site. The Client or other persens shall be responsible
for the safety of all other persons at the sTte. -

SECTION 4 - SAMPLES

4.1 - Chient is responsible for informing AET of any krown or suspected hazardous materials prior 1o subminal to AET. All
sampies obtained by, or submitted 10, AET remain the property of the Chent durmg and after the services. Any known or
suspected hazardous material samples will be returned 1o the Chientat AETs discretion.

4.2 - Non-hazardous samples will be beld for 30 days and then discarded vnless, withint 30 days of the report date, the Client
provides a wriien request that AET store or ship the samples, at the Client’s expense.

"ACS 401 (U8:09F AMERICAN ENGINEERING TESTING, INC.
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EXHIBIT B
SERVICE AGREEMENT - TERMS AND CONDITIONS Page 2 of 3

SECTION 5 - PROJECT RECORDS

The original project records prepared by AET will remain the property of AET. AET shalt retam these original records for 3
period of three years following subrmission of the report, dering which period the project records can be made availabie 1o
Chient al AET's office at rcasonable times.

SECTION 6 -STANDARD OF CARE ‘

AET strives to perform services consistem with the level of care and skill xormally performed by other flrms in the
profession at the Time of this service and in this geographic area, under similar budgetary consiraimis. No other warranty is
impiied or iniended.

SECTION 7 - INSURANCE

AET maintains Worker's Compensation, Comprehensive General Liabilily, Avtomobile Liability and Professional Liabihity
insurance. AET will furnisk certificates of insvrance 1o Client upon request.

7.1 - Commercial General Liability msurance will include coverage for Products/Completed Operations (extending two (2)
years afier final acceprance of the Project by Owner or such longer period as $ae Contract Documents may require), Broad
Form Property Damage including Completed Operations, Personal Injury, and Blanket Contractual Liability Insurance
applicable 10 AET’s defense and indemnity obligations under this Agrezment.

7.2 - Automobile Liability insurance shall include coverage for ail owned, hired and non-owned automobiles.

7.3 - Professional Liability Insurance is writren on a claims-made basis and coverage will be maintained for two years afier
final acceprance of the Project by Owner or such longer period as the Conmract Documents may require. Renewal policies
during this period shall maintain the same retroactive date.

7.4 - AET can endorse iis Commercial General Liability (mcIudmg Preducts/Coripleted Operan ons coverage} and
Autornobile Liability 1o 2dd Client and Owner as an “additiona) insured” with respect to liability arising owt of the Services
performed for Client or Owner by or for AET. Sech insurance afforded to Clieryt and Owner as an additional insured under
AETs policies sha)l be primary insurance and not excess over, or contributing with, any msurance purchased or maintained
by Client or Owner.

7.5 ~ AET will maintain in effect ali insurance coverage reqmred by this Agreesment at its sole expense, if such insurance is
reasonabiy available, and with insurance carriers Yicensed to do business in the state i which the Projeci is Jocated and
having a cwrrent A.M. Best rating of no less than A minns (A-). - .

7.6 Upen request, prior 1o commencing the Services herevnder, AET will fumish Client with Centificates of Insurance
evidencing that all insurance obligations required by the Contract Documenis aze in full force and in effect and will remain
in effect for the duration required by the Contract Documenis.

7.7 — AET reserves the right to charge Cliemt for additional coverage, coverage Ixmns or policy modification mciuding
waiver of subrogation and other project specific requirements not known at the time of our proposal, sub]ea to approval by
AETs insurance providers.

SECTION 8 - DELAYS
I delays to AET's services are caused by Client or Owner, work of others, stnkt-:-s natural canses, weather, or other items
beyond AET's controi, a reasonable time extension for performance of work shall be granted, and AET shall receive an
equitable fee adfusiment.

SECTION 9 - PAYMENT, INTEREST AND BREACH

9.1 - Invoices are due on receipt. Client will inform AET of invoice questions or disagreements within 15 days of inverce
date; uniess so informed, invoices are deemed correct. In any case, Chient shall pay for services of AET within 30 days of
invoice. 7

9.2 - CHent agrees to pay inieres! on unpaid invoice balances at 2 raie of 1.5% per month, or the maximum ailowed by law,
whichever is less, beginning 3¢ days afier invoice date.

$.3 - if any invoice remains unpaid for 60 days, such non-payment shalk be  material breach of this agreement. As 2 result of
such material breach, AET may, at its sole option, terminare all duties to the Client or other persons, without lability as weil
as withbold any and atl data from Client until such invoice paymenis are restored Lo 2 Current Sialus.

9.4 - Ciient will pay all AET collection expenses and attomney fees refating io past due fees which the Chem owes under this
agreement.

ACS 40T (IR/O9) ' AMERICAN ENGINEERING TESTING, INC.
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EXHIBIT B
SERVICE AGREEMENT - TERMS AND CONDITIONS Page 3 of 3

SECTION 10 - MEDIATION

10.1 - Chent and AET agree that any claim, dispuie or other matter in question arising, out of or relaed to this Apgreement
shall be subject to mediation as a cendition precedem 1o arbitration or the instinsion of legal or equitable proceedings by
either party. .

10.2 - Uniess Client and AET mumually agree otherwise, mediation shall be in accordance with the Constraction Indusmy
Mediation Rules of the American Arbiwation Association. Request for mediation shail be in writing and the parties sialf
share the mediator’s fee and any filing fees equitably. The mediator shall be acceptable 10 both paties aed shall have
experience in commercial consruction matters. :

SECTION 11 - LITIGATION REIMBURSEMENT

Payment of AET costs for Client lawsuits against AET which are dismissed or are judged substantially in AET s favor win
be the Chent's rcéponszi]ity. Applicable costs include, bul are not limited to, attorey and expert witness fees, court costs,
and AET costs. )

SECTION 12 - MUTUAL INDEMNIFICATION

12.1 - AET agrees to indemnify Client from and against Hability arising out of AET's' negligent performance of the services,
subject to Section 13 and any other Hmitations, other indemnifications or other provisions Client and AET have agreed 1o in
WIIHng. ! ' :

12.2 - Client agrees 1o mdemnify AET fromh and against Hability arising from the negligent conduct of the Client, Owner,
Clients Contractors/Subconiractors or other third parties, subject to any limitations, other indemnifications or other
provisions Client and AET have agreed to in writing.

123 - I1f Client has indemnity agreement with other persons, the Client shall inclode AET as 2 beneficiary.

SECTION 13 - LIMITATION OF LIABILITY
Client agrees to limit AET's lizbility to Client arising from AETs negligent acts, errors or omissions, such that the tota]

Hability of AET sball not exceed $26,000.

SECTION 14 - UNIONIZATION N - T :

AET reserves the right to renegotiaie an approgriaté fee increase or io terminate s contract on three (3) deys - ‘wrinén notice
to Client and will not accept any liability for any penaltjes or costs fromy Client, Owner and their successors, assignees,
joint-venturers, Contractors and Subcontractors, or any other pagties involved with the project for claims, labilities,
darnages or consequential damages directly or indirectly related to AET being required. to provide imionized personnel on
the project. - Reservation of this right on the part of AET represents neither approval nor disapproval of unions in general

or the use of collective bargaining agreemenis.

SECTION 15 - TERMINATION
After 7 days written potice, either party may elect to terminate work for justifiable reasons. I this event, the Client shall pay
AET for all work performed, including demobilization and reporting casts to complete he file.

SECTION 16 - SEVERABILITY :

Any provisions of this agreement later held to vialate a law or regulation shall be deemed void, and all remaining provisions
shall continue in force. However, Client and AET will in good faith attempt to rep¥ace an invalid or unenforceable provision
with one that is valid and enforceable, and which comes as close as pessibie to expressing the intent of the original provision.

SECTION 17 - GOVERNING LAW
This Agreement shall be construed, and the rights of the parties shall be determined, in accordance with the Laws of the State

of South Dakota.

SECTION 18 - ENTIRE AGREEMENT

This agreement, including amached appendices, is the entire agreemem berwesn AET and Chent. Regardless of method of
acceptance of AET's propesal and general conditions by the Cliznt, this apreement puliifies ary previous written or oraf
agreements, incleding purchasefwork orders. Any mrodifications o this agreement must be mutually acceptable 10 both
parties and accepied in writing. No considerations will be given we revisions o AETS general condirions or aliernate
contract format submitied by the Client as a condition for payment of AET's actrued services.

ECS 401 (08055 AMERICAN ENGINEERING TESTING, INC.
Item #11



EXHIBITB
ReNNER & ASSOCIATES LLOC.

616 Sixth Street, Rapid City, South Dakote 57701 - 605-721-7310- Fax 605-721-7310

Email; gary@irennerassoc.com

ATTACHMENT #1
SURVEYING COST BREAKDOWN
CLIFF DRIVE AND HEIGHTS DRIVE

PW121509-11

g1y TtALL

1T

CLFF DRIVE
BASE AIT1 ALT2 ALT3
RESEARCH AND SETUP 520 g5 135 135
BOUNDARY AND TOPOGRAPHIC SURVEY 3040 545 790 790
BOUNDARY CALCULATIONS & TOPO REBUCTION 835 160 230 230
DRAFTING 555 100 145 145
TOTAL 5000 200 1360 1300
HEIGHTS
DRIVE _
| BASE  ALl1 ALT2
RESEARCH AND SETUP : 570 300 300
BOUNDARY AND TOPOGRAPHIC SURVEY 4090 2100 2100
BOUNDARY CALCULATIONS & TOPO REDUCTION - 1000 510 510
DRAFTING ' 740 390 390
PREPARING EASEMENTS - 1500
TOTAL " 7900 3300 3300
<~ P75,
ERIC D. HOWARD, RLS
Land Plaaning — Clvl Foginocsing — Mufcipal Enpinceri fncring Studies
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DREAM DESIGN INTERNATIONAL, INC.

RATE SCHEDULE
Principal $130.00
- Senior Project Manager $110.00
Project Manager 3100.00
Project Engineer $95.00
Project Coordinator $95.00
Landscape Architect $100.00
Senior Engineering Technician IT $90.00
Engineering Technician IT $85.00
Engineering Technician I $70.00
Administrative | $60.00

REIMBURSABLE EXPENSES

Mileage $0.585
Xerox Bond Copfes(per square foot) 3015
Copies of Plats (15 x 26) $0.65
Copies, Black.and Whire (8 12 x 11) $0.25
Copies, Black and White (11 x 17) $0.50
Copies, Color (8 2 x 11) $1.00
Copfes, Color (11 x 17) £3.00
Meals Actual Costs
Lodging Actual Costs

Any expenses will be on an as needed basis

528 Kansas City Street, Suite 4. Rapid City, SD 57701

Telephone: (605) 348-0538, Fax: (605) 343-0545, Email engineers@dreamdesigninc.com
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EXHIBITC

2009 HOURLY RATES AND REIMBURSABLE COSTS
RENNER & ASSOCIATES, LLC.

Principal — PE/LS 5 85.00/hr.
Registered Land Surveyor - LS 5 75.00/hr.
Project Engineer - PE § 75.00/r.
Design Engineer - EIT $ 55.00/hr.
Survey Crew Chief] $ 52.00/Mr.
Survey Crew Chief I 7 $ 35.00/hr.
Project Coordinator § 55.08/hr.
Engineer’s On - Site Representative $ 55.60/hr.
Survey Tech/ Rodman 5 30.00/hr
Computer Alded Drafting/Design Tech | | | § é&f)ﬂ!hr.
Global Positioning System $ 50.00/hr. )
Mileage | 5 O.VSO/mi,
Color Plot ‘ $ 10,00/mi.
Blue line copies | | 5 2.10 each
24x36 reproducible copy N $ 3.10/each
Ph-oté copies | $  0.25/ea.
Long distance telephone ' at cost
Authorized commercial travel at cost

ltem #11
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