



























**EXHIBIT C**  
**Burns & McDonnell Engineering Co.**  
*City of Rapid City, South Dakota*  
**Digester Control Building Improvements Project**  
**Professional Engineering Services Fee Estimate**  
 Construction Phase Services

	Principal Engineer Level 15	Construction Services Engineer Level 12	Project Engineer Level 13	Staff Engineer Level 9	Mechanical Engineer Level 12	Electrical Engineer Level 15	Structural Engineer Level 12	Tech/ ACAD Level 9	Office Assistant Level 7	TOTAL HOURS	LABOR	EXPENSES	TOTAL	
<b>TASK SERIES 3 - Construction Phase Services</b>														
3.1 Preconstruction Meeting (EE and SE via Conference Call)		2	2	2		1	1			8	\$	1,211	\$ 28	\$ 1,239
3.2 Compliance Submittal Review			20	20	40	16	16		16	128	\$	18,428	\$ 1,618	\$ 20,046
3.3 Construction Administration Engineering Services	4	0	40	40	12	8	8			112	\$	16,580	\$ 1,443	\$ 18,023
3.4 Pay Request Review and Recommendations		0	0							0	\$	-	\$ -	\$ -
3.5 Weekly Construction Progress Meetings (32 via Conference Call)	4	4	32		12	12	0			64	\$	10,800	\$ 904	\$ 11,704
3.6 Construction Services Representative Site Visits (8)		128								128	\$	19,584	\$ 4,448	\$ 24,032
3.7 As-Constructed Drawings		2	2	4	4	4	4	16		36	\$	4,922	\$ 439	\$ 5,361
3.8 Two-Year Warranty Site Review		0	0							0	\$	-	\$ -	\$ -
3.9 Conform Contract Documents for Bidding	2		4	4				4		14	\$	1,964	\$ 174	\$ 2,138
Person-hour Subtotal	8	136	100	66	68	41	29	16	16	476	\$	71,525	\$ 8,880	\$ 82,543
<b>Construction Phase Services Total</b>	<b>8</b>	<b>136</b>	<b>100</b>	<b>66</b>	<b>68</b>	<b>41</b>	<b>29</b>	<b>16</b>	<b>16</b>	<b>476</b>	<b>\$</b>	<b>71,525</b>	<b>\$ 8,880</b>	<b>\$ 82,543</b>