REQUEST AUTHORIZATION FOR MAYOR AND FINANCE OFFICER TO SIGN PROFESSIONAL SERVICES AGREEMENT OR AMENDMENT

Date: May4, 2012

Project Name & Number: Leland Lane and Rushmore Street Reconstruction Project No. LF11-1951 Project Description: To provide professional engineering services.					CIP#:	50802	
Project Description:	To provide	e professiona	al engineering	services.			
Consultant: Sperlich	h Consulting	, Inc.					
Original Contract Amount:	\$95,580.00		riginal ontract Date:	May 21, 2012	Original Completion Date:	January	/ 11, 2013
Addendum No:			-				
Amendment Descripti	on:						
•							
Current Cor	stract Amou	nt·		Current Con	npletion Date:		
	ge Requeste				,piocion Daco.		
`	itract Amou		\$0	.00 New Con	npletion Date:	•	
Funding Source This	Request:		•				
Amount	Dept.	Line Item	Fund		Comments		
\$38,232.00	833	4223	604				
\$47,790.00	933	4223	602				•
\$9,558.00	8911	4223	505				
\$95,580.00	Total	<u> </u>					
\$90,060.00	1 Otal						
		٨	ereament Da	viou 9 Approvale			
	•	A	greement Ke	view & Approvals			
-1/ 1/	<i>*</i>	/.	/	Fall	Min		7-17
Resident Manager	raan	<u> 5/4/</u>	Date Date	Division Manager	m		Date
Project Manager		m 1.1.	Date	Division manage:			Duit
Compliance Specialist	<u> </u>	5/4//	Date	Department Director			Date
Sompitance opcouns:			Duto	20000			
City Attorney	, ,		Date				
	UTING INSTRUCT				FINANCE OFFICE USE ONLY		
Route two originals of the Ag Finance Office - Retai Project Manager - Ret cc: Public Works	n one original	•	sultant	(Note to Finance: Please write Appropriation	date of Agreement in appropriate sp Date finitial	community or a member of the contract of the	ement document) pproved N
Engineering				Appropriation	₽ , 4.₹		5 KT :

Project Manager

Agreement Between City of Rapid City and Sperlich Consulting, Inc. for Professional Services for Leland Lane and Rushmore Street Reconstruction, Project No. 11-1951 / CIP No. 50802

AGREEMENT made	, 2012, between the City of Rapid City, SD
(City) and Sperlich Consulting, Ir	nc., (Engineer), located at 821 Columbus Street, Suite 1
	ends to obtain services for Leland Lane and Rushmore
Street Reconstruction, Project N	o. 11-1951, CIP No. 50802. The scope of services is as
described in Exhibits A and B.	

The City and the Engineer agree as follows:

The Engineer shall provide professional engineering services for the City in all phases of the Project as defined in Exhibits A and B, serve as the City's professional engineering representative for the Project, and give professional engineering consultation and advice to the City while performing its services.

Section 1—Basic Services of Engineer

1.1 General

- 1.1.1 The Engineer shall perform professional services described in this agreement, which include customary engineering services. Engineer intends to serve as the City's professional representative for those services as defined in this agreement and to provide advice and consultation to the City as a professional. Any opinions of probable project cost, approvals, and other decisions provided by Engineer for the City are rendered on the basis of experience and qualifications and represent Engineer's professional judgment.
- 1.1.2 All work shall be performed by or under the direct supervision of a professional Engineer licensed to practice in South Dakota.
- 1.1.3 All documents including Drawings and Specifications provided or furnished by Engineer pursuant to this Agreement are instruments of service in respect of the Project and Engineer shall retain an ownership therein. Reuse of any documents pertaining to this project by the City on extensions of this project or on any other project shall be at the City's risk. The City agrees to defend, indemnify, and hold harmless Engineer from all claims, damages, and expenses including attorney's fees arising out of such reuse of the documents by the City or by others acting through the City.

1.2 Scope of Work

The Engineer shall:



- 1.2.1 Consult with the City, other agencies, groups, consultants, and/or individuals to clarify and define requirements for the Project and review available data.
- 1.2.2 Perform the tasks described in the Scope of Services. (See Exhibits A and B.)
- 1.2.3 Conduct a location survey of the Project to the extent deemed necessary to provide adequate site information.
- 1.2.4 Prepare a report presenting the results of the study as outlined in the scope of services.

Section 2—Information Provided by City

The City will provide any information in its possession for the project at no cost to the Engineer.

Section 3—Notice to Proceed

The City will issue a written notification to the Engineer to proceed with the work. The Engineer shall not start work prior to receipt of the written notice. The Engineer shall not be paid for any work performed prior to receiving the Notice to Proceed.

Section 4—Mutual Covenants

4.1 General

- 4.1.1 The Engineer shall not sublet or assign any part of the work under this Agreement without written authority from the City.
- 4.1.2 The City and the Engineer each binds itself and partners, successors, executors, administrators, assigns, and legal representatives to the other party to this agreement and to the partners, successors, executors, administrators, assigns, and legal representatives of such other party, regarding all covenants, agreements, and obligations of this agreement.
- 4.1.3 Nothing in this agreement shall give any rights or benefits to anyone other than the City and the Engineer.
- 4.1.4 This agreement constitutes the entire agreement between the City and the Engineer and supersedes all prior written or oral understandings. This agreement may only be amended, supplemented, modified, or canceled by a duly executed written instrument.



- 4.1.5 The Engineer shall make such revisions in plans which may already have been completed, approved, and accepted by the City, as are necessary to correct Engineer's errors or omissions in the plans, when requested to do so by the City, without extra compensation therefore.
- 4.1.6 If the City requests that previously satisfactorily completed and accepted plans or parts thereof be revised, the Engineer shall make the revisions requested by the City. This work shall be paid for as extra work.
- 4.1.7 If the City changes the location from the one furnished to the Engineer, or changes the basic design requiring a new survey for the portions so changed, the redesign will be paid for as extra work.
- 4.1.8 The City may at any time by written order make changes within the general scope of this Agreement in the work and services to be performed by the Engineer. Any changes which materially increase or reduce the cost of or the time required for the performance of the Agreement shall be deemed a change in the scope of work for which an adjustment shall be made in the Agreement price or of the time for performance, or both, and the Agreement shall be modified in writing accordingly. Additional work necessary due to the extension of project limits shall be paid for as extra work.
- 4.1.9 Extra work, as authorized by the City, will be paid for separately and be in addition to the consideration of this Section.
- 4.1.10 For those projects involving conceptual or process development services, activities often cannot be fully defined during the initial planning. As the project does progress, facts and conditions uncovered may reveal a change in direction that may alter the scope of services. Engineer will promptly inform the City in writing of such situations so that changes in this agreement can be renegotiated.
- 4.1.11 This Agreement may be terminated (a) by the City with or without cause upon seven days' written notice to the Engineer and (b) by the Engineer for cause upon seven days' written notice to the City. If the City terminates the agreement without cause, the Engineer will be paid for all services rendered and all reimbursable expenses incurred prior to the date of termination.

If termination is due to the failure of the Engineer to fulfill its agreement obligations, the City may take over the work and complete it. In such case, the Engineer shall be liable to the City for any additional cost to the extent directly resulting from Engineer's action.



- 4.1.12 The City or its duly authorized representatives may examine any books, documents, papers, and records of the Engineer involving transactions related to this agreement for three years after final payment. All examinations will be performed at reasonable times, with proper notice. Engineer's documentation will be in a format consistent with general accounting procedures.
- 4.1.13 The City shall designate a representative authorized to act on the City's behalf with respect to the Project. The City or such authorized representative shall render decisions in a timely manner pertaining to documents submitted by the Engineer in order to avoid unreasonable delay in the orderly and sequential progress of the Engineer's services.
- 4.1.14 Costs and schedule commitments shall be subject to renegotiation for delays caused by the City's failure to provide specified facilities or information or for delays caused by other parties, excluding subcontractors and sub-consultants, unpredictable occurrences including without limitation, fires, floods, riots, strikes, unavailability of labor or materials, delays or defaults by suppliers of materials or services, process shutdowns, acts of God, or the public enemy, or acts of regulations of any governmental agency or any other conditions or circumstances beyond the control of the City or Engineer. Temporary delays of services caused by any of the above which results in additional costs beyond those outlined may require renegotiation of this agreement.
- 4.1.15 The City will give prompt written notice to the Engineer if the City becomes aware of any fault or defect in the Project or nonconformance with the Project Documents.
- 4.1.16 Unless otherwise provided in this Agreement, the Engineer and the Engineer's consultants shall have no responsibility for the discovery, presence, handling, removal or disposal of, or exposure of persons to hazardous materials in any form at the project site, including but not limited to asbestos products, polychlorinated biphenyl (PCB), or other toxic substances.
- 4.1.17 In the event asbestos or toxic materials are encountered at the jobsite, or should it become known in any way that such materials may be present at the jobsite or any adjacent areas that may affect the performance of Engineer's services, Engineer may, at their option and without liability for consequential or any other damages, suspend performance of services on the project until the City retains



- appropriate specialist CONSULTANT(S) or contractor(s) to identify, abate, and/or remove the asbestos or hazardous or toxic materials.
- 4.1.18 This agreement, unless explicitly indicated in writing, shall not be construed as giving Engineer the responsibility or authority to direct or supervise construction means, methods, techniques, sequences, or procedures of construction selected by any contractors or subcontractors or the safety precautions and programs incident to the work of any contractors or subcontractors.
- 4.1.19 Neither the City nor the Engineer, nor its Consultants, shall hold the other liable for any claim based upon, arising out of, or in any way involving the discharge, dispersal, release or escape of smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals, liquids, or gases, waste materials, or other irritants, contaminants, or pollutants.
- 4.1.20 Neither the City nor the Engineer, nor its Consultants, shall hold the other liable for any claim based upon, arising out of, or any way involving the specification or recommendation of asbestos, in any form, or any claims based upon use of a product containing asbestos.
- 4.1.21 Engineer hereby represents and warrants that it does not fail or refuse to collect or remit South Dakota or City sales or use tax for transactions which are taxable under the laws of the State of South Dakota.

4.2 City of Rapid City NonDiscrimination Policy Statement

In compliance with Title VI of the Civil Rights Act of 1964, Section 504 of the Rehabilitation Act of 1973, the Age Discrimination act of 1975, the Americans with Disabilities Act of 1990, and other nondiscrimination authorities it is the policy of the City of Rapid City, 300 Sixth Street, Rapid City, SD 57701-5035, to provide benefits, services, and employment to all persons without regard to race, color, national origin, sex, disabilities/handicaps, age, or income status. No distinction is made among any persons in eligibility for the reception of benefits and services provided by or through the auspices of the City of Rapid City.

Engineer will permit access to any and all records pertaining to hiring and employment and to other pertinent data and records for the purpose of enabling the Commission, its agencies or representatives, to ascertain compliance with the above provisions.

This section shall be binding on all subcontractors or suppliers.



Section 5—Payments to the Engineer

5.1 Schedule of Pay Rates

The City will pay the Engineer for services rendered or authorized extra work according to the Engineer's hourly rate schedule. (See Exhibit C.)

5.2 **Fee**

The maximum amount of the fee for the services as detailed in Section 1.2 shall not exceed \$95,580.00 unless the scope of the project is changed as outlined in Section 4. If expenses exceed the maximum amount, the Engineer shall complete the design as agreed upon here without any additional compensation. Sub task dollar amounts may be reallocated to other tasks as long as the total fee is not exceeded. Prime consultant may not mark up subconsultant or sub-contractor services.

5.3 **Progress Payments**

Monthly progress payments shall be processed by the City upon receipt of the claim as computed by the Engineer based on work completed during the month at the rates established in Section 5.1 and approved by the City.

Net payment to the Engineer shall be due within forty-five (45) days of receipt by the City.

Section 6—Completion of Services

The Engineer shall complete services on or before January 11, 2013 based on an award date of May 21, 2012.

Section 7—Insurance Requirements

7.1 Insurance Required

The Engineer shall secure the insurance specified below. The insurance shall be issued by insurance company(s) acceptable to the City and may be in a policy or policies of insurance, primary or excess. Certificates of all required insurance including any policy endorsements shall be provided to the City prior to or upon the execution of this Agreement.

7.2 Cancellation

The Engineer will provide the City with at least 30 days' written notice of an insurer's intent to cancel or not renew any of the insurance coverage. The



Contractor agrees to hold the City harmless from any liability, including additional premium due because of the Contractor's failure to maintain the coverage limits required.

7.3 City Acceptance of Proof

The City's approval or acceptance of certificates of insurance does not constitute City assumption of responsibility for the validity of any insurance policies nor does the City represent that the coverages and limits described in this agreement are adequate to protect the Engineer, its consultants or subcontractors interests, and assumes no liability therefore. The Engineer will hold the City harmless from any liability, including additional premium due, because of the Engineer's failure to maintain the coverage limits required.

7.4 Specific Requirements

- 7.4.1 Workers' compensation insurance with statutory limits required by South Dakota law. Coverage B-Employer's Liability coverage of not less than \$500,000 each accident, \$500,000 disease-policy limit, and \$500,000 disease-each employee.
- 7.4.2 Commercial general liability insurance providing occurrence form contractual, personal injury, bodily injury and property damage liability coverage with limits of not less than \$1,000,000 per occurrence, \$2,000,000 general aggregate, and \$2,000,000 aggregate products and completed operations. If the occurrence form is not available, claims-made coverage shall be maintained for three years after completion of the terms of this agreement. The policy shall name the City and its representatives as an additional insured.
- 7.4.3 Automobile liability insurance covering all owned, nonowned, and hired automobiles, trucks, and trailers. The coverage shall be at least as broad as that found in the standard comprehensive automobile liability policy with limits of not less than \$1,000,000 combined single limit each occurrence. The required limit may include excess liability (umbrella) coverage.
- 7.4.4 Professional liability insurance providing claims-made coverage for claims arising from the negligent acts, errors or omissions of the Engineer or its consultants, of not less than \$1,000,000 each occurrence and not less than \$1,000,000 annual aggregate. Coverage shall be maintained for at least three years after final completion of the services.



Section 8—Hold Harmless

The Engineer hereby agrees to hold the City harmless from any and all claims or liability including attorneys' fees arising out of the professional services furnished under this Agreement, and for bodily injury or property damage arising out of services furnished under this Agreement, providing that such claims or liability are the result of a negligent act, error or omission of the Engineer and/or its employees/agents arising out of the professional services described in the Agreement.

Section 9—Independent Business

The parties agree that the Engineer operates an independent business and is contracting to do work according to his own methods, without being subject to the control of the City, except as to the product or the result of the work. The relationship between the City and the Engineer shall be that as between an independent contractor and the City and not as an employer-employee relationship. The payment to the Engineer is inclusive of any use, excise, income or any other tax arising out of this agreement.

Section 10-Indemnification

If this project involves construction and Engineer does not provide consulting services during construction including, but not limited to, onsite monitoring, site visits, site observation, shop drawing review and/or design clarifications, City agrees to indemnify and hold harmless Engineer from any liability arising from the construction activities undertaken for this project, except to the extent such liability is caused by Engineer's negligence.

Section 11-Controlling Law and Venue

This Agreement shall be subject to, interpreted and enforced according to the laws of the State of South Dakota, without regard to any conflicts of law provisions. Parties agree to submit to the exclusive venue and jurisdiction of the State of South Dakota, 7th Judicial Circuit, Pennington County.

Section 12-Severability

Any unenforceable provision herein shall be amended to the extent necessary to make it enforceable; if not possible, it shall be deleted and all other provisions shall remain in full force and effect.

Section 13—Funds Appropriation

If funds are not budgeted or appropriated for any fiscal year for services provided by the terms of this agreement, this agreement shall impose no obligation on the City for payment. This agreement is null and void except as to annual payments herein agreed upon for which funds have been budgeted or appropriated, and no right of action or



damage shall accrue to the benefit of the Engineer, its successors or assignees, for any further payments. For future phases of this or any project, project components not identified within this contract shall not constitute an obligation by the City until funding for that component has been appropriated.

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the day and year first above written.

City of Rapid City:	Engineer:
MAYOR	SPERLICH CONSULTING, INC.
DATE:	DATE:
ATTEST:	
FINANCE OFFICER	
Reviewed By:	
KEITH JOHNSON, PROJECT MANAGER	
DATE: <u>5/4/12</u>	
OUT WO DECLONATED DDO JECT ENC	SINICEDING FIDM'S DESIGNATED

CITY'S DESIGNATED PROJECT REPRESENTATIVE

ENGINEERING FIRM'S DESIGNATED PROJECT REPRESENTATIVE

NAME Keith Johnson PHONE 394-4154 EMAIL keith.johnson@rcgov.org NAME Kale McNaboe
PHONE 721-4040
EMAIL kale.mcnaboe@sperlichconsulting.com



EXHIBIT A

LELAND LANE AND RUSHMORE STREET RECONSTRUCTION PROJECT NO. 11-1951 / CIP NO. 50802

BACKGROUND:

The City of Rapid City Public Works Department, Engineering Services Division, has determined a need to secure professional design services including Preliminary Design Services, Final Design Services, Bidding Services, Basic Construction Services, and Expanded Construction Services for the Leland Lane and Rushmore Street Reconstruction project.

The selected consultant will provide services related to reconstructing water and sewer mains and service lines, constructing storm sewer and inlets, replacing curb and gutter and sidewalk, and reconstructing the streets. The north portion of Rushmore Street is unpaved and may be paved if the adjacent property owners support having it paved and opened to the public. Temporary construction and permanent easement acquisition will likely be required for construction of this project. The consultant will be required to prepare easement exhibits and provide copies of deeds for the City to prepare the easement documents, and obtain the easements. The consultant will be responsible for meeting individually with property owners regarding easements and general project coordination.

Sperlich Consulting, Inc. was selected through the City's "Consultant Selection" process to provide engineering services for Task 1 through Task 3 for the above referenced project. Tasks 4 and 5 may be combined as a separate contract.

TASK 1 - PRELIMINARY DESIGN SERVICES:

This task consists of all services necessary to take the project from beginning through the Preliminary Design submittal stage, and may include the following itemized services.

- 1.1 Kick-off Conference: The consultant shall meet with City staff to detail project concept and scope. The consultant shall prepare an agenda, take minutes, and distribute minutes.
- 1.2 Review background information listed in this RFP, and any other resources as necessary.
- Perform site surveys sufficient for design plan preparation. The route and topography survey shall be tied to at least two City of Rapid City Monument Control system monuments utilizing State Plane coordinates.
- 1.4 Identify right-of-way (ROW) and permanent and temporary construction easements acquisition needs. Include size and extent of such ROW and easements and contact information of property owners.
- 1.5 Prepare preliminary opinion of probable construction costs for the project.
- Recommend location and extent of geotechnical services investigations necessary to complete design. Geotechnical services typically will be a sub consultant to the Consultant and payment for geotechnical services is the responsibility of the Consultant.
- 1.7 Prepare preliminary plan and profile sheets including locations of existing and new utilities and street alignment. Show existing utilities locations with probable depths.
- 1.8 Attend submittal review meeting with City staff, if necessary.

- 1.9 Attend Public Works and Council meetings as necessary.
- 1.10 Develop and distribute a survey questionnaire to property owners adjacent to proposed construction areas approximately 3 months or more ahead of soliciting bids for construction. The questionnaire should be developed to obtain information on site-specific concerns such as landscaping or irrigation systems, service line locations, special needs such as access considerations during construction, or history of utility or infrastructure problems at the property. Questionnaires would be returned to and evaluated by the consultant, who would follow up with appropriate individual contact with property owners prior to completion of 100% plans and contract documents to review project considerations that may be addressed or mitigated by the project work. This work may be better completed under Task 2 and shall be established during contract negotiations.
- 1.11 Arrange and conduct an informational meeting to discuss paving the unpaved portion of Rushmore Street with the affected property owners. A preliminary plan and cost estimate shall be prepared.
- 1.12 Meet with individual property owners regarding ROW and permanent and temporary easement needs and regarding specific project issues and components.
- 1.13 Identify non-conforming water and sewer service lines. Include a map in the Conceptual Design Submittal showing a proposal to eliminate the non-conforming status.
- 1.14 Conceptual Design Submittal
 - The Conceptual Design Submittal shall generally consist of the following documents:

A. Conceptual Design Report

Prepare a Conceptual Design Report: The consultant shall establish and indicate project specific design criteria and standards within the Conceptual Design Report. The consultant shall submit all design assumptions for pipe sections, water, sewer, and storm sewer locations, pavement sections, etc. The Consultant shall include design life, design criteria, and reference of design resources. The Consultant shall use the City Infrastructure Design Criteria Manual to establish design criteria and standards.

The Conceptual Design Report shall evaluate and recommend pavement design; based on a life cycle cost analysis, preliminary horizontal and vertical alignments for utilities, roadways, project phasing and limits. The project's geotechnical report shall be included within the Conceptual Project Design Report and include soil classifications, N values, water levels, proctors, CBR's, resistivity tests, pavement design, and testing recommendations. The Consultant shall elaborate on other project components as necessary.

A probable opinion of construction costs for the project(s) shall be included. The costs shall be itemized based on the City's standard bid items and appropriate contingency item allowance.

The consultant shall establish and indicate project specific design criteria and standards within the Conceptual Design Report. The Conceptual Design Report shall provide review of compliance with City's Standard Specifications for construction of the project(s). Evaluate and recommend preliminary horizontal and vertical alignment for utilities, roadways, and other public improvements. Use the City Draft Infrastructure Design Criteria Manual to establish design criteria and standards.

Identify the existing right-of-way (ROW) location and any ROW or easements necessary for the Project. Include size and extent of such ROW and easements and contact information of property owners.

Identify all non-conforming water and sewer service lines and include a proposed solution to making them conform with the City's current standards. Submit three (3) copies and a PDF version of the Conceptual Design Report and preliminary plans and specifications to City of Rapid City's project manager for review and comment.

B. Conceptual Drawings

Provide three (3) copies and a PDF version of the conceptual drawings and a. The conceptual drawings shall contain the following sheets:

- Cover Sheet Note the index of Sheets indicating the anticipated drawing sheets shall be provided.
- Survey Control Sheet
- Anticipated traffic control phasing and erosion control measures
- Property Layout and Land Ownership
- Plan and Profile Sheets Show existing and proposed utility mains and existing services, storm sewers, driveway locations, fittings, and proposed surfacing and drainage items. The utilities should be shown in profile as well. Design Criteria elements like profile grades, "K" values, vertical and horizontal curve data should be included.
- Anticipated Rapid City Standard Details
- Special Details Conceptual layouts for special/critical elements for example buildings, special drainage structures, pump facilities, etc.
- Plan sheets shall be prepared utilizing the latest City of Rapid City Drafting Standards.

TASK 2 - FINAL DESIGN SERVICES:

This task consists of all services necessary to take project from Task 1 Preliminary Design Services through the Final Design Services, and may include the following itemized services.

- 2.1 Address City comments from the Task 1 City review(s) and finalize Conceptual Design Report. The Conceptual Design Report should be now titled "Project Design Report",
- Negotiate and complete ROW and easement(s) acquisition prepare easement and ROW exhibits as necessary, conduct property owner meetings for easement and ROW acquisition, and document acquisition meetings.
- 2.3 Determine removal limits with approval of City of Rapid City representative.
- 2.4 Coordinate with the geotechnical engineer to complete these services, and provide a geotechnical report to be included in the Project Design Report and project plans or specifications,
- 2.5 Incorporate design features as necessary to meet the requirements outlined in the Project Design Report,
- 2.6 Incorporate ADA compliance items, for example fillet, driveway and sidewalk improvements,
- 2.7 Incorporate Erosion and Sediment Control items,
- 2.8 Provide a complete stormwater pollution prevention narrative which will include detailed erosion and sediment control measures and specifications. Provide a complete erosion and sediment control site plan which includes station and offset locations for each implemented

measure. Include both temporary and permanent erosion and sediment control measures. Include an erosion and sediment control sequence of implementation and phasing schedule. Each erosion control item shall be bid separately. The consultant shall prepare project supplemental specifications for erosion and sediment control devices in accordance with City of Rapid City Standard Specification format.

- 2.9 If federally funded, incorporate NEPA requirements, wetland mitigation, monetary, ROW certification, environmental certification, SHPO, Architectural, Catx noise analysis, FONSI, etc.
- 2.10 Provide two (2) copies and a PDF version of the finalized Project Design Report,
- 2.11 Provide three (3) copies of the Final Design Services submittal. The submittal shall consist of complete plans, specifications, contract documents, and opinion of probable construction cost to the City of Rapid City's project manager for review. The Final Design Services submittal will be made to the City when the consultant believes the plans, specifications, contract documents, and opinion of probable construction cost are 100% complete.
- 2.12 Address 100% submittal staff comments as necessary.
- 2.13 Provide complete plans and specifications for a unit price construction contract. Plan sheets shall be prepared utilizing the latest City of Rapid City Drafting Standards.
- 2.14 Plans documents shall adhere to current City of Rapid City guidelines.
- 2.15 Staking information shall include either of the following formats:

On the Plans

- Station offsets for all items of work requiring field staking. In tabular form on a plan sheet (schedule)
- Coordinates and description of inter-visible control points.
- · Coordinates of all items of work requiring field staking.
- · Benchmark information shall be provided on each sheet.
- 2.16 Provide project layout to include lot lines (front and side) and addresses of all properties (adjacent to construction, or alternatively, in service area). Identify if property is owner occupied or a rental.
- 2.17 Provide detailed traffic control plans showing all devices required for a MUTCD compliant plan. Show all streets and alleys that may be impacted by this project. Show all existing signage, pavement markings, etc. All work zones, road closures, lane closures, and pavement marking removals shall be indicated on the plan. A detailed layout will be included for each phase of multi-phased projects. The traffic control sequence of implementation and phasing schedule shall coincide with erosion and sediment control sequence of implementation and phasing schedule. Each traffic control device shall be bid separately. The City will provide an electronic version of an aerial photo for the selected consultant's use. The consultant shall prepare project supplemental specifications for traffic control devices in accordance with City of Rapid City Standard Specification format.
- 2.18 Provide a Project Sequence of implementation and phasing schedule which shall include such items as traffic control, erosion and sediment control, utility installations, paving, restoration, and construction milestones.
- 2.19 Coordinate directly with utility companies' engineering divisions to ensure that all existing utilities are completely and accurately identified and located in the field; that pertinent information regarding depth, material, size, etc. are noted on the plans; and that conflicts requiring relocation of utilities or special construction techniques are fully specified in the contract documents. Preliminary plans shall be provided to the pertinent utilities for comment at the time they are complete followed by a specific private utility coordination meeting in two to three weeks.

- 2.20 Notify the City Project Manager if private utilities will need to be relocated so PM can formally notify the utilities to relocate.
- 2.21 If desiring exceptions from City requirements or specifications, it is the Consultant's responsibility to request and secure exceptions. Failure by the City to comment on a nonconforming item during a review does not constitute the granting of an exception.
- 2.22 Provide detailed specifications supplementing the City of Rapid City Standard Specifications, as necessary. Typically project drawing specific issues should be indicated as a General Note on the drawings. Material types and material specific items would be included as a detailed specification.
- 2.23 Prepare any and all permits with exhibits the City will need to execute for the project.
- 2.24 Identify permits that will be required for the Contractor. Identify permit costs and indicate if any permit costs are paid for directly by the owner or if it is a Contractor cost. Typically all permit costs are the Contractor's obligation.
- 2.25 Prepare final "Engineer's Estimate" of probable construction cost for the project.
- 2.26 Deliver the following:
 - Provide one (1) copy and a PDF version of bid documents including complete plans, specifications, and Engineer's Estimate of probable construction cost to the City of Rapid City's project manager for City distribution.
 - Provide complete plans on CD compatible with AutoCAD Release 2008 or newer format.
 - o Provide all topographic, control, and design points in the .dwg file and in tabular format, both on CD and on hard copy printout.
 - Provide complete specifications and contract documents on CD in Microsoft Word XP or previous versions.
 - Provide a unit price cost estimate on CD in Microsoft Excel XP or previous version on the City of Rapid City "Engineer's Estimate" form.
 - O Provide Engineer's Estimate of probable construction costs as a component of this submittal.
- All submittals (drawings and specifications) believed by the Engineer of Record to be a final, shall contain a Certification Statement of Conformance with City Standards which shall read, "I (insert Engineer of Record's name) Certify that I have read and understand the provisions contained in the City of Rapid City Standard Specifications for Public Works

 Construction, current edition and the City of Rapid City's adopted Design Criteria

 Manuals. The drawings and specifications contained here within, to the best of my knowledge, were prepared in accordance with these documents or a properly executed exception to the Standard Specifications and/or Infrastructure Design Criteria Manual has been secured ". This statement shall appear on the title sheet of the drawings and on the first page of specifications after the cover sheet. The "Certification Statement of Conformance with City Specifications" shall be signed and dated by the Engineer of Record.
- 2.28 Engineer shall obtain a design exception for Infrastructure Design Criteria manual requirements as needed.
- 2.29 The City will submit plans and specifications to the Department of Environment and Natural Resources for approval, and the Consultant shall address any comments or corrections required.
- 2.30 Prior to the advertisement for bids, arrange and conduct a public open house with affected residents. The open house shall be held sufficiently ahead of the project advertisement for bids such that public comments and concerns may still be addressed within the final project documents. Notice of the open house shall be mailed to all property owners adjacent to the proposed work area(s), as well as those in the immediate area who may be directly impacted

by the construction, as determined by the City. The Consultant shall tabulate the public comments and concerns and provide written recommendations for staff review regarding possible inclusion or exclusion of such requests.

TASK 3 – BIDDING SERVICES:

This task consists of all services necessary for the administration of the Bidding Services of the project, and may include the following itemized services.

- 3.1 Submit sufficient information to the City of Rapid City project manager for completion of City Advertising Authority form.
- 3.2 Provide one hard copy and a PDF version of final plans, stamped and signed by a Professional Engineer, for City printing and distribution.
- 3.3 Arrange and conduct a Pre-bid Conference. Record attendance and minutes. Distribute copies to all attendees. An example of an agenda is enclosed as Attachment Five for your information.
- 3.4 Prepare and issue addenda to the bid documents as required.
- 3.5 Attend Public Works Committee and Council Meetings as required.
- 3.6 Review Bidder's Proposals and review and sign the City Engineering Services prepared Bid Tab, prepare an award recommendation letter to the City of Rapid City project manager, and sign a City Engineering Services prepared Award Summary.
- 3.7 Review construction contract documents and other submittals from the contractor and submit to the City of Rapid City project manager for distribution to City Attorney's for approval and signatures of the Mayor and Finance Officer.

EXHIBIT B

LELAND LANE AND RUSHMORE STREET RECONSTRUCTION

PROJECT NO. 11-1951 / CIP NO. 50802

Number	Task Item	Total Costs
ASK 1 - PR	ELIMINARY DESING SERVICES	
1.1	KICK OFF CONFERENCE	\$315.00
1.2	REVIEW BACKGROUND INFORMATION	\$840.00
1.3	PERFORM SITE SURVEYS	\$19,150.00
1.4	IDENTIFY RIGHT-OF-WAY AND EASEMENTS	\$3,022.50
1.5	ESTIMATE PROBABLE CONSTRUCTION COSTS	\$750.00
1.6	RECOMMEND LOCATION AND EXTENT OF GEOTECHNICAL SERVICES	\$52.50
1.7	PREPARE PRELIMINARY PLAN AND PROFILE SHEETS	\$11,750.00
1.8	ATTEND SUBMITTAL REVIEW W/ CITY STAFF	\$210.00
1.9	ATTEND PUBLIC WORKS AND CITY COUNCIL MEETINGS	\$0.00
1.10	DEVELOP AND DISTRIBUTE SURVEY QUESTIONAIRE	\$677.50
1.11	ARRANGE AND CONDUCT PROPERTY OWNERS MEETINGS	\$2,100.00
1.12	MEET WITH INDIVIDUAL PROPERTY OWNERS REGARDING ROW AND EASEMENTS	\$2,520.00
1.13	IDENTIFY NON-CONFORMING WATER AND SEWER SERVICE LINES	\$540.00
1.14	CONCEPTUAL DESIGN SUBMITTAL	\$3,520.00
		DAE 4477.50
	TASK #1 TOTAL COST =	\$45,447.50
ASK 2 - FII	NAL DESING SERVICES	
ASK 2 - FII 2.1	NAL DESING SERVICES FINALIZE PROJECT DESING REPORT	\$1,990.00
2.1 2.2	NAL DESING SERVICES FINALIZE PROJECT DESING REPORT ASSIST WITH EASEMENT AND ROW ACQUISITION	
2.1 2.2 2.3	PAL DESING SERVICES FINALIZE PROJECT DESING REPORT ASSIST WITH EASEMENT AND ROW ACQUISITION DETERMINE REMOVAL LIMITS	\$1,990.00 \$2,520.00
2.1 2.2 2.3 2.4	FINALIZE PROJECT DESING REPORT ASSIST WITH EASEMENT AND ROW ACQUISITION DETERMINE REMOVAL LIMITS FINALIZE THE GEOTECHNICAL REPORT	\$1,990.00 \$2,520.00 \$310.00
2.1 2.2 2.3 2.4 2.5	FINALIZE PROJECT DESING REPORT ASSIST WITH EASEMENT AND ROW ACQUISITION DETERMINE REMOVAL LIMITS FINALIZE THE GEOTECHNICAL REPORT INCORPORATE DESIGN REPORT FEATURES	\$1,990.00 \$2,520.00 \$310.00 \$4,800.00
2.1 2.2 2.3 2.4 2.5 2.6	FINALIZE PROJECT DESING REPORT ASSIST WITH EASEMENT AND ROW ACQUISITION DETERMINE REMOVAL LIMITS FINALIZE THE GEOTECHNICAL REPORT INCORPORATE DESIGN REPORT FEATURES INCORPORATE ADA COMPLIANCE ITEMS	\$1,990.00 \$2,520.00 \$310.00 \$4,800.00 \$1,480.00
2.1 2.2 2.3 2.4 2.5 2.6 2.7	FINALIZE PROJECT DESING REPORT ASSIST WITH EASEMENT AND ROW ACQUISITION DETERMINE REMOVAL LIMITS FINALIZE THE GEOTECHNICAL REPORT INCORPORATE DESIGN REPORT FEATURES INCORPORATE ADA COMPLIANCE ITEMS INCORPORATE EROSION AND SEDIMENT CONTROL ITEMS	\$1,990.00 \$2,520.00 \$310.00 \$4,800.00 \$1,480.00 \$730.00
2.1 2.2 2.3 2.4 2.5 2.6 2.7 2.8	FINALIZE PROJECT DESING REPORT ASSIST WITH EASEMENT AND ROW ACQUISITION DETERMINE REMOVAL LIMITS FINALIZE THE GEOTECHNICAL REPORT INCORPORATE DESIGN REPORT FEATURES INCORPORATE ADA COMPLIANCE ITEMS INCORPORATE EROSION AND SEDIMENT CONTROL ITEMS PROVIDE STORMWATER POLLUTION PREVENTION NARRATIVE	\$1,990.00 \$2,520.00 \$310.00 \$4,800.00 \$1,480.00 \$730.00 \$2,310.00
2.1 2.2 2.3 2.4 2.5 2.6 2.7 2.8 2.9	FINALIZE PROJECT DESING REPORT ASSIST WITH EASEMENT AND ROW ACQUISITION DETERMINE REMOVAL LIMITS FINALIZE THE GEOTECHNICAL REPORT INCORPORATE DESIGN REPORT FEATURES INCORPORATE ADA COMPLIANCE ITEMS INCORPORATE EROSION AND SEDIMENT CONTROL ITEMS PROVIDE STORMWATER POLLUTION PREVENTION NARRATIVE INCORPORATE NEPA WEQUIREMENTS, WETLAND MITIGATION, ETC.	\$1,990.00 \$2,520.00 \$310.00 \$4,800.00 \$1,480.00 \$730.00 \$2,310.00 \$600.00
2.1 2.2 2.3 2.4 2.5 2.6 2.7 2.8 2.9 2.10	FINALIZE PROJECT DESING REPORT ASSIST WITH EASEMENT AND ROW ACQUISITION DETERMINE REMOVAL LIMITS FINALIZE THE GEOTECHNICAL REPORT INCORPORATE DESIGN REPORT FEATURES INCORPORATE ADA COMPLIANCE ITEMS INCORPORATE EROSION AND SEDIMENT CONTROL ITEMS PROVIDE STORMWATER POLLUTION PREVENTION NARRATIVE	\$1,990.00 \$2,520.00 \$310.00 \$4,800.00 \$1,480.00 \$730.00 \$2,310.00 \$600.00 \$210.00
2.1 2.2 2.3 2.4 2.5 2.6 2.7 2.8 2.9 2.10	FINALIZE PROJECT DESING REPORT ASSIST WITH EASEMENT AND ROW ACQUISITION DETERMINE REMOVAL LIMITS FINALIZE THE GEOTECHNICAL REPORT INCORPORATE DESIGN REPORT FEATURES INCORPORATE ADA COMPLIANCE ITEMS INCORPORATE EROSION AND SEDIMENT CONTROL ITEMS PROVIDE STORMWATER POLLUTION PREVENTION NARRATIVE INCORPORATE NEPA WEQUIREMENTS, WETLAND MITIGATION, ETC. PROVIDE TWO (2) COPIES AND A .PDF OF THE PROJECT DESIGN REPORT PROVIDE THREE (3) COPIES OF THE FINAL DESIGN SUBMITTAL	\$1,990.00 \$2,520.00 \$310.00 \$4,800.00 \$1,480.00 \$730.00 \$2,310.00 \$600.00 \$210.00 \$235.00
2.1 2.2 2.3 2.4 2.5 2.6 2.7 2.8 2.9 2.10 2.11 2.12	FINALIZE PROJECT DESING REPORT ASSIST WITH EASEMENT AND ROW ACQUISITION DETERMINE REMOVAL LIMITS FINALIZE THE GEOTECHNICAL REPORT INCORPORATE DESIGN REPORT FEATURES INCORPORATE ADA COMPLIANCE ITEMS INCORPORATE EROSION AND SEDIMENT CONTROL ITEMS PROVIDE STORMWATER POLLUTION PREVENTION NARRATIVE INCORPORATE NEPA WEQUIREMENTS, WETLAND MITIGATION, ETC. PROVIDE TWO (2) COPIES AND A .PDF OF THE PROJECT DESIGN REPORT PROVIDE THREE (3) COPIES OF THE FINAL DESIGN SUBMITTAL ADDRESS 100% SUBMITTAL RED-LINE COMMENTS	\$1,990.00 \$2,520.00 \$310.00 \$4,800.00 \$1,480.00 \$730.00 \$2,310.00 \$600.00 \$210.00 \$235.00 \$4,200.00
2.1 2.2 2.3 2.4 2.5 2.6 2.7 2.8 2.9 2.10 2.11 2.12 2.13	FINALIZE PROJECT DESING REPORT ASSIST WITH EASEMENT AND ROW ACQUISITION DETERMINE REMOVAL LIMITS FINALIZE THE GEOTECHNICAL REPORT INCORPORATE DESIGN REPORT FEATURES INCORPORATE ADA COMPLIANCE ITEMS INCORPORATE EROSION AND SEDIMENT CONTROL ITEMS PROVIDE STORMWATER POLLUTION PREVENTION NARRATIVE INCORPORATE NEPA WEQUIREMENTS, WETLAND MITIGATION, ETC. PROVIDE TWO (2) COPIES AND A .PDF OF THE PROJECT DESIGN REPORT PROVIDE THREE (3) COPIES OF THE FINAL DESIGN SUBMITTAL ADDRESS 100% SUBMITTAL RED-LINE COMMENTS PROVIDE COMPLETE PLANS, SPECS, CONTRACT DOCS, ETC.	\$1,990.00 \$2,520.00 \$310.00 \$4,800.00 \$1,480.00 \$730.00 \$2,310.00 \$600.00 \$210.00 \$235.00 \$4,200.00 \$10,470.00
2.1 2.2 2.3 2.4 2.5 2.6 2.7 2.8 2.9 2.10 2.11 2.12 2.13 2.14	FINALIZE PROJECT DESING REPORT ASSIST WITH EASEMENT AND ROW ACQUISITION DETERMINE REMOVAL LIMITS FINALIZE THE GEOTECHNICAL REPORT INCORPORATE DESIGN REPORT FEATURES INCORPORATE ADA COMPLIANCE ITEMS INCORPORATE EROSION AND SEDIMENT CONTROL ITEMS PROVIDE STORMWATER POLLUTION PREVENTION NARRATIVE INCORPORATE NEPA WEQUIREMENTS, WETLAND MITIGATION, ETC. PROVIDE TWO (2) COPIES AND A .PDF OF THE PROJECT DESIGN REPORT PROVIDE THREE (3) COPIES OF THE FINAL DESIGN SUBMITTAL ADDRESS 100% SUBMITTAL RED-LINE COMMENTS PROVIDE COMPLETE PLANS, SPECS, CONTRACT DOCS, ETC. ENSURE THAT PLANS ADHERE TO CITY GUIDELINES	\$1,990.00 \$2,520.00 \$310.00 \$4,800.00 \$1,480.00 \$730.00 \$2,310.00 \$600.00 \$210.00 \$235.00 \$4,200.00 \$10,470.00 \$6,890.00
2.1 2.2 2.3 2.4 2.5 2.6 2.7 2.8 2.9 2.10 2.11 2.12 2.13	FINALIZE PROJECT DESING REPORT ASSIST WITH EASEMENT AND ROW ACQUISITION DETERMINE REMOVAL LIMITS FINALIZE THE GEOTECHNICAL REPORT INCORPORATE DESIGN REPORT FEATURES INCORPORATE ADA COMPLIANCE ITEMS INCORPORATE EROSION AND SEDIMENT CONTROL ITEMS PROVIDE STORMWATER POLLUTION PREVENTION NARRATIVE INCORPORATE NEPA WEQUIREMENTS, WETLAND MITIGATION, ETC. PROVIDE TWO (2) COPIES AND A .PDF OF THE PROJECT DESIGN REPORT PROVIDE THREE (3) COPIES OF THE FINAL DESIGN SUBMITTAL ADDRESS 100% SUBMITTAL RED-LINE COMMENTS PROVIDE COMPLETE PLANS, SPECS, CONTRACT DOCS, ETC.	\$1,990.00 \$2,520.00 \$310.00 \$4,800.00 \$1,480.00 \$730.00 \$2,310.00 \$210.00 \$235.00 \$4,200.00 \$10,470.00 \$6,890.00 \$210.00

EXHIBIT B

LELAND LANE AND RUSHMORE STREET RECONSTRUCTION

PROJECT NO. 11-1951 / CIP NO. 50802

• T • T• • • •	Task Item	Total Costs
Number		\$1,390.00
2.18	PROVIDE PROJECT SEQUENCE OF OPERATION	\$210.00
2.19	COORDINATE WITH UTILITY COMPANIES	\$117.50
2.20	NOTIFY CITY PM OF PIVATE UTILITY CONFLICTS	\$105.00
2.21	APPLY FOR EXCEPTIONS IF REQUIRED PROVIDE DETAILED SPECIFICATIONS TO BID DOCUMENT	\$275.00
2,22		\$1,550.00
2.23	PREPARE PERMITS AND EXHIBITS IDENTIFY ALL PERMITS REQUIRED BY THE CONTRACTOR	\$105.00
2.24	PREPARE "FINAL ENGINEERS ESTIMATE"	\$1,700.00
2.25	DELIVER PLANS, BID DOCUMENTS, ETC.	\$52.50
2.26	PLACE ENGINEERS CERTIFICATION STAMP ON THE DRAWINGS	\$32.50
2.27	OBTAIN EXCEPTIONS FOR INFRASTRUCTURE DESIGN CRITERIA	\$105.00
2.28	CITY SUBMITTAL OF PLANS TO THE DENR	\$0.00
· 2.29 2.30	ARRANGE AND CONDUCT A PUBLIC OPEN HOUSE WITH AFFECTED RESIDENTS	\$2,000.00
230	TASK #2 TOTAL COST =	\$47,497.50
SK 3 - BII	DDING SERVICES	
3.1	PROVIDE INFORMATION FOR ADVERTIZING AUTHORITY	\$105.00
3.2	PROVIDE ONE (1) HARD COPY & ONE .PDF OF FINAL PLANS TO CITY	\$445.00
3.3	CONDUCT THE PRE-BID CONFERENCE	\$420.00
3.4	ISSUE ADDENDA TO THE BID DOCUMENTS	\$1,035.00
3.5	ATTEND PUBLIC WORKS AND CITY COUNCIL MEETINGS	\$0.00
3.6	REVIEW BIDDERS PROPOSAL	\$210.00
3.7	REVIEW CONSTRUCTION CONTRACT DOCUMENTS AND SUBMITTALS	\$420.00
	TASK #3 TOTAL COST =	\$2,635.00

EXHIBIT C EFFECTIVE LABOR RATES

SPERLICH CONSULTING, INC. HOURLY RATES AND REIMBURSABLE COSTS 2012

Principal – Project Manager	\$ 105.00/hr.
Principal Design Engineer	\$ 105.00/hr.
Design Engineer	\$ 85.00/hr.
Registered Land Surveyor	\$ 100.00/hr.
Survey Crew – 2 Man	\$ 95.00/hr.
Survey Crew – 3 Man	\$ 135.00/hr.
Engineer's On - Site Representative	\$ 400.00/day
Design Tech I	\$ 65.00/hr.
Design Tech II	\$ 55.00/hr.
Clerical	\$ 45.00/hr.
Mileage	\$ 0.55/mi.
Blue line copies	\$ 0.40/s.f.
Mylar Copy-15x26	\$ 5.00/each
Photo copies	\$ 0.50/ea.
Authorized commercial travel	1.1 x cost
Other Reimbursable Expenses	1.1 x cost

EXHIBIT "D"

