REQUEST AUTHORIZATION FOR MAYOR AND FINANCE OFFICER TO SIGN PROFESSIONAL SERVICES AGREEMENT OR AMENDMENT

Date: January 17, 2012

Project Name & Number: Silver Street Area Utility Improvements Phase 2 – Gold Street Project No. 12-2020 Project Description: To provide design and bidding professional engineering services. Consultant: Ferber Engineering Company, Inc. Original Original Original April 30, 2013 Contract Amount: \$82,905.00 Contract Date: July 2, 2012 Completion Date:							
Sondact Amount.	Ψ02,000.00	milkanik kana kempa iki di jajah s		24	Completion Date.	<u> </u>	
Addendum No:							
Amendment Descript	ion:						
Current Co.	ntract Amou	nt:		Current Co	ompletion Date:		
	ge Requeste				ompreden bake.		
	ntract Amou		\$0	.00 New Co	ompletion Date:		
	nauc ranou		ΨΟ				
Funding Source This	Request:		1				
Amount	Dept.	Line Item	Fund		Comments		
\$24,042.45	8910	4223	505	·· ····			
\$8,290.50	8911	4223	505				
\$32,332.95	833	4223	604				
\$18,239.10	933	4223	602			-	
\$82,905.00	Total						
				· · · · · · · · · · · · · · · · · · ·			
•		Δ	areement Re	view & Annrovals			
Agreement Review & Approvals Compliance Specialist Date Date							
ROUTING INSTRUCTIONS Route two originals of the Agreement for review and signatures. Finance Office - Retain one original					FINANCE OFFICE USE ONLY rite date of Agreement in appropriate sp	pace in the Agreer	

Project Manager - Retain second original for delivery to Consultant cc: Public Works

Engineering Project Manager

ACCENTAGE VERSON V.	BE Y	pate i	initials [
Appropriation	6	22/12	<i>9</i> 0-
Cash Flow			

Agreement Between City of Rapid City and Ferber Engineering Company, Inc. for Design and Bidding Professional Services for Silver Street Area Utility Improvements Phase 2 – Gold Street, Project No. 12-2020 / CIP No. 50828

AGREEMENT made	, 2012, between the City of Rapid City, SD (City)
and Ferber Engineering Company,	Inc. (Engineer), located at 729 E. Watertown Street
Rapid City, SD 57701. City intend	ds to obtain services for design and bidding, Project
No. 12-2020, CIP No.50828. The so	cope of services is as described in Exhibits A and B.

The City and the Engineer agree as follows:

The Engineer shall provide professional engineering services for the City in all phases of the Project as defined in Exhibits A and B, serve as the City's professional engineering representative for the Project, and give professional engineering consultation and advice to the City while performing its services.

Section 1—Basic Services of Engineer

1.1 General

- 1.1.1 The Engineer shall perform professional services described in this agreement, which include customary engineering services. Engineer intends to serve as the City's professional representative for those services as defined in this agreement and to provide advice and consultation to the City as a professional. Any opinions of probable project cost, approvals, and other decisions provided by Engineer for the City are rendered on the basis of experience and qualifications and represent Engineer's professional judgment.
- 1.1.2 All work shall be performed by or under the direct supervision of a professional Engineer licensed to practice in South Dakota.
- 1.1.3 All documents including Drawings and Specifications provided or furnished by Engineer pursuant to this Agreement are instruments of service in respect of the Project and Engineer shall retain an ownership therein. Reuse of any documents pertaining to this project by the City on extensions of this project or on any other project shall be at the City's risk. The City agrees to defend, indemnify, and hold harmless Engineer from all claims, damages, and expenses including attorney's fees arising out of such reuse of the documents by the City or by others acting through the City.

1.2 Scope of Work

The Engineer shall:



- 1.2.1 Consult with the City, other agencies, groups, consultants, and/or individuals to clarify and define requirements for the Project and review available data.
- 1.2.2 Perform the tasks described in the Scope of Services. (See Exhibits A and B.)
- 1.2.3 Conduct a location survey of the Project to the extent deemed necessary to provide adequate site information.
- 1.2.4 Prepare a technical memorandum presenting the revisions of the original study as outlined in the scope of services.

Section 2—Information Provided by City

The City will provide any information in its possession for the project at no cost to the Engineer.

Section 3—Notice to Proceed

The City will issue a written notification to the Engineer to proceed with the work. The Engineer shall not start work prior to receipt of the written notice. The Engineer shall not be paid for any work performed prior to receiving the Notice to Proceed.

Section 4—Mutual Covenants

4.1 General

- 4.1.1 The Engineer shall not sublet or assign any part of the work under this Agreement without written authority from the City.
- 4.1.2 The City and the Engineer each binds itself and partners, successors, executors, administrators, assigns, and legal representatives to the other party to this agreement and to the partners, successors, executors, administrators, assigns, and legal representatives of such other party, regarding all covenants, agreements, and obligations of this agreement.
- 4.1.3 Nothing in this agreement shall give any rights or benefits to anyone other than the City and the Engineer.
- 4.1.4 This agreement constitutes the entire agreement between the City and the Engineer and supersedes all prior written or oral understandings. This agreement may only be amended, supplemented, modified, or canceled by a duly executed written instrument.



- 4.1.5 The Engineer shall make such revisions in plans which may already have been completed, approved, and accepted by the City, as are necessary to correct Engineer's errors or omissions in the plans, when requested to do so by the City, without extra compensation therefore.
- 4.1.6 If the City requests that previously satisfactorily completed and accepted plans or parts thereof be revised, the Engineer shall make the revisions requested by the City. This work shall be paid for as extra work.
- 4.1.7 If the City changes the location from the one furnished to the Engineer, or changes the basic design requiring a new survey for the portions so changed, the redesign will be paid for as extra work.
- 4.1.8 The City may at any time by written order make changes within the general scope of this Agreement in the work and services to be performed by the Engineer. Any changes which materially increase or reduce the cost of or the time required for the performance of the Agreement shall be deemed a change in the scope of work for which an adjustment shall be made in the Agreement price or of the time for performance, or both, and the Agreement shall be modified in writing accordingly. Additional work necessary due to the extension of project limits shall be paid for as extra work.
- 4.1.9 Extra work, as authorized by the City, will be paid for separately and be in addition to the consideration of this Section.
- 4.1.10 For those projects involving conceptual or process development services, activities often cannot be fully defined during the initial planning. As the project does progress, facts and conditions uncovered may reveal a change in direction that may alter the scope of services. Engineer will promptly inform the City in writing of such situations so that changes in this agreement can be renegotiated.
- 4.1.11 This Agreement may be terminated (a) by the City with or without cause upon seven days' written notice to the Engineer and (b) by the Engineer for cause upon seven days' written notice to the City. If the City terminates the agreement without cause, the Engineer will be paid for all services rendered and all reimbursable expenses incurred prior to the date of termination.

If termination is due to the failure of the Engineer to fulfill its agreement obligations, the City may take over the work and complete it. In such case, the Engineer shall be liable to the City for any additional cost to the extent directly resulting from Engineer's action.



- 4.1.12 The City or its duly authorized representatives may examine any books, documents, papers, and records of the Engineer involving transactions related to this agreement for three years after final payment. All examinations will be performed at reasonable times, with proper notice. Engineer's documentation will be in a format consistent with general accounting procedures.
- 4.1.13 The City shall designate a representative authorized to act on the City's behalf with respect to the Project. The City or such authorized representative shall render decisions in a timely manner pertaining to documents submitted by the Engineer in order to avoid unreasonable delay in the orderly and sequential progress of the Engineer's services.
- 4.1.14 Costs and schedule commitments shall be subject to renegotiation for delays caused by the City's failure to provide specified facilities or information or for delays caused by other parties, excluding subcontractors and sub-consultants, unpredictable occurrences including without limitation, fires, floods, riots, strikes, unavailability of labor or materials, delays or defaults by suppliers of materials or services, process shutdowns, acts of God, or the public enemy, or acts of regulations of any governmental agency or any other conditions or circumstances beyond the control of the City or Engineer. Temporary delays of services caused by any of the above which results in additional costs beyond those outlined may require renegotiation of this agreement.
- 4.1.15 The City will give prompt written notice to the Engineer if the City becomes aware of any fault or defect in the Project or nonconformance with the Project Documents.
- 4.1.16 Unless otherwise provided in this Agreement, the Engineer and the Engineer's consultants shall have no responsibility for the discovery, presence, handling, removal or disposal of, or exposure of persons to hazardous materials in any form at the project site, including but not limited to asbestos products, polychlorinated biphenyl (PCB), or other toxic substances.
- 4.1.17 In the event asbestos or toxic materials are encountered at the jobsite, or should it become known in any way that such materials may be present at the jobsite or any adjacent areas that may affect the performance of Engineer's services, Engineer may, at their option and without liability for consequential or any other damages, suspend performance of services on the project until the City retains



- appropriate specialist CONSULTANT(S) or contractor(s) to identify, abate, and/or remove the asbestos or hazardous or toxic materials.
- 4.1.18 This agreement, unless explicitly indicated in writing, shall not be construed as giving Engineer the responsibility or authority to direct or supervise construction means, methods, techniques, sequences, or procedures of construction selected by any contractors or subcontractors or the safety precautions and programs incident to the work of any contractors or subcontractors.
- 4.1.19 Neither the City nor the Engineer, nor its Consultants, shall hold the other liable for any claim based upon, arising out of, or in any way involving the discharge, dispersal, release or escape of smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals, liquids, or gases, waste materials, or other irritants, contaminants, or pollutants.
- 4.1.20 Neither the City nor the Engineer, nor its Consultants, shall hold the other liable for any claim based upon, arising out of, or any way involving the specification or recommendation of asbestos, in any form, or any claims based upon use of a product containing asbestos.
- 4.1.21 Engineer hereby represents and warrants that it does not fail or refuse to collect or remit South Dakota or City sales or use tax for transactions which are taxable under the laws of the State of South Dakota.

4.2 City of Rapid City NonDiscrimination Policy Statement

In compliance with Title VI of the Civil Rights Act of 1964, Section 504 of the Rehabilitation Act of 1973, the Age Discrimination act of 1975, the Americans with Disabilities Act of 1990, and other nondiscrimination authorities it is the policy of the City of Rapid City, 300 Sixth Street, Rapid City, SD 57701-5035, to provide benefits, services, and employment to all persons without regard to race, color, national origin, sex, disabilities/handicaps, age, or income status. No distinction is made among any persons in eligibility for the reception of benefits and services provided by or through the auspices of the City of Rapid City.

Engineer will permit access to any and all records pertaining to hiring and employment and to other pertinent data and records for the purpose of enabling the Commission, its agencies or representatives, to ascertain compliance with the above provisions.

This section shall be binding on all subcontractors or suppliers.



Section 5—Payments to the Engineer

5.1 Schedule of Pay Rates

The City will pay the Engineer for services rendered or authorized extra work according to the Engineer's hourly rate schedule. (See Exhibit C.)

5.2 **Fee**

The maximum amount of the fee for the services as detailed in Section 1.2 shall not exceed \$82,905.00 unless the scope of the project is changed as outlined in Section 4. If expenses exceed the maximum amount, the Engineer shall complete the design as agreed upon here without any additional compensation. Sub task dollar amounts may be reallocated to other tasks as long as the total fee is not exceeded. Prime consultant may not mark up subconsultant or sub-contractor services.

5.3 **Progress Payments**

Monthly progress payments shall be processed by the City upon receipt of the claim as computed by the Engineer based on work completed during the month at the rates established in Section 5.1 and approved by the City.

Net payment to the Engineer shall be due within forty-five (45) days of receipt by the City.

Section 6—Completion of Services

The Engineer shall complete services on or before April 30, 2013 based on an award date of July 2, 2012.

Section 7—Insurance Requirements

7.1 Insurance Required

The Engineer shall secure the insurance specified below. The insurance shall be issued by insurance company(s) acceptable to the City and may be in a policy or policies of insurance, primary or excess. Certificates of all required insurance including any policy endorsements shall be provided to the City prior to or upon the execution of this Agreement.

7.2 Cancellation

The Engineer will provide the City with at least 30 days' written notice of an insurer's intent to cancel or not renew any of the insurance coverage. The



Contractor agrees to hold the City harmless from any liability, including additional premium due because of the Contractor's failure to maintain the coverage limits required.

7.3 City Acceptance of Proof

The City's approval or acceptance of certificates of insurance does not constitute City assumption of responsibility for the validity of any insurance policies nor does the City represent that the coverages and limits described in this agreement are adequate to protect the Engineer, its consultants or subcontractors interests, and assumes no liability therefore. The Engineer will hold the City harmless from any liability, including additional premium due, because of the Engineer's failure to maintain the coverage limits required.

7.4 Specific Requirements

- 7.4.1 Workers' compensation insurance with statutory limits required by South Dakota law. Coverage B-Employer's Liability coverage of not less than \$500,000 each accident, \$500,000 disease-policy limit, and \$500,000 disease-each employee.
- 7.4.2 Commercial general liability insurance providing occurrence form contractual, personal injury, bodily injury and property damage liability coverage with limits of not less than \$1,000,000 per occurrence, \$2,000,000 general aggregate, and \$2,000,000 aggregate products and completed operations. If the occurrence form is not available, claims-made coverage shall be maintained for three years after completion of the terms of this agreement. The policy shall name the City and its representatives as an additional insured.
- 7.4.3 Automobile liability insurance covering all owned, nonowned, and hired automobiles, trucks, and trailers. The coverage shall be at least as broad as that found in the standard comprehensive automobile liability policy with limits of not less than \$1,000,000 combined single limit each occurrence. The required limit may include excess liability (umbrella) coverage.
- 7.4.4 Professional liability insurance providing claims-made coverage for claims arising from the negligent acts, errors or omissions of the Engineer or its consultants, of not less than \$1,000,000 each occurrence and not less than \$1,000,000 annual aggregate. Coverage shall be maintained for at least three years after final completion of the services.



Section 8—Hold Harmless

The Engineer hereby agrees to hold the City harmless from any and all claims or liability including attorneys' fees arising out of the professional services furnished under this Agreement, and for bodily injury or property damage arising out of services furnished under this Agreement, providing that such claims or liability are the result of a negligent act, error or omission of the Engineer and/or its employees/agents arising out of the professional services described in the Agreement.

Section 9—Independent Business

The parties agree that the Engineer operates an independent business and is contracting to do work according to his own methods, without being subject to the control of the City, except as to the product or the result of the work. The relationship between the City and the Engineer shall be that as between an independent contractor and the City and not as an employer-employee relationship. The payment to the Engineer is inclusive of any use, excise, income or any other tax arising out of this agreement.

Section 10-Indemnification

If this project involves construction and Engineer does not provide consulting services during construction including, but not limited to, onsite monitoring, site visits, site observation, shop drawing review and/or design clarifications, City agrees to indemnify and hold harmless Engineer from any liability arising from the construction activities undertaken for this project, except to the extent such liability is caused by Engineer's negligence.

Section 11-Controlling Law and Venue

This Agreement shall be subject to, interpreted and enforced according to the laws of the State of South Dakota, without regard to any conflicts of law provisions. Parties agree to submit to the exclusive venue and jurisdiction of the State of South Dakota, 7th Judicial Circuit, Pennington County.

Section 12-Severability

Any unenforceable provision herein shall be amended to the extent necessary to make it enforceable; if not possible, it shall be deleted and all other provisions shall remain in full force and effect.

Section 13—Funds Appropriation

If funds are not budgeted or appropriated for any fiscal year for services provided by the terms of this agreement, this agreement shall impose no obligation on the City for payment. This agreement is null and void except as to annual payments herein agreed upon for which funds have been budgeted or appropriated, and no right of action or



damage shall accrue to the benefit of the Engineer, its successors or assignees, for any further payments. For future phases of this or any project, project components not identified within this contract shall not constitute an obligation by the City until funding for that component has been appropriated.

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the day and year first above written.

City of Rapid City:	Engineer:		
MAYOR	FERBER ENGINEERING COMPANY, INC.		
DATE:	DATE:		
ATTEST:			
FINANCE OFFICER	······································		
Reviewed By:			
Keith Johnson, PROJECT ADMIN	IISTRATOR		
DATE: 6/19/12	·		
CITY'S DESIGNATED PROJECT REPRESENTATIVE	ENGINEERING FIRM'S DESIGNATED PROJECT REPRESENTATIVE		
NAME Keith Johnson PHONE 394-4154	NAME John Van Beek PHONE 343-3311		



EMAIL keith.johnson@rcgov.org

EMAILjohn.vanbeek@ferberengineering .com

EXHIBIT A

The City has determined the need to procure professional services including Preliminary Design Services, Final Design Services, Bidding Services, Basic Construction Services, and Expanded Construction Services for the Silver Street Area Utility Improvements, Phase 2 – Gold Street Project. The project includes reconstructing sanitary sewer and water mains and service lines, street reconstruction including grading, curb and gutter, pavement, sidewalks, ADA improvements, and construction of drainage facilities.

Tasks 1 through 3 presented in this Exhibit are "Standard" items, requested by the City. Tasks 4 and 5 (not shown) are "Standard" construction tasks and, at the City's request, will be completed for this Project by Ferber Engineering Company, Inc., with scope and budget to be negotiated prior to the completion of Task 3.

TASK 1 - PRELIMINARY DESIGN SERVICES:

- 1.1 Kick-off Conference: The Engineer shall meet with City staff to detail project concept and scope. The Engineer shall prepare an agenda, take minutes and distribute minutes.
- 1.2 Gather and review background information listed in the Request for Proposals and any other resources as necessary.
- 1.3 Develop and distribute a survey-questionnaire to property owners adjacent to proposed construction areas approximately 3 months or more ahead of soliciting bids for construction. The questionnaire should be developed to obtain information on site-specific concerns such as landscaping or irrigation systems, service line locations, special needs such as access considerations during construction, or history of utility or infrastructure problems at the property. Questionnaires would be returned to and evaluated by the consultant, who would follow up with appropriate individual contact with property owners prior to completion of 100% plans and contract documents to review project considerations that may be addressed or mitigated by the project work.
- 1.4 Perform site surveys sufficient for design plan preparation. The route and topography survey shall be tied to at least two City of Rapid City Monument Control system monuments utilizing State Plane coordinates.
- 1.5 Engineer will provide the following geotechnical services through Subconsultant contract with American Engineering Testing, Inc.
- 1.6 Engineer shall complete a preliminary design investigation related to the following anticipated public infrastructure improvements.
 - 1.6.1 Street Design, Intersection Geometry and Surfacing:
 - 1.6.1.1 Reconstruct Silver Street between Van Buren Street and the I-190 Off Ramp.
 - 1.6.1.2 Reconstruct Boegel Street between Mallow Street and West Boulevard North.
 - 1.6.1.3 Reconstruct Nowlin Street from the east end of Phase 1 to Gold Street.
 - 1.6.1.4 Reconstruct Custer Street from the east end of Phase 1 to Gold Street.
 - 1.6.1.5 Re-gravel or Asphalt pave Gold Street



- 1.6.2 Sanitary Sewer Main Design / Analysis:
 - 1.6.2.1 Reconstruct sanitary sewer mains in Silver Street between Van Buren Street and the I-190 Off Ramp.
 - 1.6.2.2 Reconstruct sanitary sewer mains in Boegel Street between Mallow Street and Silver Street.
 - 1.6.2.3 Reconstruct sanitary sewer mains in Gold Street and adjacent alleys between Anamosa Street and the I-190 Off-Ramp.
 - 1.6.2.4 Construct new sanitary sewer mains in Nowlin Street and Custer Street west of Gold Street to eliminate non-conforming sewer service lines.
 - 1.6.2.5 Replace sewer service lines to the property line.
- 1.6.3 Water Main Design / Analysis
 - 1.6.3.1 Reconstruct the water mains in Silver Street between Van Buren Street and the I-190 Off-Ramp.
 - 1.6.3.2 Reconstruct the water mains in Boegel Street between Mallow Street and West Boulevard North.
 - 1.6.3.3 Replace water service lines and curbs stops to the property line.
 - 1.6.3.4 The water mains within the project will be converted from the Low Level pressure zone to the North Rapid High Level pressure zone.
 - 1.6.3.5 FEC shall notify the property owners of the City's reimbursement policy for installing a pressure reducing valve.
- 1.6.4 Storm Sewer Design / Analysis:
 - 1.6.4.1 Construct storm sewer and curb inlets in Silver Street between Van Buren Street and the I-190 Off-Ramp.
 - 1.6.4.2 Construct a water quality feature/storm detention facility on the City owned property between Boegel Street and Van Buren Street and east of Gold Street to reduce the amount of sediment entering the existing storm sewer system.
- 1.7 Prepare Project Design Technical Memorandum: A project design report was prepared under Phase 1 of the project. FEC shall supplement the existing design report with a Technical Memorandum(s) to reflect necessary changes identified during the preliminary design investigation.
- 1.8 Prepare preliminary plan and profile sheets including locations of existing and new utilities and street alignment. Existing utility locations with probable depths will be shown.
- 1.9 Prepare preliminary opinion of probable construction costs for the project.
- 1.10 Identify right-of-way (ROW) and permanent and temporary construction easements acquisition needs. Include size and extent of such ROW and easements.
- 1.11 Attend submittal review meeting with City staff.

TASK 2 - FINAL DESIGN SERVICES:

- 2.1 Address City comments from the Task 1 City review(s) and finalize Project Design Technical Memorandum. Provide three (3) copies and a pdf file.
- 2.2 Arrange and conduct individual meetings with affected property owners. Tabulate owners concerns and provide written recommendations for staff review regarding possible inclusion or exclusion of such requests.



- 2.3 Facilitate permanent and/or temporary construction easement acquisition, and obtain property owner contact information, prepare easement and ROW exhibits as necessary, conduct property owner meetings for easement and ROW acquisition, and document acquisition meetings. Provide copies of current deeds of properties where easements are needed and the City will prepare the necessary legal documents. The Engineer will not negotiate compensation for easements with property owners.
- 2.4 Coordinate directly with utility companies' engineering divisions to ensure that all existing utilities are completely and accurately identified and located in the field; that pertinent information regarding depth, material, size, etc. are noted on the plans; and that conflicts requiring relocation of utilities or special construction techniques are fully specified in the contract documents. Plans shall be provided to the pertinent utilities for comment at the time they are complete followed by a specific private utility coordination meeting in two to three weeks.
- 2.5 Arrange and conduct a public open house with affected area residents and property owners. The open house shall be held sufficiently ahead of the project advertisement for bids such that public comments and concerns may still be addressed within the final project documents. Notice of the open house shall be mailed to all property owners adjacent to the proposed work area(s), as well as those in the immediate area who may be directly impacted by the construction. Tabulate the public comments and concerns and provide written recommendations for staff review regarding possible inclusion or exclusion of such requests.
- 2.6 Provide complete plans and specifications for a unit price construction contract. Plan sheets shall be prepared utilizing the latest City of Rapid City Drafting Standards.
 - 2.6.1 Plans documents shall adhere to current City of Rapid City guidelines.
 - 2.6.2 Staking information shall include the following as necessary:
 - 2.6.2.1 Station offsets or coordinates for all items of work requiring field staking
 - 2.6.2.2 Coordinates and description of inter-visible control points with benchmark information.
 - 2.6.3 Provide project layout to include lot lines (front and side) and addresses of all properties adjacent to construction.
 - 2.6.4 If desiring exceptions from City requirements or specifications, Engineer will request and secure exceptions. Failure by the City to comment on a nonconforming item during a review does not constitute the granting of an exceptions
- 2.7 Incorporate design features as necessary to meet the required ADA standards.
- 2.8 Determine removal limits with approval of City of Rapid City representative.
- 2.9 Provide a detailed traffic control plan showing all streets and alleys that may be impacted by the construction of this project. Show all existing signage, pavement markings, etc. All work zones, road closures, lane closures, and pavement marking removals shall be indicated on the plan. Traffic control plans shall be sufficiently detailed to be used as a bid document and shall indicate suggested sequence, intent, and all required traffic control devices.
- 2.10 Provide full Erosion and Sediment Control Plans, and include the appropriate bid items in the bidder's proposal.
- 2.11 Provide detailed specifications supplementing the City of Rapid City Standard Specifications, as necessary. Project drawing specific issues should be indicated as a General Note on the drawings. Material types and material specific items would be included as a detailed specification.



- 2.12 Prepare applicable permits with exhibits required for the City. Identify permits that will be required for the Contractor. Identify permit costs and indicate if any permit costs are paid for directly by the owner or if it is a Contractor cost.
- 2.13 Prepare final "Engineer's Estimate" of probable construction cost for the project.
- 2.14 Provide three (3) copies of the Final Design Services submittal. The submittal shall consist of complete plans, specifications, contract documents, and opinion of probable construction cost to the City of Rapid City's project manager for review. The Final Design Services submittal will be made to the City when the Engineer believes the plans, specifications, contract documents, and opinion of probable construction cost are 100% complete.
- 2.15 Address 95% submittal staff comments as necessary.
- 2.16 Deliver the following:
 - Provide complete plans on CD compatible with current AutoCAD Release.
 - o Provide all topographic, control, and design points in the .dwg file and in tabular format, both on CD and on hard copy printout.
 - Provide complete specifications on CD in current version of Microsoft Word.
 - Provide a unit price cost estimate on CD in current version of Microsoft Excel on the City of Rapid City "Engineer's Estimate" form.
 - Provide Engineer's Estimate of probable construction costs as a component of this submittal.
 - 2.16.1 All submittals (drawings and specifications) believed by the Engineer of Record to be final, shall contain a Certification Statement of Conformance with City Standards which shall read, "I (insert Engineer of Record's name) Certify that I have read and understand the provisions contained in the City of Rapid City Standard Specifications for Public Works Construction, current edition and the City of Rapid City's adopted Design Criteria Manuals. The drawings and specifications contained here within, to the best of my knowledge, were prepared in accordance with these documents or a properly executed exception to the Standard Specifications and/or Infrastructure Design Criteria Manual has been secured ". This statement shall appear on the title sheet of the drawings and on the first page of specifications after the cover sheet. The "Certification Statement of Conformance with City Specifications" shall be signed and dated by the Engineer of Record.
- 2.17 Submit plans and specifications to the Department of Environment and Natural Resources for approval, and address any comments or corrections required.
- 2.18 Prior to bidding the project the Engineer shall complete an affected landowner mailing including a property specific figure depicting the extent of construction as it relates to each property adjacent to construction.

TASK 3 – BIDDING SERVICES:

- 3.1 Submit sufficient information to the City of Rapid City project manager for completion of City Advertising Authority form.
- 3.2 Provide one hard copy and a PDF version of final plans and specifications, stamped and signed by a Professional Engineer, for City printing and distribution.
- 3.3 Conduct a Pre-bid Conference. Record attendance and minutes. Distribute copies to all attendees.



- 3.4 Issue addenda to the bid documents as required.
- 3.5 Attend Public Works Committee and Council Meetings as required.
- 3.6 Engineer shall review Bidder's Proposals and review and sign the City Engineering Services prepared Bid Tab and Award Summary.
- 3.7 Engineer shall review construction contract documents and supporting information from the contractor and submit to the City of Rapid City project manager for distribution to City Attorney's office for approval and signatures of the Mayor and Finance Officer.

PROJECT TEAM, MEETINGS, AND SUBMITTALS

Project team members will include:

- Ferber Engineering Company, Inc.
- City Engineering Services staff
 - Operations Division staff
 - Utility Maintenance Division (Service area and O&M related issues)
 - Water Division
 - Water Reclamation Division
- Parks Division

Engineer will attend the following meetings:

- Kick-off meeting, Task 1
- Project 50% Plans and Specifications submittal review meeting, Task 1
- Public Meetings
- Property owners meetings (coordination and easement acquisition), Task 1
- Project Open House
- Private Utility coordination meeting, Task 2
- 95% Plans, Specifications and Contract Documents review, Task 2
- Prebid Conference, Task 3
- Committee and Council Meetings as required, All Tasks



Engineer will make the following submittals:

- Kick-off meeting, Task 1 meeting minutes
- Project 50% Review Submittal, Task 1 including meeting minutes
- Final Project Design Technical Memorandum, Task 2 including meeting minutes
- 95% complete plans, specifications, contract documents and opinion of probable construction cost.
- Property owners meeting minutes
- Final submittal of bid documents including complete plans, specifications, contract documents, and Engineer's Estimate of probable construction cost, Task 2
- Pre-bid conference meeting minutes, Task 3

The Engineer will allow 15 working days for City review of the 50% Plans review submittal and the 95% complete plans; specifications; contract documents; and opinion of probable construction cost Contract Documents submittal.



EXHIBIT B

Task#	Description	Subtask Total
1.1	Project Setup and Kickoff Conference	\$1,200.00
1,2	Gather/Review Background Information	\$2,240.00
1.3	Property Owner Questionnaire	\$0.00
1.4	Topographic and Legal Survey	\$10,885.00
1.5	Geotechnical Investigation	\$0.00
1.6	Preliminary Design Investigation	\$16,510.00
1.7	Project Design Technical Memorandum	\$1,800.00
	Preliminary Plan and Profile	\$6,850.00
1.9	Preliminary Opinion of Probable Construction Costs	\$560.00
1.10	Identify ROW and Permanent and Temporary Easement Needs	\$1,080.00
1.11	Preliminary Design Review Meeting	\$580.00
	TASK 1 TOTAL	\$41,705.00
2.1	Update and Finalize Project Design Technical Memorandum	\$2,720.00
2.2	Individual Affected Property Owners Meetings	\$0.00
2.3	Easement/ROW Preparation and Acquisition	\$5,740.00
2.4	Utility Company Coordination	\$880.00
2.5	Public Open House with Affected Residents and Property Owners	\$0.00
2.6	Prepare Project Plans and Specifications	\$12,350.00
2.7	Incorporate ADA Compliance Items	\$590.00
2.8	Determine Removal Limits	\$960.00
2.9	Prepare Detailed Traffic Control Plans	\$3,370.00
2.10	Prepare Full Erosion and Sediment Control Plans	\$1,930.00
2.11	Prepare Detailed Specifications	\$1,000.00
2.12	Prepare/Identify Permits and Exhibits	\$140.00
2.13	Final Opinion of Probable Construction Costs	\$1,050.00
2.14	Final Design Services Submittal	\$1,260.00
2.15	Address 95% Staff Comments	\$580.00
2.16	Construction Plans and Specifications Submittal	\$1,760.00
2.17	DENR Submittal and Address Comments	\$70.00
2.18	Pre-Bid Landowner Mailing with Property Specific Figure	\$3,820.00
	TASK 2 TOTAL	\$38,220.00
3.1	Assist City Project Manager with Advertising Authority	\$110.00
3.2	Final Plans and Specifications PDF Submittal	\$1,210.00
3.3	Arrange and Attend Pre-bid Conference	\$720.00
3.4	Issue Addenda as Necessary	\$500.00
3.5	Attend Public Works and Council Meetings as necessary	\$220.00
3.6	Review Bidder's Proposal, Bid Tab and Award Summary	\$110.00
3.7	Review Construction Contract Documents	\$110.00
	TASK 3 TOTAL	\$2,980.00
	CONTRACT TOTAL FOR TASKS 1 - 3	\$82,905.00



EXHIBIT C


2012 SCHEDULE OF CHARGES

FERBER ENGINEERING COMPANY, INC.

EMPLOYEE CLASSIFICATION	HOURLY RATE
Registered Land Surveyor	\$110.00
Principal Professional Engineer	\$110.00
Professional Engineer II	\$80.00
Professional Engineer I	\$70.00
GIS Professional	\$75.00
Graduate Engineer II	\$65.00
Graduate Engineer I	\$60.00
Senior Technician	\$75.00
Technician II	\$60.00
Technician I	\$55.00
Drafter	\$50.00
Clerical	\$60.00
Mileage	\$0.55



PW062612-05



SILVER STREET AREA UTILITY IMPROVEMENTS
PHASE 2 - GOLD STREET
PROJ. NO. 12-2020 CIP # 50828