

REQUEST AUTHORIZATION FOR MAYOR AND FINANCE OFFICER TO SIGN PROFESSIONAL SERVICES AGREEMENT OR AMENDMENT

Date: April 1, 2013

Project Name & Number: Airport Water Main Construction – Phase 5
Project No. 12-2015

CIP #: 50902

Project Description: To provide construction administration services.

Consultant: Banner Associates Inc.

Original Contract Amount: \$48,170.00

Original Contract Date: April 1, 2013

Original Completion Date: 90 Days after Construction Completion

Addendum No:

Amendment Description:


Current Contract Amount: _____
Change Requested: _____
New Contract Amount: _____ \$0.00


Current Completion Date: _____
New Completion Date: _____

Funding Source This Request:


Amount	Dept.	Line Item	Fund	Comments
\$48,170.00	933	4223	602	
Total				


Agreement Review & Approvals

 _____ 3/18/13
Project Manager Date

 _____ 3/18/13
Compliance Specialist Date

City Attorney Date

 _____ 3-18-13
Division Manager Date

 _____ 3-19-13
Department Director Date

ROUTING INSTRUCTIONS

Route **two** originals of the **Agreement** for review and signatures.
Finance Office - Retain one original
Project Manager - Retain second original for delivery to Consultant
cc: Public Works
Engineering
Project Manager

FINANCE OFFICE USE ONLY

(Note to Finance: Please write date of Agreement in appropriate space in the Agreement document)

Date	Initials	Approved
3/19/13	[Signature]	[Signature]
Appropriation	Y	N
Cash Flow	Y	N

**Agreement Between City of Rapid City and Banner Associates Inc.
for Construction Professional Services for Airport Water Main Construction –
Phase 5, Project No. 12-2015 / CIP No. 50902**

AGREEMENT made _____, 20____, between the City of Rapid City, SD (City) and Banner Associates Inc., (Engineer), located at 730 South Street Suite 201, Rapid City, SD 57701. City intends to obtain services for Airport Water Main Construction – Phase 5, Project No. 12-2015, CIP No. 50902. The scope of services is as described in Exhibits A and B.

The City and the Engineer agree as follows:

The Engineer shall provide professional engineering services for the City in all phases of the Project as defined in Exhibits A and B, serve as the City's professional engineering representative for the Project, and give professional engineering consultation and advice to the City while performing its services.

Section 1—Basic Services of Engineer

1.1 General

- 1.1.1 The Engineer shall perform professional services described in this agreement, which include customary engineering services. Engineer intends to serve as the City's professional representative for those services as defined in this agreement and to provide advice and consultation to the City as a professional. Any opinions of probable project cost, approvals, and other decisions provided by Engineer for the City are rendered on the basis of experience and qualifications and represent Engineer's professional judgment.
- 1.1.2 All work shall be performed by or under the direct supervision of a professional Engineer licensed to practice in South Dakota.
- 1.1.3 All documents including Drawings and Specifications provided or furnished by Engineer pursuant to this Agreement are instruments of service in respect of the Project and Engineer shall retain an ownership therein. Reuse of any documents pertaining to this project by the City on extensions of this project or on any other project shall be at the City's risk. The City agrees to defend, indemnify, and hold harmless Engineer from all claims, damages, and expenses including attorney's fees arising out of such reuse of the documents by the City or by others acting through the City.

1.2 Scope of Work

The Engineer shall:



- 1.2.1 Consult with the City, other agencies, groups, consultants, and/or individuals to clarify and define requirements for the Project and review available data.
- 1.2.2 Perform the tasks described in the Scope of Services. (See Exhibits A and B.)

Section 2—Information Provided by City

The City will provide any information in its possession for the project at no cost to the Engineer.

Section 3—Notice to Proceed

The City will issue a written notification to the Engineer to proceed with the work. The Engineer shall not start work prior to receipt of the written notice. The Engineer shall not be paid for any work performed prior to receiving the Notice to Proceed.

Section 4—Mutual Covenants

4.1 General

- 4.1.1 The Engineer shall not sublet or assign any part of the work under this Agreement without written authority from the City.
- 4.1.2 The City and the Engineer each binds itself and partners, successors, executors, administrators, assigns, and legal representatives to the other party to this agreement and to the partners, successors, executors, administrators, assigns, and legal representatives of such other party, regarding all covenants, agreements, and obligations of this agreement.
- 4.1.3 Nothing in this agreement shall give any rights or benefits to anyone other than the City and the Engineer.
- 4.1.4 This agreement constitutes the entire agreement between the City and the Engineer and supersedes all prior written or oral understandings. This agreement may only be amended, supplemented, modified, or canceled by a duly executed written instrument.
- 4.1.5 The Engineer shall make such revisions in plans which may already have been completed, approved, and accepted by the City, as are necessary to correct Engineer's errors or omissions in the plans, when requested to do so by the City, without extra compensation therefore.



- 4.1.6 If the City requests that previously satisfactorily completed and accepted plans or parts thereof be revised, the Engineer shall make the revisions requested by the City. This work shall be paid for as extra work.
- 4.1.7 If the City changes the location from the one furnished to the Engineer, or changes the basic design requiring a new survey for the portions so changed, the redesign will be paid for as extra work.
- 4.1.8 The City may at any time by written order make changes within the general scope of this Agreement in the work and services to be performed by the Engineer. Any changes which materially increase or reduce the cost of or the time required for the performance of the Agreement shall be deemed a change in the scope of work for which an adjustment shall be made in the Agreement price or of the time for performance, or both, and the Agreement shall be modified in writing accordingly. Additional work necessary due to the extension of project limits shall be paid for as extra work.
- 4.1.9 Extra work, as authorized by the City, will be paid for separately and be in addition to the consideration of this Section.
- 4.1.10 For those projects involving conceptual or process development services, activities often cannot be fully defined during the initial planning. As the project does progress, facts and conditions uncovered may reveal a change in direction that may alter the scope of services. Engineer will promptly inform the City in writing of such situations so that changes in this agreement can be renegotiated.
- 4.1.11 This Agreement may be terminated (a) by the City with or without cause upon seven days' written notice to the Engineer and (b) by the Engineer for cause upon seven days' written notice to the City. If the City terminates the agreement without cause, the Engineer will be paid for all services rendered and all reimbursable expenses incurred prior to the date of termination.
- If termination is due to the failure of the Engineer to fulfill its agreement obligations, the City may take over the work and complete it. In such case, the Engineer shall be liable to the City for any additional cost to the extent directly resulting from Engineer's action.
- 4.1.12 The City or its duly authorized representatives may examine any books, documents, papers, and records of the Engineer involving transactions related to this agreement for three years after final payment. All examinations will be performed at reasonable times,



with proper notice. Engineer's documentation will be in a format consistent with general accounting procedures.

- 4.1.13 The City shall designate a representative authorized to act on the City's behalf with respect to the Project. The City or such authorized representative shall render decisions in a timely manner pertaining to documents submitted by the Engineer in order to avoid unreasonable delay in the orderly and sequential progress of the Engineer's services.
- 4.1.14 Costs and schedule commitments shall be subject to renegotiation for delays caused by the City's failure to provide specified facilities or information or for delays caused by other parties, excluding sub-contractors and sub-consultants, unpredictable occurrences including without limitation, fires, floods, riots, strikes, unavailability of labor or materials, delays or defaults by suppliers of materials or services, process shutdowns, acts of God, or the public enemy, or acts of regulations of any governmental agency or any other conditions or circumstances beyond the control of the City or Engineer. Temporary delays of services caused by any of the above which results in additional costs beyond those outlined may require renegotiation of this agreement.
- 4.1.15 The City will give prompt written notice to the Engineer if the City becomes aware of any fault or defect in the Project or nonconformance with the Project Documents.
- 4.1.16 Unless otherwise provided in this Agreement, the Engineer and the Engineer's consultants shall have no responsibility for the discovery, presence, handling, removal or disposal of, or exposure of persons to hazardous materials in any form at the project site, including but not limited to asbestos products, polychlorinated biphenyl (PCB), or other toxic substances.
- 4.1.17 In the event asbestos or toxic materials are encountered at the jobsite, or should it become known in any way that such materials may be present at the jobsite or any adjacent areas that may affect the performance of Engineer's services, Engineer may, at their option and without liability for consequential or any other damages, suspend performance of services on the project until the City retains appropriate specialist CONSULTANT(S) or contractor(s) to identify, abate, and/or remove the asbestos or hazardous or toxic materials.
- 4.1.18 This agreement, unless explicitly indicated in writing, shall not be construed as giving Engineer the responsibility or authority to direct or supervise construction means, methods, techniques, sequences, or



procedures of construction selected by any contractors or subcontractors or the safety precautions and programs incident to the work of any contractors or subcontractors.

- 4.1.19 Neither the City nor the Engineer, nor its Consultants, shall hold the other liable for any claim based upon, arising out of, or in any way involving the discharge, dispersal, release or escape of smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals, liquids, or gases, waste materials, or other irritants, contaminants, or pollutants.
- 4.1.20 Neither the City nor the Engineer, nor its Consultants, shall hold the other liable for any claim based upon, arising out of, or any way involving the specification or recommendation of asbestos, in any form, or any claims based upon use of a product containing asbestos.
- 4.1.21 Engineer hereby represents and warrants that it does not fail or refuse to collect or remit South Dakota or City sales or use tax for transactions which are taxable under the laws of the State of South Dakota.

4.2 **City of Rapid City NonDiscrimination Policy Statement**

In compliance with Title VI of the Civil Rights Act of 1964, Section 504 of the Rehabilitation Act of 1973, the Age Discrimination act of 1975, the Americans with Disabilities Act of 1990, and other nondiscrimination authorities it is the policy of the City of Rapid City, 300 Sixth Street, Rapid City, SD 57701-5035, to provide benefits, services, and employment to all persons without regard to race, color, national origin, sex, disabilities/handicaps, age, or income status. No distinction is made among any persons in eligibility for the reception of benefits and services provided by or through the auspices of the City of Rapid City.

Engineer will permit access to any and all records pertaining to hiring and employment and to other pertinent data and records for the purpose of enabling the Commission, its agencies or representatives, to ascertain compliance with the above provisions.

This section shall be binding on all subcontractors or suppliers.

Section 5—Payments to the Engineer

5.1 Schedule of Pay Rates

The City will pay the Engineer for services rendered or authorized extra work according to the Engineer's hourly rate schedule. (See Exhibit C.)



5.2 Fee

The maximum amount of the fee for the services as detailed in Section 1.2 shall not exceed \$48,170.00 unless the scope of the project is changed as outlined in Section 4. If expenses exceed the maximum amount, the Engineer shall complete the design as agreed upon here without any additional compensation. Sub task dollar amounts may be reallocated to other tasks as long as the total fee is not exceeded. Prime consultant may not mark up sub-consultant or sub-contractor services.

5.3 Progress Payments

Monthly progress payments shall be processed by the City upon receipt of the claim as computed by the Engineer based on work completed during the month at the rates established in Section 5.1 and approved by the City.

Net payment to the Engineer shall be due within forty-five (45) days of receipt by the City.

Section 6—Completion of Services

The Engineer shall complete services on or before 90 days after construction is completed.

Section 7—Insurance Requirements

7.1 Insurance Required

The Engineer shall secure the insurance specified below. The insurance shall be issued by insurance company(s) acceptable to the City and may be in a policy or policies of insurance, primary or excess. Certificates of all required insurance including any policy endorsements shall be provided to the City prior to or upon the execution of this Agreement.

7.2 Cancellation

The Engineer will provide the City with at least 30 days' written notice of an insurer's intent to cancel or not renew any of the insurance coverage. The Contractor agrees to hold the City harmless from any liability, including additional premium due because of the Contractor's failure to maintain the coverage limits required.

7.3 City Acceptance of Proof

The City's approval or acceptance of certificates of insurance does not constitute City assumption of responsibility for the validity of any insurance policies nor does the City represent that the coverages and limits described in



this agreement are adequate to protect the Engineer, its consultants or subcontractors interests, and assumes no liability therefore. The Engineer will hold the City harmless from any liability, including additional premium due, because of the Engineer's failure to maintain the coverage limits required.

7.4 Specific Requirements

- 7.4.1 Workers' compensation insurance with statutory limits required by South Dakota law. Coverage B-Employer's Liability coverage of not less than \$500,000 each accident, \$500,000 disease-policy limit, and \$500,000 disease-each employee.
- 7.4.2 Commercial general liability insurance providing occurrence from contractual, personal injury, bodily injury and property damage liability coverage with limits of not less than \$1,000,000 per occurrence, \$2,000,000 general aggregate, and \$2,000,000 aggregate products and completed operations. If the occurrence form is not available, claims-made coverage shall be maintained for three years after completion of the terms of this agreement. The policy shall name the City and its representatives as an additional insured.
- 7.4.3 Automobile liability insurance covering all owned, nonowned, and hired automobiles, trucks, and trailers. The coverage shall be at least as broad as that found in the standard comprehensive automobile liability policy with limits of not less than \$1,000,000 combined single limit each occurrence. The required limit may include excess liability (umbrella) coverage.
- 7.4.4 Professional liability insurance providing claims-made coverage for claims arising from the negligent acts, errors or omissions of the Engineer or its consultants, of not less than \$1,000,000 each occurrence and not less than \$1,000,000 annual aggregate. Coverage shall be maintained for at least three years after final completion of the services.

Section 8—Hold Harmless

The Engineer hereby agrees to hold the City harmless from any and all claims or liability including attorneys' fees arising out of the professional services furnished under this Agreement, and for bodily injury or property damage arising out of services furnished under this Agreement, providing that such claims or liability are the result of a negligent act, error, or omission of the Engineer and/or its employees/agents arising out of the professional services described in the Agreement.



Section 9—Independent Business

The parties agree that the Engineer operates an independent business and is contracting to do work according to his own methods, without being subject to the control of the City, except as to the product or the result of the work. The relationship between the City and the Engineer shall be that as between an independent contractor and the City and not as an employer-employee relationship. The payment to the Engineer is inclusive of any use, excise, income or any other tax arising out of this agreement.

Section 10-Indemnification

If this project involves construction and Engineer does not provide consulting services during construction including, but not limited to, onsite monitoring, site visits, site observation, shop drawing review and/or design clarifications, City agrees to indemnify and hold harmless Engineer from any liability arising from the construction activities undertaken for this project, except to the extent such liability is caused by Engineer's negligence.

Section 11-Controlling Law and Venue

This Agreement shall be subject to, interpreted and enforced according to the laws of the State of South Dakota, without regard to any conflicts of law provisions. Parties agree to submit to the exclusive venue and jurisdiction of the State of South Dakota, 7th Judicial Circuit, Pennington County.

Section 12-Severability

Any unenforceable provision herein shall be amended to the extent necessary to make it enforceable; if not possible, it shall be deleted and all other provisions shall remain in full force and effect.

Section 13—Funds Appropriation

If funds are not budgeted or appropriated for any fiscal year for services provided by the terms of this agreement, this agreement shall impose no obligation on the City for payment. This agreement is null and void except as to annual payments herein agreed upon for which funds have been budgeted or appropriated, and no right of action or damage shall accrue to the benefit of the Engineer, its successors or assignees, for any further payments. For future phases of this or any project, project components not identified within this contract shall not constitute an obligation by the City until funding for that component has been appropriated.



IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the day and year first above written.

City of Rapid City:

Engineer:

MAYOR



BANNER ASSOCIATES INC


DATE: _____

DATE: 3-18-13

ATTEST:

FINANCE OFFICER

Reviewed By:

 3

KLARE SCHROEDER, PROJECT MANAGER

DATE: 3/18/13

CITY'S DESIGNATED PROJECT REPRESENTATIVE

ENGINEERING FIRM'S DESIGNATED PROJECT REPRESENTATIVE

NAME Klare Schroeder, P.E.
PHONE 605-394-4154
EMAIL klare.schroeder@rcgov.org

NAME Sig Zvejnieks
PHONE 605-343-0700
EMAIL sigz@bannerassociates.com



EXHIBIT "A"

Scope of Services for Basic and Expanded Construction Administration Services for the Airport Water Main Construction (Phase 5 - CIP 50902)

GENERAL SCOPE:

The City of Rapid City has determined the need to procure construction related services for the Rapid City Regional Airport Water 30 inch Water Main (CPS Rehabilitation) Project 12-2015 / CIP 50902. This project is located on the west side of town near Omaha and Mountain View Streets. Currently, it is not anticipated that the two CPS (Cathodic Protection Systems) semi-deep anode groundbeds will have the ability to be constructed concurrently, therefore this scope of services is based on the assumption of sequential construction of the two phases.

The Airport Water Main (Phase 5) generally consists of two semi-deep anode ground beds, each with two vertically drilled anode beds, approximately 150 to 170 ft. deep each designed to cathodically protect the existing 30 inch steel water main. Both locations are separated from the water main by approximately 500 ft. to obtain the best performance. Specialty electrical (low voltage) systems are to be constructed along with each groundbed area. In addition, the existing two groundbeds are to be decommissioned and abandoned. Due to the special nature of this construction, RUSTNOT Corrosion Control Services is proposed to supplement Banner's expanded observation services to provide the special expertise inspection that is needed for this specialty project. *[NOTE: RustNot's operational services after construction are not included in this scope; only RustNot's tasks identified as 1 through 3 are included herein. RustNot's tasks 4 through 8 will be]* The project also includes electrical conduit trenching, setting of junction and rectifier boxes, test stations, concrete delineator markers, and pipe bollards and concrete pads. The project will involve a limited working area, several utility conflicts, and avoidance of repairs to existing curb and gutter and pavement.

The following tasks will be provided:

TASK 4 – BASIC CONSTRUCTION SERVICES:

This task consists of services necessary for the administration of the Basic Construction Services of the project construction stage, and including the following itemized services:

- 4.1 ~~Prepare Notice to Proceed for City of Rapid City project manager signature and distribution to contractor for execution.~~ *City of Rapid City staff shall prepare and distribute Notice to Proceed to Contractor.*
- 4.2 Conduct a Pre-Construction Conference including agenda. Record minutes and distribute to all attendees.
- 4.3 ~~Provide written clarification regarding drawing and specification questions.~~ *Removed at direction of the City.*
- 4.4 Provide recommendations to address changed or unknown conditions that may appear during construction.
- 4.5 Review and take action on shop drawings, product submittals, test results, and other submittals.
- 4.6 Prepare "As-Built" plans and specifications. "As-Built" plans and specifications shall be submitted as a hard copy and on CD compatible with AutoCAD Release 2008 or newer format. Submit to Engineering Services within 30 days of project completion.

TASK 5 – EXPANDED CONSTRUCTION SERVICES:

This task consists of services necessary for the administration of the Expanded Construction Services of the project construction stage, and including the following itemized services:

- 5.1 ~~Review removal limits of appropriate items.~~ *Removed at direction of the City.*

- 5.2 Review Contractor prepared Public Service Announcements (P.S.A.'s) for Engineering Services. Engineering Services will be responsible for distribution to all local media. Copies of P.S.A.'s shall be distributed 2-3 days prior to start of work or change in operations that may significantly affect the public.
- 5.3 ~~Appropriately notify affected Property Owners.~~ *Removed at direction of the City. Both construction sites are within City Parks' land.*
- 5.4 Conduct appropriate progress meetings. Record minutes and distribute to all attendees.
- 5.5 Provide daily on-site observation so that the methods and materials used by the contractor meet the intent of the plans and specifications. For buried installations such as the anode bed well drilling installations, and conductor conduit and directional drilling, the Consultant shall be on site and witnessing the installation when the Contractor is installing these buried installations.
- 5.6 Prepare daily reports. A daily record of activity will be maintained by the inspector including weather conditions, construction progress, deviations from the plans and specifications, work performed, quantities installed and other pertinent information. Such information shall be neatly and concisely entered into the City of Rapid City Project Inspector's Diary and Inspection quantity book. Submit detachable copies to Engineering Services on a weekly basis. The Consultant shall coordinate with the City Construction Coordinator regarding whether electronic format will be accepted.
- 5.7 Perform stormwater inspections, prepare reports, and keep the erosion and sediment control plans current as required by the ordinance regulating construction site runoff control, Chapter 8.46, and the Stormwater Quality Manual.
- 5.8 ~~Provide soil compaction testing according to the Standard Specifications. All test results shall be submitted to the City of Rapid City within 30 days of project completion.~~ *Removed – soil compaction testing not applicable to this type of construction.*
- 5.9 Provide assurance testing (or witness Contractor testing) according to the Standard Specifications. All test results shall be submitted to the City of Rapid City within 30 days of project completion.
- 5.10 Submit monthly pay request information for entry into City electronic forms by City staff.
- 5.11 Prepare change orders, and extra work orders for contractor on City of Rapid City forms and make recommendations for their approval or denial.
- 5.12 Prepare and submit project completion punch list items to the Contractor and Engineering Services and oversee its completion.
- 5.13 Prepare and submit City of Rapid City project "Construction Project Close-out Checklist" indicating compliance with Standard Specifications and acceptance of the various infrastructure components. The Consultant is responsible for coordinating completion of the checklist items with the Contractor.
- 5.14 Prepare letter of certification of project completion verifying compliance with plans and specifications and start of warranty period.
- 5.15 ~~Prepare a letter to SDDENR notifying them of project completion.~~ *Removed at direction of the City. Any drilling completion reporting to State is responsibility of licensed driller.*
- 5.16 Coordinate with City so that Contractor's two-year warranty surety is provided to the City of Rapid City either within the performance bond or as a separate bond.
- 5.17 ~~Assist the City in addressing and communicating warranty items with the Contractor that may arise during the City's two year warranty period.~~ *Eliminated from scope of services at direction of the City.*

EXHIBIT "B"

Agreement for Basic and Expanded Construction Services for Project 5

Project Name: Rapid City Regional Airport Water Transmission Main Loop
City Project No. 2011-1992 / CIP 50892
 BAI No: 21425-01-00 Mar-06-13
 Manager: Sigurds R. Zvejnieks, PE

TASK OUTLINE		TASK TOTAL
Task 4: Basic Construction Services		
4.1	Notice To Proceed: City will prepare & distribute NTP	\$ -
4.2	Conduct a Pre-Construction Conference	\$ 936
4.3	<i>Removed at the direction of the City</i>	\$ -
4.4	Provide Recommendations - Changed Conditions, Unexpected Conditions	\$ 1,098
4.5	Submittals & Test Results - Review and Take Action	\$ 2,136
4.6	Prepare "As-Built" Plans and Specifications	\$ 974
Task 5: Expanded Construction Services		
5.1	Review Removal Limits of Appropriate Items	\$ -
5.2	Review Contractor Prepared PSA / Coord Publication with City	\$ 248
5.3	Notify Affected Property Owners (not req'd - City Parks land)	\$ -
5.4	Conduct Progress Meetings	\$ 3,340
5.5	Daily On-site Construction Observation	\$ 4,750
5.6	Prepare Daily Reports	\$ 1,468
5.7	Perform Stormwater Inspections and Prepare Reports	\$ 324
5.8	Soil Compaction Testing - (not appli (coord & record ; actual compaction testing by Subconsultant AET - see below)	\$ -
5.9	Provide Assurance Testing and Documentation	\$ 463
5.10	Submit Monthly Pay Requests Quantities for City Preparation of Pay Application	\$ 926
5.11	Prepare Change Orders, Provide Recommendations	\$ 1,270
5.12	Prepare Punchlists for Contractor; Follow-up for completion	\$ 1,328
5.13	Prepare Construction Project Close-Out Checklist	\$ 1,283
5.14 & 15	Prepare Letter of Certification of Project Completion to City	\$ 278
5.16	Coord w/ City so that 2-year Contractor Warranty is Provided	\$ 248
5.17	<i>Removed at the direction of the City</i>	\$ -

	TOTALS:	
TOTAL LABOR DOLLARS (including RustNot Subconsultant):	\$	21,070

CONTRACT SUMMARY	
BANNER ASSOCIATES, INC.	
Task 4	\$ 5,144
Task 5	\$ 15,926
Banner Associates, Inc. Subtotal	\$ 21,070
SPECIALTY SUBCONSULTANT (RUSTNOT)	\$ 26,700
Reimbursables (Banner)	\$ 400
TOTAL (on "Hourly Not-to-Exceed" Basis):	\$ 48,170

EXHIBIT "C"

SCHEDULE OF LABOR RATES AND EXPENSES - 2013

Rapid City Regional Airport Water Transmission Main Loop Project
Construction Services Agreement – Project 5

EMPLOYEE CLASSIFICATION	ID	Rate/Hr
Sr. Project/Project Managers	2057	\$139.00/Hour
	2087	\$124.00/Hour
Project Engineer/ Staff Engineer	2123	\$ 89.00/Hour
	2031	\$ 84.00/Hour
	2108	\$ 81.00/Hour
	2061	\$ 81.00/Hour
Sr. CADD Technician/ CADD Technician	1701	\$ 79.00/Hour
	2025	\$ 63.00/Hour
	2028	\$ 61.00/Hour
CADD Drafter	2124	\$ 51.00/Hour
	2132	\$ 46.00/Hour
Surveying/Geomatics	2101	\$ 88.00/Hour
	2105	\$ 64.00/Hour
	2076	\$ 56.00/Hour
Administration	1718	\$ 75.00/Hour
	2085	\$ 41.00/Hour

1.* Transportation at \$0.50 per mile in addition to the above hourly rates.

2.* Meals at State Rates.

3.* Lodging at actual cost.

* Basis is from Banner's Rapid City office for required travel

4. Reproduction:

Photocopy.....	\$0.05/Copy
Color Copies.....	0.30/Copy
Black & White Laser Prints.....	0.10/Sheet
Vellabond & Plain Paper Plots	0.35/Sq.Ft.
Mylar Film Copies and Plots.....	0.80/Sq.Ft.

5. Subcontracts Actual Cost¹

¹Subcontracts to Banner will be based on "hourly, not-to-exceed" basis

6. All other direct project expenses at actual cost of materials.

We reserve the right to adjust the rates.