

REQUEST AUTHORIZATION FOR MAYOR AND FINANCE OFFICER TO SIGN PROFESSIONAL SERVICES AGREEMENT OR AMENDMENT

Date: 6/18/14

Project Name & Number: Pavement Rehabilitation Project – 1st & 2nd Streets. 14-2204

CIP #: 50844

Project Description: Project will replace water main and storm sewer in 2nd Street and will repair curb & gutter and replace asphalt pavement in 1st and 2nd Streets between Saint Joseph Street and Kansas City Street.

Consultant: CETEC Engineering Inc.

Original
Contract Amount: \$24,778.00

Original
Contract Date:

Original
Completion Date:

Addendum No:

Amendment Description:

Current Contract Amount: _____

Current Completion Date: _____

Change Requested: _____

New Contract Amount: _____ \$0.00

New Completion Date: _____

Funding Source This Request:

Amount	Dept.	Line Item	Fund	Comments
\$12,000.00	8910	4223	505	Streets
\$8,000.00	09133-602	4223	0602-933	Water
\$4,778.00	8911	4223	505	Drainage
\$24,778.00	Total			

Agreement Review & Approvals

Federick
Project Manager _____ Date 6/20/14

John Tom
Division Manager _____ Date 6-20-14

Chamberlain
Compliance Specialist _____ Date 6/20/14

Tony W...
Department Director _____ Date 6-23-14

City Attorney _____ Date

ROUTING INSTRUCTIONS

Route two originals of the Agreement for review and signatures.
 Finance Office - Retain one original
 Project Manager - Retain second original for delivery to Consultant
 cc: Public Works
 Engineering
 Project Manager

FINANCE OFFICE USE ONLY

(Note to Finance: Please write date of Agreement in appropriate space in the Agreement document)

Appropriation	Date 6/24/14	Initials <i>JR</i>	Approved <i>(Y)</i>	N
Cash Flow:			Y	N

**Agreement Between City of Rapid City and CETEC Engineering Services, Inc. for
Professional Services for Pavement Rehabilitation Project – 1st & 2nd Streets,
Project No. 14-2204, CIP No. 50844**

AGREEMENT made _____, 20____, between the City of Rapid City, SD (City) and CETEC Engineering Services, Inc., (Engineer), located at 1560 Concourse Drive, Rapid City, SD, 57703. City intends to obtain services for Pavement Rehabilitation Project – 1st & 2nd Streets, Project No. 14-2204 CIP No. 50844. The scope of services is as described within this document and as further described in Exhibits A, B and C (attached).

The City and the Engineer agree as follows:

The Engineer shall provide professional engineering services for the City in all phases of the Project and as further defined in Exhibits A, B and C (attached), serve as the City's professional engineering representative for the Project, and give professional engineering consultation and advice to the City while performing its services.

Section 1—Basic Services of Engineer

1.1 General

- 1.1.1 The Engineer shall perform professional services described in this agreement, which include customary engineering services. Engineer intends to serve as the City's professional representative for those services as defined in this agreement and to provide advice and consultation to the City as a professional. Any opinions of probable project cost, approvals, and other decisions provided by Engineer for the City are rendered on the basis of experience and qualifications and represent Engineer's professional judgment.
- 1.1.2 All work shall be performed by or under the direct supervision of a professional Engineer licensed to practice in South Dakota.
- 1.1.3 All documents including Drawings and Specifications provided or furnished by Engineer pursuant to this Agreement are instruments of service in respect of the Project and Engineer shall retain an ownership therein. Reuse of any documents pertaining to this project by the City on extensions of this project or on any other project shall be at the City's risk. The City agrees to defend, indemnify, and hold harmless Engineer from all claims, damages, and expenses including attorney's fees arising out of such reuse of the documents by the City or by others acting through the City.
- 1.1.4 The contract will be based on an hourly rate and reimbursable fee schedule with a maximum not-to-exceed amount.



1.2 Scope of Work

The Engineer shall:

- 1.2.1 Consult with the City, other agencies, groups, consultants, and/or individuals to clarify and define requirements for the Project and review available data.
- 1.2.2 Perform the tasks described in the Scope of Services. (See Exhibit A.)
- 1.2.3 Conduct a location survey of the Project to the extent deemed necessary to provide adequate site information.
- 1.2.4 Prepare a report presenting the results of the study as outlined in the scope of services.

Section 2—Information Provided by City

The City will provide any information in its possession for the project at no cost to the Engineer.

Section 3—Notice to Proceed

The City will issue a written notification to the Engineer to proceed with the work. The Engineer shall not start work prior to receipt of the written notice. The Engineer shall not be paid for any work performed prior to receiving the Notice to Proceed.

Section 4—Mutual Covenants

4.1 General

- 4.1.1 The Engineer shall not sublet or assign any part of the work under this Agreement without written authority from the City.
- 4.1.2 The City and the Engineer each binds itself and partners, successors, executors, administrators, assigns, and legal representatives to the other party to this agreement and to the partners, successors, executors, administrators, assigns, and legal representatives of such other party, regarding all covenants, agreements, and obligations of this agreement.
- 4.1.3 Nothing in this agreement shall give any rights or benefits to anyone other than the City and the Engineer.
- 4.1.4 This agreement constitutes the entire agreement between the City and the Engineer and supersedes all prior written or oral understandings.



This agreement may only be amended, supplemented, modified, or canceled by a duly executed written instrument.

- 4.1.5 The Engineer shall make such revisions in plans which may already have been completed, approved, and accepted by the City, as are necessary to correct Engineer's errors or omissions in the plans, when requested to do so by the City, without extra compensation therefore.
- 4.1.6 If the City requests that previously satisfactorily completed and accepted plans or parts thereof be revised, the Engineer shall make the revisions requested by the City. This work shall be paid for as extra work.
- 4.1.7 If the City changes the location from the one furnished to the Engineer, or changes the basic design requiring a new survey for the portions so changed, the redesign will be paid for as extra work.
- 4.1.8 The City may at any time by written order make changes within the general scope of this Agreement in the work and services to be performed by the Engineer. Any changes which materially increase or reduce the cost of or the time required for the performance of the Agreement shall be deemed a change in the scope of work for which an adjustment shall be made in the Agreement price or of the time for performance, or both, and the Agreement shall be modified in writing accordingly. Additional work necessary due to the extension of project limits shall be paid for as extra work.
- 4.1.9 Extra work, as authorized by the City, will be paid for separately and be in addition to the consideration of this Section.
- 4.1.10 For those projects involving conceptual or process development services, activities often cannot be fully defined during the initial planning. As the project does progress, facts and conditions uncovered may reveal a change in direction that may alter the scope of services. Engineer will promptly inform the City in writing of such situations so that changes in this agreement can be renegotiated.
- 4.1.11 This Agreement may be terminated (a) by the City with or without cause upon seven days' written notice to the Engineer and (b) by the Engineer for cause upon seven days' written notice to the City. If the City terminates the agreement without cause, the Engineer will be paid for all services rendered and all reimbursable expenses incurred prior to the date of termination.

If termination is due to the failure of the Engineer to fulfill its agreement obligations, the City may take over the work and complete it. In such



case, the Engineer shall be liable to the City for any additional cost to the extent directly resulting from Engineer's action.

- 4.1.12 The City or its duly authorized representatives may examine any books, documents, papers, and records of the Engineer involving transactions related to this agreement for three years after final payment. All examinations will be performed at reasonable times, with proper notice. Engineer's documentation will be in a format consistent with general accounting procedures.
- 4.1.13 The City shall designate a representative authorized to act on the City's behalf with respect to the Project. The City or such authorized representative shall render decisions in a timely manner pertaining to documents submitted by the Engineer in order to avoid unreasonable delay in the orderly and sequential progress of the Engineer's services.
- 4.1.14 Costs and schedule commitments shall be subject to renegotiation for delays caused by the City's failure to provide specified facilities or information or for delays caused by other parties, excluding sub-contractors and sub-consultants, unpredictable occurrences including without limitation, fires, floods, riots, strikes, unavailability of labor or materials, delays or defaults by suppliers of materials or services, process shutdowns, acts of God, or the public enemy, or acts of regulations of any governmental agency or any other conditions or circumstances beyond the control of the City or Engineer. Temporary delays of services caused by any of the above which results in additional costs beyond those outlined may require renegotiation of this agreement.
- 4.1.15 The City will give prompt written notice to the Engineer if the City becomes aware of any fault or defect in the Project or nonconformance with the Project Documents.
- 4.1.16 Unless otherwise provided in this Agreement, the Engineer and the Engineer's consultants shall have no responsibility for the discovery, presence, handling, removal or disposal of, or exposure of persons to hazardous materials in any form at the project site, including but not limited to asbestos products, polychlorinated biphenyl (PCB), or other toxic substances.
- 4.1.17 In the event asbestos or toxic materials are encountered at the jobsite, or should it become known in any way that such materials may be present at the jobsite or any adjacent areas that may affect the performance of Engineer's services, Engineer may, at their option and without liability for consequential or any other damages, suspend performance of services on the project until the City retains appropriate



specialist CONSULTANT(S) or contractor(s) to identify, abate, and/or remove the asbestos or hazardous or toxic materials.

4.1.18 This agreement, unless explicitly indicated in writing, shall not be construed as giving Engineer the responsibility or authority to direct or supervise construction means, methods, techniques, sequences, or procedures of construction selected by any contractors or subcontractors or the safety precautions and programs incident to the work of any contractors or subcontractors.

4.1.19 Neither the City nor the Engineer, nor its Consultants, shall hold the other liable for any claim based upon, arising out of, or in any way involving the discharge, dispersal, release or escape of smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals, liquids, or gases, waste materials, or other irritants, contaminants, or pollutants.

4.1.20 Neither the City nor the Engineer, nor its Consultants, shall hold the other liable for any claim based upon, arising out of, or any way involving the specification or recommendation of asbestos, in any form, or any claims based upon use of a product containing asbestos.

4.1.21 Engineer hereby represents and warrants that it does not fail or refuse to collect or remit South Dakota or City sales or use tax for transactions which are taxable under the laws of the State of South Dakota.

4.2 City of Rapid City NonDiscrimination Policy Statement

In compliance with Title VI of the Civil Rights Act of 1964, Section 504 of the Rehabilitation Act of 1973, the Age Discrimination act of 1975, the Americans with Disabilities Act of 1990, and other nondiscrimination authorities it is the policy of the City of Rapid City, 300 Sixth Street, Rapid City, SD 57701-5035, to provide benefits, services, and employment to all persons without regard to race, color, national origin, sex, disabilities/handicaps, age, or income status. No distinction is made among any persons in eligibility for the reception of benefits and services provided by or through the auspices of the City of Rapid City.

Engineer will permit access to any and all records pertaining to hiring and employment and to other pertinent data and records for the purpose of enabling the Commission, its agencies or representatives, to ascertain compliance with the above provisions.

This section shall be binding on all subcontractors or suppliers.



Section 5—Payments to the Engineer

5.1 Schedule of Pay Rates

The City will pay the Engineer for services rendered or authorized extra work according to the Engineer's hourly and reimbursable rate schedule described in Exhibit C.

5.2 Fee

The maximum amount of the fee for the services as detailed in Section 1.2 shall not exceed **\$24,778.00** unless the scope of the project is changed as outlined in Section 4. If expenses exceed the maximum amount, the Engineer shall complete the design as agreed upon here without any additional compensation. Sub task dollar amounts may be reallocated to other tasks as long as the total fee is not exceeded. Prime consultant may not mark up sub-consultant or sub-contractor services.

5.3 Progress Payments

Monthly progress payments shall be processed by the City upon receipt of the claim as computed by the Engineer based on work completed during the month per the hourly rates and allowable reimbursable as established in Section 5.1 and approved by the City.

Net payment to the Engineer shall be due within forty-five (45) days of receipt by the City.

Section 6—Completion of Services

The Engineer shall complete services based on the schedule listed in Exhibit A.

Section 7—Insurance Requirements

7.1 Insurance Required

The Engineer shall secure the insurance specified below. The insurance shall be issued by insurance company(s) acceptable to the City and may be in a policy or policies of insurance, primary or excess. Certificates of all required insurance including any policy endorsements shall be provided to the City prior to or upon the execution of this Agreement.



7.2 Cancellation

The Engineer will provide the City with at least 30 days' written notice of an insurer's intent to cancel or not renew any of the insurance coverage. The Contractor agrees to hold the City harmless from any liability, including additional premium due because of the Contractor's failure to maintain the coverage limits required.

7.3 City Acceptance of Proof

The City's approval or acceptance of certificates of insurance does not constitute City assumption of responsibility for the validity of any insurance policies nor does the City represent that the coverages and limits described in this agreement are adequate to protect the Engineer, its consultants or subcontractors interests, and assumes no liability therefore. The Engineer will hold the City harmless from any liability, including additional premium due, because of the Engineer's failure to maintain the coverage limits required.

7.4 Specific Requirements

- 7.4.1 Workers' compensation insurance with statutory limits required by South Dakota law. Coverage B-Employer's Liability coverage of not less than \$500,000 each accident, \$500,000 disease-policy limit, and \$500,000 disease-each employee.
- 7.4.2 Commercial general liability insurance providing occurrence form contractual, personal injury, bodily injury and property damage liability coverage with limits of not less than \$1,000,000 per occurrence, \$2,000,000 general aggregate, and \$2,000,000 aggregate products and completed operations. If the occurrence form is not available, claims-made coverage shall be maintained for three years after completion of the terms of this agreement. The policy shall name the City and its representatives as an additional insured.
- 7.4.3 Automobile liability insurance covering all owned, nonowned, and hired automobiles, trucks, and trailers. The coverage shall be at least as broad as that found in the standard comprehensive automobile liability policy with limits of not less than \$1,000,000 combined single limit each occurrence. The required limit may include excess liability (umbrella) coverage.
- 7.4.4 Professional liability insurance providing claims-made coverage for claims arising from the negligent acts, errors or omissions of the Engineer or its consultants, of not less than \$1,000,000 each occurrence and not less than \$1,000,000 annual aggregate. Coverage



shall be maintained for at least three years after final completion of the services.

Section 8—Hold Harmless

The Engineer hereby agrees to hold the City harmless from any and all claims or liability including attorneys' fees arising out of the professional services furnished under this Agreement, and for bodily injury or property damage arising out of services furnished under this Agreement, providing that such claims or liability are the result of a negligent act, error or omission of the Engineer and/or its employees/agents arising out of the professional services described in the Agreement.

Section 9—Independent Business

The parties agree that the Engineer operates an independent business and is contracting to do work according to his own methods, without being subject to the control of the City, except as to the product or the result of the work. The relationship between the City and the Engineer shall be that as between an independent contractor and the City and not as an employer-employee relationship. The payment to the Engineer is inclusive of any use, excise, income or any other tax arising out of this agreement.

Section 10-Indemnification

If this project involves construction and Engineer does not provide consulting services during construction including, but not limited to, onsite monitoring, site visits, site observation, shop drawing review and/or design clarifications, City agrees to indemnify and hold harmless Engineer from any liability arising from the construction activities undertaken for this project, except to the extent such liability is caused by Engineer's negligence.

Section 11-Controlling Law and Venue

This Agreement shall be subject to, interpreted and enforced according to the laws of the State of South Dakota, without regard to any conflicts of law provisions. Parties agree to submit to the exclusive venue and jurisdiction of the State of South Dakota, 7th Judicial Circuit, Pennington County.

Section 12-Severability

Any unenforceable provision herein shall be amended to the extent necessary to make it enforceable; if not possible, it shall be deleted and all other provisions shall remain in full force and effect.



Section 13—Funds Appropriation

If funds are not budgeted or appropriated for any fiscal year for services provided by the terms of this agreement, this agreement shall impose no obligation on the City for payment. This agreement is null and void except as to annual payments herein agreed upon for which funds have been budgeted or appropriated, and no right of action or damage shall accrue to the benefit of the Engineer, its successors or assignees, for any further payments. For future phases of this or any project, project components not identified within this contract shall not constitute an obligation by the City until funding for that component has been appropriated.

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the day and year first above written.

City of Rapid City:

Engineer:

MAYOR



CETEC Engineering Services, Inc.

DATE: _____

DATE: 6/17/14

ATTEST:

FINANCE OFFICER

Reviewed By:



Todd Peckosh, PROJECT MANAGER

DATE: 6/20/14



EXHIBIT A

Pavement Rehabilitation Project – 1st and 2nd Streets Project No. 14-2204 CIP 50844

SCOPE OF SERVICES

The City of Rapid City proposes to rehabilitate the pavement in 1st and 2nd Streets between Kansas City Street and Saint Joseph Street. Primary work includes:

1st Street

1. Asphalt concrete replacement and curb and gutter repair on the east side of the roadway. Asphalt Section is proposed to be 6" ACC on 8" Base Course.

2nd Street:

2. New 8" PVC water main
3. New 24" RCP Storm Sewer
4. Asphalt concrete replacement and spot curb and gutter repair. Asphalt Section is proposed to be 6" ACC on 8" Base Course.

The following design tasks are included in the scope of work.

SURVEY

1. Update existing survey of 1st and 2nd streets with reconstruction work (curb nodes) that was completed at Kansas City Street.
2. Update existing survey and topographic base files.

35% DESIGN

1. Complete field inspection with CORC Staff to finalize C&G spot repair scope of work.
2. Prepare 35% Design Review Plans to include:
 - a. Title Sheet
 - b. Removal/Demolition plan sheets.
 - c. Plan sheet for 1st street.
 - d. Profile sheet for 1st street.
 - e. Typical section for 1st street.
 - f. Pavement marking plan for 1st street.
 - g. Erosion control plan for 1st street.
 - h. Traffic control plan for 1st & 2nd Streets.
 - i. Plan sheet for 2nd street.
 - j. Profile sheet for 2nd street.
 - k. Typical section for 2nd street.
 - l. Pavement marking plan for 2nd street.
 - m. Erosion control plan for 2nd street.
 - n. Compile CORC standard plates and cathodic details

3. Prepare 35% estimate of construction costs
4. Print 35% plans (2 @ 22"x34") and deliver to CORC.
5. Attend 35% Plan review meeting at CORC
 - a. Generate meeting minutes and email PDF copy to CORC.
6. Meet with and Coordinate a utility meeting with private utilities to review project impacts prior to moving forward to 95% design.

95% DESIGN

1. Incorporate plan comments and revise plans to 95% design stage.
2. 95% plans to include applicable project plan notes and estimate of quantities.
3. Update estimate of construction costs based on 95% design plans.
4. Print 95% plans (2 @ 22"x34") and deliver to CORC.
5. Attend 95% Plan review meeting at CORC.
 - a. Generate meeting minutes and email PDF copy to CORC.

FINAL SUBMITTAL

1. Address 95% comments and submit final plans to CORC for bidding.
2. Complete final opinion of probable construction costs based on a unit price contract.
3. Compile and transmit electronic project files to CORC. To include PDF Plans, Plans in AutoCad format and engineers estimate in Microsoft Excel format.

BIDDING SERVICES

1. Attend CORC Pre-Bid Meeting and answer questions. CORC to plan and coordinate meeting.
2. Issue addenda to the bid documents if required. Addenda will be in the form of electronic PDF and transmitted to the CORC Public Works Office.

SUBMITTALS

1. 2 hard copy (22x34) 35% plans
2. 35% Plans in PDF Format
3. 35% Cost Estimate
4. 2 hard copy (22x34) 95% plans
5. 95% Plans in PDF Format
6. 95% Cost Estimate
7. 100% PDF Plans
8. Electronic AutoCAD files and Microsoft Excel estimate file.
9. Minutes from Utility Meetings, 35% Design Review Meeting, and 95% Design Review Meeting.

ADDITIONAL SERVICES

Additional Services Requiring Owner's Advance Written Authorization. If authorized in writing by Owner, Engineer shall furnish or obtain from others, additional services of the types listed below.

- A. Preparation or review of environmental assessments and impact statements; review and evaluation of the effects on the design requirements for the Project of any such statements and documents prepared by others; and assistance in obtaining approvals of authorities having jurisdiction over the anticipated environmental impact of the Project (which are not part of Basic Services).
- B. Preparation of traffic impact studies, traffic capacity analysis, or pedestrian studies.
- C. Services resulting from significant changes in the scope, extent, or character of the portions of the Project designed or specified by Engineer or its design requirements including, but not limited to, changes in size, complexity, Owner's schedule, character of construction, or method of financing; and revising previously accepted studies, reports, Drawings, Specifications, or Contract Documents when such revisions are required by changes in Laws and Regulations enacted subsequent to the Effective Date of this Agreement or are due to any other causes beyond Engineer's control.
- D. Services resulting from Owner's request to evaluate additional Study and Report Phase alternative solutions beyond those identified in Exhibit A.
- E. Services required as a result of Owner's providing incomplete or incorrect Project information to Engineer.
- F. Undertaking investigations and studies including, but not limited to, detailed consideration of operations, maintenance, and overhead expenses; the preparation of feasibility studies, cash flow and economic evaluations, rate schedules, and appraisals; assistance in obtaining financing for the Project; evaluating processes available for licensing, and assisting Owner in obtaining process licensing; detailed quantity surveys of materials, equipment, and labor; and audits or inventories required in connection with construction performed by Owner.
- G. Furnishing services of Engineer's Consultants for other than Services identified in Exhibit A.
- H. Preparing for, coordinating with, participating in and responding to structured independent review processes, including, but not limited to, construction management, cost estimating, project peer review, value engineering, and constructability review requested by Owner; and performing or furnishing services required to revise studies, reports, Drawings, Specifications, or other Bidding Documents as a result of such review processes.
- I. Preparing additional Bidding Documents or Contract Documents for work outside of the scope identified in Exhibit A requested by Owner for the Work or a portion thereof.
- J. Assistance in connection with Bid protests, re-bidding, or renegotiating contracts for construction, materials, equipment, or services. Re-bidding or renegotiating contracts to reduce the contract costs to funds available shall be considered Additional Services.

- K. Providing Construction Phase services, Construction Staking services, and Project Record Documents.
- L. Preparing to serve or serving as a consultant or witness for Owner in any litigation, arbitration, or other dispute resolution process related to the Project.
- M. Providing more extensive services required to enable Engineer to issue notices or certifications requested by Owner other than those outlined in Exhibit A.
- N. Other services performed or furnished by Engineer not otherwise provided for in this Agreement.
- O. Services in connection with Work Change Directives and Change Orders to reflect changes requested by Owner so as to make compensation commensurate with the extent of the Additional Services rendered.
- P. Geotechnical Investigation or recommendations of any kind. The City of Rapid City will provide surfacing recommendations.
- Q. Hydrologic and hydraulic studies of/for the existing storm sewer system. It is our understanding that the City of Rapid City has requested that 24" RCP storm sewer be installed.
- R. Sanitary sewer design is not included. If manhole frame and lids need to be adjusted, that will be incorporated into the project.
- S. Multiphase project sequencing and thus multiple sets of plans are not included. We anticipate this project to be one set of plans.
- T. Parking impact studies, parking design concepts, business parking plans and cost estimates associated with removal or modification of business or on street parking.
- U. Private utility design services

ANTICIPATED PROJECT SCHEDULE

Below is the anticipated timeframe for this project:

Notice to Proceed.....	July 8, 2014
35% plan submittal.....	July 25, 2014
35% Design Review Meeting	August 1, 2014
95% plan submittal.....	August 15, 2014
95% design review meeting.....	August 19, 2014
Final Plans ready for bidding	August 25, 2014
Bid Letting.....	September 9, 2014

EXHIBIT B

DESIGN AND BIDDING SERVICES

Pavment Rehabilitation Project - 1st and 2nd Streets

Project No. 14-2204 / CIP 50844

CETEC Engineering Services, Inc.

June 11, 2014

TASK 1 - SURVEY SERVICES		Task Cost
Survey	-Update existing survey in the intersections of Kansas City with 1st & 2nd Streets. The existing survey was completed prior to the reconstruction of Kansas City Street and As-Built surveys have not been completed.	\$ 2,570.00
Subtotal / Preliminary Design Services		\$ 2,570.00

TASK 2 - DESIGN SERVICES		Task Cost
35% Design		
	-Complete field inspection with CORC Staff to finalize scope of work.	\$ 460.00
	-Complete 35% Plans	\$ 9,825.00
95% Design	-Complete 95% Plans	\$ 8,455.00
Final Submittal	-Address 95% Comments and submit final plans to CORC for Bidding.	\$ 1,075.00
	-Final opinion of probable construction costs based on a unit price contract. It is estimated that this will be a minor revision of the 95% Submittal.	\$ 230.00
	-Compile and transmit electronic project files to CORC. To include PDF plans, plans in autocad format and engineers estimate in Microsoft Excel format.	\$ 500.00
	-CORC to Submit Plans and Specifications to SDDENR	\$ -
	-respond to SDDENR Comments	\$ 90.00
	Supplies, Mileage, Printing allowances	\$ 65.00
	GPS Expenses	\$ 160.00
Subtotal / Final Design Services		\$ 20,860.00

TASK 3 - BIDDING SERVICES		Task Cost
	-Attend CORC Pre-bid Meeting and answer questions. CORC to plan and coordinate.	\$ 280.00
	-Issue addenda to the bid documents. Addenda will be in the form of electronic PDF and transmitted to the CORC	\$ 1,055.00
		\$ -
	Supplies, Mileage, Printing allowances	\$ 13.00
Subtotal / Bidding Services		\$ 1,348.00

TOTAL ESTIMATED FEES	\$ 24,778.00
-----------------------------	---------------------

Note: CETEC shall retain the right to reallocate task costs subject to the maximum limiting fee.

EXHIBIT C

City of Rapid City 1st and 2nd Street Improvement Project Project No. 14-2204 CIP 50844

CETEC Engineering Services, Inc.	2014
Position Title	Hourly Billing Rate
Principal	\$ 175.00
Project Manager	\$ 140.00
Construction Manager	\$ 116.00
Project Engineer	\$ 90.00
Engineering Intern	\$ 55.00
Survey Manager	\$ 105.00
Construction Observer/Technician	\$ 72.00
CADD Technician	\$ 80.00
Surveyor	\$ 82.00
Survey Assistant	\$ 55.00
Clerical	\$ 55.00

Hourly Rates modified January 1st of Each Year:

Project Travel:.....\$ 0.65/mile

GPS Equipment:.....\$ 20.00/hour

UTV Ranger:.....\$ 15.00 /hour

Blueline Printing:Actual Cost

Outside Printing:Actual Cost

Traffic Control:.....Actual Cost