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729 East Watertown Street, Rapid City, SD 57701
www.ferberengineering.com ~ Phone: (605) 343-3311 ~ FAX: (605) 343-3399ACEC

July 29, 2014 
 
Mr. Alex DeSmidt 
Rapid City Parks and Recreation 
515 West Boulevard 
Rapid City, SD 57701 
 
RE:  Proposal for Rapid Creek/Bike Path Repairs at Various Locations 
 
Dear Alex: 
 
Ferber  Engineering  Company  is  pleased  to  present  you  with  this  proposal  to  complete  a  range  of 
professional services across  town associated with  the bike path.   This proposal  is broken out  into  the 
four (4) specific areas that we discussed.  The projects are broken out so that the Parks Department can 
select all or particular projects within the overall final project scope dependent upon the department’s 
budget.  We have attached Exhibit A, B and C for your use in preparing a City contract. 
 
The proposed projects are located at either end of the City.  Each of the projects is outlined below with a 
narrative of the work that must be completed.  The estimated fees to perform the work for each of the 
projects  is provided at the end of each project description.   Figure 1 shows the  locations of Projects 1 
and 2; Figure 2 shows the locations of Projects 3 and 4. 
 
Project 1 – Cambell Street Bank Stabilization 
 
Project 1 is a bank stabilization project on the east side of Billion Auto where the bike path turns directly 
south  from Rapid Creek.    It appears  that debris  in  the creek  just upstream of  the bike path bend has 
caused Rapid Creek low flows to be directed into the south bank of the channel causing substantial bank 
erosion at and under the bike path, as shown below.  The Parks Department has had to close the  
 

 



July 29, 2014 
Page 2 of 6   

bikepath at this location and route pedestrian and bicycle traffic into the grass around the south side of 
the closure.  In addition, the Parks Department is not aware of a pedestrian easement across both Tract 
5 of Bradsky #2 Subdivision and Lot 3 of NW1/4SW1/4 both located in Section 5, T1N, R8E, BHM. 
 
The proposed scope of work for Project 1 includes the following items: 
 

 legal courthouse research to pull plats, deeds, easements, etc  

 legal survey sufficient to prepare temporary and permanent easements 

 topographic survey of  the bank stabilization area as well as a 50‐foot wide corridor extending 
north from the City property south of the site (for construction access) 

o includes four Rapid Creek cross sections within the stabilization area 

 design of the bank stabilization infrastructure utilizing gabion baskets 

 simple normal depth comparison between existing channel and proposed improvements 

 plans preparation inclusive of construction notes, horizontal and vertical project layout, project‐
specific details, standard City details and an erosion and sediment control plan 

 engineer’s opinion of probable construction cost 

 two (2) temporary construction easement exhibits 

 two (2) permanent pedestrian access easement exhibits 

 preparation and submittal of a Rapid City Floodplain Development Permit application including a 
No‐Rise Certification 

 preparation and submittal of a United States Army Corps of Engineers  (USACE) Department of 
the Army Section 404 permit application 

 
As we discussed  in  the  field,  the probable bank  stabilization will  include  the  construction of  gabions 
under  the  existing  bike  path  and  then  construction  a  reinforced  concrete  bike  path  over  top  of  the 
gabions.  As shown in the picture, although there will be water to contend with during construction, the 
installation can be done using the existing bank, albeit reinforced on the back side, as a cofferdam.  Final 
stabilization will  include placement of  large diameter  riprap possibly extending above  the  level of  the 
bike path to protect pedestrians/bicyclists from falling off of the edge.   Determination of the need for 
and the preparation of designs and specifications for railing(s) are specifically excluded from our scope 
of services. 
 
We will prepare temporary construction and permanent pedestrian easement exhibits  for  the project.  
Once we have them complete, we will submit to you for the City Attorney to develop the easement text.  
It will  be  the  City’s  responsibility  to  obtain  the  signature(s)  of  the  owner(s)  and  take  the  easement 
through  the Public Works Committee and City Council procedure.   The City Finance office will  file  the 
easements. 
 
Our estimated  fee  to complete Project 1  is $8,525.00.    If we encounter work outside of  the  scope of 
work outlined above, we will not complete additional work without prior written authorization from the 
Rapid City Parks and Recreation Department.   Any authorized out‐of‐scope work will be completed  in 
accordance with our 2014 Schedule of Charges (attached). 
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Project 2 – Fairgrounds Bank Stabilization 
 
Project 2  is  located on City property (Lot B Revised of Tract 32  in Section 6, T1N, R8E, BHM) along the 
east bank of Rapid Creek west of the Central States Fairgrounds south of Center Street.     Project 2  is a 
similar bank stabilization to that outlined in Project 1.  A rock bar located just upstream of the impacted 
area appears to split the Rapid Creek flows with the eastern flowpath directed into the bank.  As erosion 
of  the bank has occurred small eddies have developed  that continue  to erode  the bank.   The erosion 
face  has  yet  to  reach  the  bike  path,  but  given  that  higher  flows  are  being  released  from  Pactola 
Reservoir this year, it may not be much longer until more substantial repairs are needed. 
 
 

 
 

For Project 2, the same type of repair as recommended for Project 2 will likely be used.  The bike path 
will be removed, the remaining bank will be used as a partial cofferdam, limestone filled gabions will be 
constructed under the bike path and the surfacing will be reconstructed.   
 
The proposed scope of work for Project 2 includes the following items: 
 

 topographic survey of the bank stabilization area as well as the left overbank area between the 
creek and Lacrosse Street (for construction access and materials staging) 

o includes four Rapid Creek cross sections within the stabilization area 

 design of the bank stabilization infrastructure utilizing gabion baskets 

 simple normal depth comparison between existing channel and proposed improvements 

 plans preparation inclusive of construction notes, horizontal and vertical project layout, project‐
specific details, standard City details and an erosion and sediment control plan 

 engineer’s opinion of probable construction cost 

 preparation and submittal of a Rapid City Floodplain Development Permit application including a 
No‐Rise Certification 

 preparation and submittal of a United States Army Corps of Engineers  (USACE) Department of 
the Army Section 404 permit application 
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Our estimated  fee  to complete Project 2  is $6,900.00.    If we encounter work outside of  the  scope of 
work outlined above, we will not complete additional work without prior written authorization from the 
Rapid City Parks and Recreation Department.   Any authorized out‐of‐scope work will be completed  in 
accordance with our 2014 Schedule of Charges (attached). 
 
Project 3 – Cleghorn Hatchery Pedestrian Easement 
 
The  current City bike path  extends  from  east of Project 1  and  continues west  through Rapid City  to 
Cleghorn Canyon.  From Chapel Lane to Cleghorn Canyon, the bike path runs next to and parallel to the 
north bank of Rapid Creek across Lot 3 of Fish Hatchery Subdivision in Section 8, T1N, R7E, BHM.  Lot 3 is 
owned by the South Dakota Game, Fish and Parks.  It was originally conveyed to the SDGFP by the City in 
1950 as part of Lot R of Fish Hatchery Subdivision.   Within the same document, the City maintained a 
right‐of‐way for public utilities.  There is no mention of use for public access.  Figure 2 shows the Project 
3 location. 
 
In 2010, FEC platted Lots 1, 2 and 3 of the Fish Hatchery Subdivision for the SDGFP and the City.   The 
platting was completed so that the City could purchase 4.3 acres from the SDGFP for construction of the 
Jackson Springs Raw Water Pump Station and associated facilities.   Within that project, we completed 
significant courthouse research and did not find any pedestrian access easements across current day Lot 
3. 
 
In  2009,  FEC  completed  detailed  topographic  survey  of  the  entire  Highway  44  right‐of‐way  and  all 
property north of Rapid Creek and south of Highway 44 from Chapel Lane to Cleghorn Canyon.  We have 
the total  length of the bike path shot through the project area, so we do not believe that there  is any 
additional field work that needs to be completed. 
 
The proposed scope of work for Project 3 includes the following items: 
 

 courthouse  research  to  collect  filed documents  from 2010  through  current day  to make  sure 
that correct ownership  

 prepare a permanent pedestrian easement exhibit 
 
We will prepare a permanent pedestrian easement exhibit centered on the existing bike path.  The City 
Attorney will need to draft the easement exhibit  language.   Once complete, the easement will need to 
be signed by Tony Leif, Wildlife Division Director or Department Secretary Jeff Vonk.  Once returned to 
the  City,  it must  go  through  the  Public Works  Committee  and  the  City  Council,  receive  the mayor’s 
signature and  then  filed with  the Pennington County Register of Deeds.   We have assumed  that once 
completed with the easement exhibit (and any necessary revisions) our portion of Project 3 is complete. 
 
Our estimated  fee  to complete Project 3  is $1,500.00.    If we encounter work outside of  the  scope of 
work outlined above, we will not complete additional work without prior written authorization from the 
Rapid City Parks and Recreation Department.   Any authorized out‐of‐scope work will be completed  in 
accordance with our 2014 Schedule of Charges (attached). 
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Project 4 – Cliffside Park Bank Stabilization 
 
Project 4 is located above Cleghorn Canyon and downstream of Dark Canyon adjacent to the north side 
of Highway  44  and  is  inside  of  City  property.    Cliffside  Park  has  a  small  parking  lot  and  an  internal 
sidewalk system leading to landings at its terminus points.  These concrete landings are directly adjacent 
to the south bank line of Rapid Creek and provide venues to view the creek.  A portion of the sidewalk to 
the east of  the parking  lot has experienced a  failure associated with bank  failure.    It appears  that  the 
bank  failure  is  associated with  eddy  currents  from  redirected  flow  created  by  a makeshift  rock  dam 
constructed by  the general public.   The belief  is  that  the dam was constructed  to create an upstream 
pool during times of low flow in Rapid Creek. 
 

 
 
The Parks Department has  temporarily stabilized  the erosion with medium‐sized  limestone  riprap and 
repaired  the missing  sidewalk  using  aggregate  base  course.    In  addition  to  permanent  repair  of  the 
sidewalk  failure,  the City has  requested  the  investigation of providing an ADA‐accessible  landing near 
the water’s edge to replace the east landing.   
 
The proposed scope of work for Project 4 includes the following items: 
 

 topographic survey of the east end of the park from Highway 44 to Rapid Creek.  The data will be 
collected  in order to evaluate ADA‐accessible alternatives and determine staging areas outside 
of the floodway.   

o includes four Rapid Creek cross sections within the proposed stabilization area 

 design of  the bank  stabilization utilizing gabion baskets and  the ADA‐accessible  creek  landing 
and cutslope protection 

 simple normal depth comparison between existing channel and proposed improvements 

 plans preparation inclusive of construction notes, horizontal and vertical project layout, project‐
specific details, standard City details and an erosion and sediment control plan 

 engineer’s opinion of probable construction cost 

 preparation and submittal of a Rapid City Floodplain Development Permit application including a 
No‐Rise Certification 

 preparation and submittal of a United States Army Corps of Engineers  (USACE) Department of 
the Army Section 404 permit application 
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