

BID SUMMARY  
August 15, 2011

**1. No. CC081511-02.1 – Frontier Place Reconstruction Project No. DR07-1679 / CIP No. 50806 (Opened on August 9, 2011)**

ADVERTISING AUTHORITY	\$240,000.00
ENGINEER'S ESTIMATE	\$355,000.00

Base Bid

1. Simon Contractors of SD, Inc.**	\$491,895.62
2. Rapid Construction Co., LLC**	\$336,202.88

\* Cashier's Check, Money Order or Bank Draft Submitted

\*\* Bid Bond Submitted

**2. No. CC081511-02.2 – 2011 Fire Hydrant Installation Annual Project, Project No. PW11-1952 / CIP No. 50808 (Opened on August 9, 2011)**

ADVERTISING AUTHORITY	\$40,000.00
ENGINEER'S ESTIMATE – Base Bid	\$36,600.00
ENGINEER'S ESTIMATE – Alternate 1	\$12,500.00
ENGINEER'S ESTIMATE – Alternate 2	\$11,500.00
ENGINEER'S ESTIMATE – Alternate 3	\$12,000.00

	<u>Base Bid</u>	<u>Alternate 1</u>	<u>Alternate 2</u>	<u>Alternate 3</u>
1. Simon Contractors of SD, Inc.**	\$66,491.20	\$23,895.80	\$21,851.70	\$22,973.70

\* Cashier's Check, Money Order or Bank Draft Submitted

\*\* Bid Bond Submitted

# BID AWARD SUMMARY

LETTING DATE: August 9, 2011

**PROJECT:** 2011 Fire Hydrant Installation Annual Project  
Project No. PW11-1952 / CIP No. 50808

**RECOMMENDATION:** City staff recommends all bids for this project be rejected at the August 15, 2011 Council Meeting.

City Staff has evaluated the bid for this project and has determined that it is not in the best interest of the City to award this project at this time. City Staff recommends re-bidding this project at a later date with modifications to the project schedule.


---

## BIDDER'S SUMMARY

CONTRACTORS	BASE BID	ALT 1	ALT 2	ALT 3
Simon Contractors of SD, Inc.	\$66,491.20	\$23,895.80	\$21,851.70	\$22,973.70

FUNDING SOURCE	TOTAL	Water Expansion Fund
ADVERTISING AUTHORITY	\$40,000.00	\$40,000.00
ENGINEER'S ESTIMATE BASE BID	\$36,600.00	\$36,600.00
ENGINEER'S ESTIMATE ALTERNATE 1	\$12,500.00	\$12,500.00
ENGINEER'S ESTIMATE ALTERNATE 2	\$11,500.00	\$11,500.00
ENGINEER'S ESTIMATE ALTERNATE 3	\$12,000.00	\$12,000.00

PROJECT MANAGER:

  
Stacey Titus, PE

DATE:

8/10/11

