

BID SUMMARY
March 5, 2012

1. No. CC030512-02.1 – Pavement Marking – Lane Line Painting Project No. 12-2018 / CIP No. 50594 (Opened on February 28, 2012)

ADVERTISING AUTHORITY	\$95,000.00	
ENGINEER'S ESTIMATE	\$94,400.00	

		Base Bid
1. Dakota Barricade, LLC**		\$86,950.00
2. Traffic Services Company**		\$109,320.00

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

2. No. CC030512-02.2 – Rand Road Drainage Channel – Phase II Project No. DR11-1839 / CIP No. 50759 (Opened on February 28, 2012)

ADVERTISING AUTHORITY	\$265,000.00	
ENGINEER'S ESTIMATE	\$254,000.00	

		Base Bid
1. Quinn Construction, Inc.**		\$299,577.45
2. R.C.S. Construction, Inc.**		\$239,445.00
3. Ainsworth-Benning Construction, Inc.**		\$275,334.70
4. Mainline Contracting, Inc.**		\$255,056.75
5. Simon Contractors of SD, Inc.**		\$338,241.80
6. Hills Materials Company**		\$267,097.25

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

3. No. CC030512-02.3 – Elm Avenue Reconstruction – E Oakland Street to Utah Street Project No. ST10-1777 / CIP No. 50643 (Opened on February 28, 2012)

ADVERTISING AUTHORITY	\$2,000,000.00	
ENGINEER'S ESTIMATE	\$1,980,000.00	

		Base Bid
1. R.C.S. Construction, Inc.**		\$2,126,297.50
2. Mainline Contracting, Inc.**		\$1,934,874.71
3. Hills Materials Company**		\$2,198,395.92

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

BID AWARD SUMMARY

LETTING DATE: February 28, 2012

PROJECT: Rand Road Drainage Channel – Phase II
Project No. DR11-1839 / CIP No. 50759

RECOMMENDATION: Award Total Bid in the amount of \$239,445.00 to R.C.S. Construction, Inc. at the March 5, 2012 Council Meeting.

BIDDERS' SUMMARY

<u>CONTRACTORS</u>	<u>TOTAL BID</u>
R.C.S. Construction, Inc.	\$239,445.00
Mainline Contracting, Inc.	\$255,056.75
Hills Materials Company	\$267,097.25
Ainsworth-Benning Construction, Inc.	\$275,334.70
Quinn Construction, Inc.	\$299,577.45
Simon Contractors of SD, Inc.	\$338,241.80


City staff recommends awarding this project to R.C.S. Construction, Inc. for a total bid amount of \$239,445.00 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Drainage
ADVERTISING AUTHORITY	\$265,000.00	\$
ENGINEER'S ESTIMATE	\$254,000.00	\$

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	Drainage
COST CENTER		8911
LINE ITEM		4371
FUNDING CENTER		0505
BID AMOUNT	\$239,445.00	\$239,445.00

CONSULTANT:  _____ **DATE:** 2/29/2012
 Keith Winter, PE
 Banner Associates, Inc.

PROJECT MANAGER:  _____ **DATE:** 2-29-12
 Mary Bosworth, PE
 City of Rapid City

PROJECT NAME: RAND ROAD DRAINAGE CHANNEL - PHASE II

PROJECT NUMBER: PROJECT NO. DR11-1839 / CIP NO. 50759

LET DATE: FEBRUARY 28, 2012


LOW BID AMOUNT: \$239,445.00

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		R.C.S. CONSTRUCTION INC		MAINLINE CONTRACTING INC		HILLS MATERIALS COMPANY		AINSWORTH-BENNING CONSTRUCTION INC		QUINN CONSTRUCTION INC		SIMON CONTRACTORS OF SD INC	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	Mobilization	LS	1	\$10,000.00	\$10,000.00	\$28,000.00	\$28,000.00	\$20,000.00	\$20,000.00	\$5,400.00	\$5,400.00	\$6,590.00	\$6,590.00	\$30,000.00	\$30,000.00	\$1,600.00	\$1,600.00
2	Incidental	LS	1	\$6,475.00	\$6,475.00	\$12,000.00	\$12,000.00	\$20,000.00	\$20,000.00	\$6,625.00	\$6,625.00	\$3,600.00	\$3,600.00	\$13,000.00	\$13,000.00	\$1,350.00	\$1,350.00
3	Construction Staking	LS	1	\$2,500.00	\$2,500.00	\$4,000.00	\$4,000.00	\$2,200.00	\$2,200.00	\$2,430.00	\$2,430.00	\$3,830.00	\$3,830.00	\$2,500.00	\$2,500.00	\$2,400.00	\$2,400.00
4	Remove & Dispose of CMP	EA	1	\$500.00	\$500.00	\$1,000.00	\$1,000.00	\$275.00	\$275.00	\$440.00	\$440.00	\$520.00	\$520.00	\$350.00	\$350.00	\$1,650.00	\$1,650.00
5	Sawing, Asphalt Pavement	LF	48	\$8.00	\$384.00	\$5.00	\$240.00	\$2.00	\$96.00	\$2.20	\$105.60	\$1.40	\$67.20	\$20.00	\$960.00	\$4.00	\$192.00
6	Remove AC Pavement	SY	105	\$6.50	\$682.50	\$4.00	\$420.00	\$3.00	\$315.00	\$2.90	\$304.50	\$5.20	\$546.00	\$9.00	\$945.00	\$6.60	\$693.00
7	Excavation, Unclassified	CY	949	\$4.33	\$4,109.17	\$10.00	\$9,490.00	\$5.00	\$4,745.00	\$14.10	\$13,380.90	\$7.90	\$7,497.10	\$8.00	\$7,592.00	\$24.55	\$23,297.95
8	Embankment/Compacted Fill	CY	506	\$16.45	\$8,323.70	\$10.00	\$5,060.00	\$12.00	\$6,072.00	\$12.35	\$6,249.10	\$12.35	\$6,249.10	\$15.00	\$7,590.00	\$56.40	\$28,538.40
9	Topsoil & Co-Compost, Furnish & Place	CY	140	\$38.50	\$5,390.00	\$23.00	\$3,220.00	\$30.00	\$4,200.00	\$34.35	\$4,809.00	\$37.40	\$5,236.00	\$25.00	\$3,500.00	\$29.85	\$4,179.00
10	Seeding Fertilizing & Mulching	SY	1,669	\$1.00	\$1,669.00	\$2.00	\$3,338.00	\$1.75	\$2,920.75	\$1.10	\$1,835.90	\$1.10	\$1,835.90	\$1.05	\$1,752.45	\$2.00	\$3,338.00
11	12" Water Main Lowering	EA	1	\$9,500.00	\$9,500.00	\$7,100.00	\$7,100.00	\$14,000.00	\$14,000.00	\$19,800.00	\$19,800.00	\$10,900.00	\$10,900.00	\$17,000.00	\$17,000.00	\$19,300.00	\$19,300.00
12	18" RCP Class III, O-Ring Gasketed	LF	46	\$49.15	\$2,260.90	\$57.00	\$2,622.00	\$40.00	\$1,840.00	\$74.00	\$3,404.00	\$63.80	\$2,934.80	\$43.00	\$1,978.00	\$66.50	\$3,059.00
13	18" RCP Flared End	EA	2	\$900.00	\$1,800.00	\$700.00	\$1,400.00	\$700.00	\$1,400.00	\$845.00	\$1,690.00	\$460.00	\$920.00	\$1,000.00	\$2,000.00	\$610.00	\$1,220.00
14	Pre Cast Box Culvert - 6ft x 4ft	LF	72	\$550.00	\$39,600.00	\$637.00	\$45,864.00	\$540.00	\$38,880.00	\$755.00	\$54,360.00	\$604.00	\$43,488.00	\$800.00	\$57,600.00	\$661.65	\$47,638.80
15	Pre Cast Box Culvert End Section	EA	2	\$3,375.00	\$6,750.00	\$4,550.00	\$9,100.00	\$6,000.00	\$12,000.00	\$4,435.00	\$8,870.00	\$4,500.00	\$9,000.00	\$5,900.00	\$11,800.00	\$4,375.00	\$8,750.00
16	Erosion and Water Pollution Control	LS	1	\$2,628.00	\$2,628.00	\$4,000.00	\$4,000.00	\$2,500.00	\$2,500.00	\$580.00	\$580.00	\$350.00	\$350.00	\$1,200.00	\$1,200.00	\$1,300.00	\$1,300.00
17	Salvage & Place Class I Riprap	CY	19	\$90.71	\$1,723.49	\$50.00	\$950.00	\$12.00	\$228.00	\$28.00	\$532.00	\$39.60	\$752.40	\$25.00	\$475.00	\$71.85	\$1,365.15
18	Class I Riprap	CY	450	\$90.71	\$40,819.50	\$42.00	\$18,900.00	\$78.00	\$35,100.00	\$70.00	\$31,500.00	\$101.00	\$45,450.00	\$75.00	\$33,750.00	\$118.25	\$53,212.50

19	Turf Reinforcement Mat, SD Type I	SY	45	\$7.00	\$315.00	\$10.00	\$450.00	\$9.00	\$405.00	\$6.40	\$288.00	\$6.45	\$290.25	\$6.00	\$270.00	\$6.25	\$281.25
20	Silt Fence	LF	60	\$5.28	\$316.80	\$6.00	\$360.00	\$6.00	\$360.00	\$6.65	\$399.00	\$4.70	\$282.00	\$5.00	\$300.00	\$10.25	\$615.00
21	Rock Construction Entrance	Ton	5	\$276.41	\$1,382.05	\$35.00	\$175.00	\$15.00	\$75.00	\$19.25	\$96.25	\$120.00	\$600.00	\$40.00	\$200.00	\$313.25	\$1,566.25
22	Concrete Washout Area	EA	1	\$500.00	\$500.00	\$250.00	\$250.00	\$750.00	\$750.00	\$160.00	\$160.00	\$780.00	\$780.00	\$800.00	\$800.00	\$1,050.00	\$1,050.00
23	Aggregate Base Course, 3/4"	Ton	33	\$22.17	\$731.61	\$32.00	\$1,056.00	\$25.00	\$825.00	\$35.00	\$1,155.00	\$21.65	\$714.45	\$30.00	\$990.00	\$38.00	\$1,254.00
24	Gravel Cushion	Ton	270	\$34.91	\$9,425.70	\$26.00	\$7,020.00	\$25.00	\$6,750.00	\$30.00	\$8,100.00	\$20.25	\$5,467.50	\$30.00	\$8,100.00	\$35.35	\$9,544.50
25	AC Class G, Type I PG64-28	Ton	25	\$111.73	\$2,793.25	\$200.00	\$5,000.00	\$150.00	\$3,750.00	\$175.00	\$4,375.00	\$170.00	\$4,250.00	\$135.00	\$3,375.00	\$197.00	\$4,925.00
26	Traffic Control	LS	1	\$1,500.00	\$1,500.00	\$3,000.00	\$3,000.00	\$1,600.00	\$1,600.00	\$1,800.00	\$1,800.00	\$1,850.00	\$1,850.00	\$1,750.00	\$1,750.00	\$1,700.00	\$1,700.00
27	Rectangular Concrete Channel - CIP	LF	420	\$165.00	\$69,300.00	\$125.00	\$52,500.00	\$130.00	\$54,600.00	\$160.00	\$67,200.00	\$215.50	\$90,510.00	\$150.00	\$63,000.00	\$223.30	\$93,786.00
28	Drop Box Special	LS	1	\$12,500.00	\$12,500.00	\$8,500.00	\$8,500.00	\$11,000.00	\$11,000.00	\$12,200.00	\$12,200.00	\$12,500.00	\$12,500.00	\$10,000.00	\$10,000.00	\$12,150.00	\$12,150.00
29	Retaining Wall - Versa-Lok or equal	LF	18	\$175.00	\$3,150.00	\$110.00	\$1,980.00	\$115.00	\$2,070.00	\$156.00	\$2,808.00	\$157.00	\$2,826.00	\$150.00	\$2,700.00	\$127.00	\$2,286.00
30	Temporary Water Service	LS	1	\$2,500.00	\$2,500.00	\$700.00	\$700.00	\$250.00	\$250.00	\$500.00	\$500.00	\$2,650.00	\$2,650.00	\$8,500.00	\$8,500.00	\$905.00	\$905.00
31	Sanitary Sewer Encasement & Insulation	LS	1	\$2,584.00	\$2,584.00	\$400.00	\$400.00	\$4,500.00	\$4,500.00	\$4,350.00	\$4,350.00	\$1,440.00	\$1,440.00	\$3,500.00	\$3,500.00	\$3,200.00	\$3,200.00
32	Type III Foundation Material	Ton	10.00	\$22.00	\$220.00	\$25.00	\$250.00	\$25.00	\$250.00	\$35.00	\$350.00	\$25.80	\$258.00	\$50.00	\$500.00	\$49.50	\$495.00
33	Controlled Low Strength Material	CY	10.00	\$110.00	\$1,100.00	\$110.00	\$1,100.00	\$110.00	\$1,100.00	\$100.00	\$1,000.00	\$115.00	\$1,150.00	\$160.00	\$1,600.00	\$140.00	\$1,400.00
TOTAL					\$253,433.67		\$239,445.00		\$255,056.75		\$267,097.25		\$275,334.70		\$299,577.45		\$338,241.80


CONSULTANT

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

 2/29/12
 Keith Winter, PE Date

CITY OF RAPID CITY

Reviewed by:

 2-29-12
 Mary Bosworth, PE Date