

BID SUMMARY
December 3, 2012

1. No. CC120312-02.1 – West Boulevard Sanitary Sewer Reconstruction Project No. 11-1961 / CIP No. 50794 (Opened on November 27, 2012)

ADVERTISING AUTHORITY	\$675,000.00
ENGINEER'S ESTIMATE	\$631,442.25
	Base Bid
1. Hills Materials Company**	\$659,754.15
2. Lind-Exco, Inc.**	\$581,481.93
3. Mainline Contracting, Inc.**	\$595,824.30
4. R.C.S. Construction, Inc.**	\$594,175.00
5. Site Work Specialists, Inc.**	\$630,615.75
6. Highmark, Inc.**	\$651,433.00

2. No. CC120312-02.2 – 2013 Street Light Maintenance Contract (Opened on November 27, 2012)

	Maintenance	Labor/Material	Total
1. Solar Sound Corporation	\$34,451.52	\$10,548.35	\$44,999.87
2. Conrad's Big C Signs Inc.	\$35,465.00	\$10,581.25	\$46,046.25

3. No. CC120312-02.3 – 2012 Automated Containers – Solid Waste Division (Opened on November 27, 2012)

No Bids Received

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

BID AWARD SUMMARY

LETTING DATE: November 27, 2012

PROJECT: West Boulevard Sanitary Sewer Reconstruction
Project No. 11-1961 / CIP No. 50794

RECOMMENDATION: Award Total Bid in the amount of \$581,481.93 to Lind-Exco, Inc. at the December 3, 2012 Council Meeting.

BIDDERS' SUMMARY


CONTRACTORS	TOTAL BID
Lind Exco, Inc.	\$581,481.93
R.C.S. Construction, Inc.	\$594,175.00
Mainline Contracting, Inc.	\$595,824.30
Site Work Specialists, Inc.	\$630,615.75
Highmark, Inc.	\$651,433.00
Hills Materials Company	\$659,754.15


City staff recommends awarding this project to Lind-Exco, Inc. for a total bid amount of \$581,481.93 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Sewer Expansion
ADVERTISING AUTHORITY	\$675,000.00	\$675,000.00
ENGINEER'S ESTIMATE	\$631,442.25	\$

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	Sewer Expansion
COST CENTER		0834
LINE ITEM		4380
FUNDING CENTER		0604
BID AMOUNT	\$581,481.93	\$581,481.93

CONSULTANT:  **DATE:** 11-28-12
 Dave Muck, P.E. / L.S., CFM
 Ferber Engineering Company, Inc.

PROJECT MANAGER:  **DATE:** 11/28/12
 Keith Johnson
 City of Rapid City

PROJECT NAME: WEST BOULEVARD SANITARY SEWER RECONSTRUCTION

PROJECT NUMBER: PROJECT NO. 11-1961 / CIP NO. 50794

LET DATE: NOVEMBER 27, 2012

LOW BID AMOUNT: \$581,481.93

ITEM NO.	STD. BID ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		LIND EXCO, INC.		R.C.S. CONSTRUCTION, INC.		MAINLINE CONTRACTING, INC.		SITE WORK SPECIALISTS, INC.		HIGHMARK, INC.		HILLS MATERIALS COMPANY	
					UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	001.01	MOBILIZATION	LS	1.00	\$33,000.00	\$33,000.00	\$26,173.14	\$26,173.14	\$61,000.80	\$61,000.80	\$30,000.00	\$30,000.00	\$12,500.00	\$12,500.00	\$22,500.00	\$22,500.00	\$16,000.00	\$16,000.00
2	001.02	INCIDENTAL	LS	1.00	\$30,000.00	\$30,000.00	\$22,506.53	\$22,506.53	\$15,514.00	\$15,514.00	\$80,000.00	\$80,000.00	\$30,000.00	\$30,000.00	\$10,500.00	\$10,500.00	\$29,000.00	\$29,000.00
3	001.03	CONSTRUCTION STAKING	LS	1.00	\$9,000.00	\$9,000.00	\$4,554.79	\$4,554.79	\$5,064.00	\$5,064.00	\$4,600.00	\$4,600.00	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00	\$4,000.00	\$4,000.00
4	A01.01	CLEARING & GRUBBING	LS	1.00	\$2,000.00	\$2,000.00	\$1,979.87	\$1,979.87	\$2,291.00	\$2,291.00	\$1,000.00	\$1,000.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$2,000.00	\$2,000.00
5	A01.01.2	CLEARING & GRUBBING, TREES (18" TO 23")	EA	1.00	\$750.00	\$750.00	\$1,379.45	\$1,379.45	\$428.00	\$428.00	\$600.00	\$600.00	\$1,300.00	\$1,300.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00
6	A01.01.3	CLEARING & GRUBBING, TREES (24"+)	EA	3.00	\$1,500.00	\$4,500.00	\$1,471.42	\$4,414.26	\$499.00	\$1,497.00	\$750.00	\$2,250.00	\$2,000.00	\$6,000.00	\$1,000.00	\$3,000.00	\$1,500.00	\$4,500.00
7	A03.01	CLEARING & GRUBBING, STUMP	EA	1.00	\$500.00	\$500.00	\$551.78	\$551.78	\$147.00	\$147.00	\$200.00	\$200.00	\$700.00	\$700.00	\$200.00	\$200.00	\$450.00	\$450.00
8	B01.01	REMOVE SANITARY SEWER MAIN	LF	461.00	\$2.00	\$922.00	\$3.75	\$1,728.75	\$9.00	\$4,149.00	\$1.00	\$461.00	\$3.00	\$1,383.00	\$1.00	\$461.00	\$2.50	\$1,152.50
9	B01.03	REMOVE MANHOLE	EA	3.00	\$550.00	\$1,650.00	\$507.13	\$1,521.39	\$907.00	\$2,721.00	\$400.00	\$1,200.00	\$1,000.00	\$3,000.00	\$500.00	\$1,500.00	\$425.00	\$1,275.00
10	B05.10	REMOVE AC PAVEMENT	SY	1,246.00	\$4.00	\$4,984.00	\$7.05	\$8,784.30	\$2.50	\$3,115.00	\$3.00	\$3,738.00	\$6.00	\$7,476.00	\$2.00	\$2,492.00	\$2.75	\$3,426.50
11	B05.14	REMOVE PCC APPROACH PAVEMENT	SY	81.00	\$3.25	\$263.25	\$19.23	\$1,557.63	\$3.00	\$243.00	\$6.00	\$486.00	\$8.00	\$648.00	\$15.00	\$1,215.00	\$3.75	\$303.75
12	B05.17	REMOVE CONCRETE PAVEMENT	SY	767.00	\$3.00	\$2,301.00	\$10.27	\$7,877.09	\$3.00	\$2,301.00	\$5.00	\$3,835.00	\$8.00	\$6,136.00	\$15.00	\$11,505.00	\$6.65	\$5,100.55
13	B05.18	REMOVE CONCRETE CURB & GUTTER	LF	104.00	\$3.00	\$312.00	\$5.45	\$566.80	\$2.00	\$208.00	\$3.00	\$312.00	\$6.00	\$624.00	\$2.50	\$260.00	\$5.30	\$551.20
14	B05.18	REMOVE "P" GUTTER	LF	31.00	\$3.00	\$93.00	\$15.01	\$465.31	\$2.00	\$62.00	\$3.00	\$93.00	\$6.00	\$186.00	\$2.50	\$77.50	\$2.70	\$83.70
15	B05.20	REMOVE CONCRETE DRAIN PAN	SY	10.00	\$5.00	\$50.00	\$35.53	\$355.30	\$3.00	\$30.00	\$6.00	\$60.00	\$20.00	\$200.00	\$10.00	\$100.00	\$11.00	\$110.00
16	B05.21	REMOVE CONCRETE FILLET	SY	64.00	\$5.00	\$320.00	\$17.88	\$1,144.32	\$2.00	\$128.00	\$6.00	\$384.00	\$15.00	\$960.00	\$15.00	\$960.00	\$7.50	\$480.00
17	B05.25	REMOVE CONCRETE SIDEWALK	SF	1,106.00	\$2.50	\$2,765.00	\$2.27	\$2,510.62	\$2.50	\$2,765.00	\$1.40	\$1,548.40	\$1.25	\$1,382.50	\$1.50	\$1,659.00	\$2.30	\$2,543.80


18	B08.04	REMOVE & RESET SIGN	EA	2.00	\$100.00	\$200.00	\$240.33	\$480.66	\$113.00	\$226.00	\$115.00	\$230.00	\$115.00	\$230.00	\$150.00	\$300.00	\$110.00	\$220.00
19	C02.02	UNCLASSIFIED EXCAVATION - DIGOUTS	CY	100.00	\$11.48	\$1,148.00	\$21.87	\$2,187.00	\$4.00	\$400.00	\$20.00	\$2,000.00	\$8.00	\$800.00	\$15.00	\$1,500.00	\$27.00	\$2,700.00
20	C07.05	SODDING	SY	3,900.00	\$7.00	\$27,300.00	\$4.17	\$16,263.00	\$7.00	\$27,300.00	\$7.00	\$27,300.00	\$5.50	\$21,450.00	\$7.25	\$28,275.00	\$5.00	\$19,500.00
21	D01.02	DISPOSE CONTAMINATED SOILS	T	500.00	\$25.00	\$12,500.00	\$18.31	\$9,155.00	\$10.00	\$5,000.00	\$20.00	\$10,000.00	\$15.00	\$7,500.00	\$20.00	\$10,000.00	\$36.00	\$18,000.00
22	D03.01	DISPOSE CONTAMINATED WATER	MGAL	10.00	\$600.00	\$6,000.00	\$636.94	\$6,369.40	\$130.00	\$1,300.00	\$200.00	\$2,000.00	\$200.00	\$2,000.00	\$50.00	\$500.00	\$600.00	\$6,000.00
23	D05.05.1	24" STEEL PIPE CASING & BORE	LF	240.00	\$450.00	\$108,000.00	\$393.43	\$94,423.20	\$235.50	\$56,520.00	\$360.00	\$86,400.00	\$390.00	\$93,600.00	\$550.00	\$132,000.00	\$425.00	\$102,000.00
24	D06.01	CONCRETE ENCASEMENT	LF	30.00	\$30.00	\$900.00	\$49.48	\$1,484.40	\$115.00	\$3,450.00	\$35.00	\$1,050.00	\$40.00	\$1,200.00	\$110.00	\$3,300.00	\$50.00	\$1,500.00
25	D09.01	TYPE I BEDDING MATERIAL	T	100.00	\$21.00	\$2,100.00	\$16.78	\$1,678.00	\$20.00	\$2,000.00	\$12.00	\$1,200.00	\$15.00	\$1,500.00	\$16.00	\$1,600.00	\$22.00	\$2,200.00
26	D10.01	TYPE II FOUNDATION MATERIAL	T	100.00	\$22.00	\$2,200.00	\$16.65	\$1,665.00	\$20.00	\$2,000.00	\$25.00	\$2,500.00	\$16.00	\$1,600.00	\$16.00	\$1,600.00	\$19.15	\$1,915.00
27	D10.02	TYPE III FOUNDATION MATERIAL	T	100.00	\$28.00	\$2,800.00	\$18.65	\$1,865.00	\$22.00	\$2,200.00	\$25.00	\$2,500.00	\$16.00	\$1,600.00	\$16.00	\$1,600.00	\$26.50	\$2,650.00
28	E02.02	8" PVC SEWER MAIN (6'-8')	LF	53.00	\$38.00	\$2,014.00	\$42.96	\$2,276.88	\$54.00	\$2,862.00	\$32.00	\$1,696.00	\$30.00	\$1,590.00	\$55.50	\$2,941.50	\$42.50	\$2,252.50
29	E02.03	8" PVC SEWER MAIN (8'-10')	LF	761.00	\$40.00	\$30,440.00	\$46.20	\$35,158.20	\$54.00	\$41,094.00	\$33.00	\$25,113.00	\$32.00	\$24,352.00	\$55.50	\$42,235.50	\$42.50	\$32,342.50
30	E02.04	8" PVC SEWER MAIN (10'-12')	LF	166.00	\$42.00	\$6,972.00	\$46.21	\$7,670.86	\$55.00	\$9,130.00	\$35.00	\$5,810.00	\$45.00	\$7,470.00	\$58.00	\$9,628.00	\$42.50	\$7,055.00
31	E03.03	10" PVC SEWER MAIN (8'-10')	LF	388.00	\$41.00	\$15,908.00	\$31.90	\$12,377.20	\$57.00	\$22,116.00	\$35.00	\$13,580.00	\$35.00	\$13,580.00	\$58.50	\$22,698.00	\$43.00	\$16,684.00
32	E04.01	12" PVC SEWER MAIN (0'-6')	LF	240.00	\$35.00	\$8,400.00	\$28.22	\$6,772.80	\$59.00	\$14,160.00	\$37.00	\$8,880.00	\$40.00	\$9,600.00	\$60.50	\$14,520.00	\$45.00	\$10,800.00
33	E04.03	12" PVC SEWER MAIN (8'-10')	LF	754.00	\$50.00	\$37,700.00	\$30.55	\$23,034.70	\$59.00	\$44,486.00	\$41.00	\$30,914.00	\$43.00	\$32,422.00	\$60.50	\$45,617.00	\$45.00	\$33,930.00
34	E04.04	12" PVC SEWER MAIN (10'-12')	LF	50.00	\$55.00	\$2,750.00	\$34.74	\$1,737.00	\$59.00	\$2,950.00	\$45.00	\$2,250.00	\$56.00	\$2,800.00	\$63.50	\$3,175.00	\$45.00	\$2,250.00
35	E14.01	4-INCH SANITARY SEWER SERVICE	LF	324.00	\$25.00	\$8,100.00	\$32.92	\$10,666.08	\$34.00	\$11,016.00	\$27.00	\$8,748.00	\$35.00	\$11,340.00	\$55.00	\$17,820.00	\$50.00	\$16,200.00
36	E15.01	STANDARD MANHOLE, 48"	EA	12.00	\$2,800.00	\$33,600.00	\$2,905.92	\$34,871.04	\$3,094.00	\$37,128.00	\$2,700.00	\$32,400.00	\$3,300.00	\$39,600.00	\$3,500.00	\$42,000.00	\$2,400.00	\$28,800.00
37	E15.02	STANDARD MANHOLE, 60"	EA	1.00	\$3,200.00	\$3,200.00	\$4,484.15	\$4,484.15	\$4,768.00	\$4,768.00	\$4,500.00	\$4,500.00	\$5,600.00	\$5,600.00	\$5,200.00	\$5,200.00	\$4,000.00	\$4,000.00
38	E17.01	TERMINATION MANHOLE, 48"	EA	1.00	\$2,500.00	\$2,500.00	\$2,457.81	\$2,457.81	\$3,024.00	\$3,024.00	\$2,600.00	\$2,600.00	\$3,000.00	\$3,000.00	\$3,500.00	\$3,500.00	\$3,000.00	\$3,000.00
39	E19.01	EXTRA MANHOLE DEPTH, 48"	VF	38.60	\$200.00	\$7,720.00	\$172.39	\$6,654.25	\$135.00	\$5,211.00	\$250.00	\$9,650.00	\$140.00	\$5,404.00	\$200.00	\$7,720.00	\$170.00	\$6,562.00
40	E19.02	EXTRA MANHOLE DEPTH, 60"	VF	2.80	\$300.00	\$840.00	\$339.24	\$949.87	\$274.00	\$767.20	\$300.00	\$840.00	\$350.00	\$980.00	\$500.00	\$1,400.00	\$350.00	\$980.00
41	E21.01	4" PVC SEWER CLEANOUT	EA	15.00	\$250.00	\$3,750.00	\$87.47	\$1,312.05	\$184.00	\$2,760.00	\$130.00	\$1,950.00	\$250.00	\$3,750.00	\$150.00	\$2,250.00	\$35.00	\$525.00

42	E23.01.1	ABANDON SEWER MAIN	LF	1,914.00	\$2.00	\$3,828.00	\$4.62	\$8,842.68	\$3.00	\$5,742.00	\$2.00	\$3,828.00	\$3.00	\$5,742.00	\$1.00	\$1,914.00	\$3.50	\$6,699.00
43	E23.03	ABANDON MANHOLE	EA	6.00	\$300.00	\$1,800.00	\$844.10	\$5,064.60	\$674.00	\$4,044.00	\$440.00	\$2,640.00	\$1,000.00	\$6,000.00	\$1,000.00	\$6,000.00	\$2,000.00	\$12,000.00
44	E24.02	CONNECT TO EXISTING SANITARY SEWER MAIN	EA	8.00	\$550.00	\$4,400.00	\$227.72	\$1,821.76	\$426.00	\$3,408.00	\$1,500.00	\$12,000.00	\$250.00	\$2,000.00	\$1,000.00	\$8,000.00	\$1,000.00	\$8,000.00
45	E24.04	RECONNECT SANITARY SEWER SERVICE	EA	14.00	\$300.00	\$4,200.00	\$147.89	\$2,070.46	\$254.00	\$3,556.00	\$650.00	\$9,100.00	\$250.00	\$3,500.00	\$150.00	\$2,100.00	\$250.00	\$3,500.00
46	E28.01	BYPASS PUMPING	LS	1.00	\$20,000.00	\$20,000.00	\$8,824.88	\$8,824.88	\$17,998.00	\$17,998.00	\$4,500.00	\$4,500.00	\$78,000.00	\$78,000.00	\$7,500.00	\$7,500.00	\$62,000.00	\$62,000.00
47	F33.03.1	CATHODIC PROTECTION ANODE	EA	16.00	\$200.00	\$3,200.00	\$160.78	\$2,572.48	\$292.00	\$4,672.00	\$105.00	\$1,680.00	\$350.00	\$5,600.00	\$150.00	\$2,400.00	\$200.00	\$3,200.00
48	H01.01.1	EROSION AND SEDIMENT CONTROL	LS	1.00	\$8,000.00	\$8,000.00	\$1,952.05	\$1,952.05	\$1,733.00	\$1,733.00	\$4,500.00	\$4,500.00	\$10,000.00	\$10,000.00	\$2,000.00	\$2,000.00	\$5,800.00	\$5,800.00
49	H01.02.1	EROSION AND SEDIMENT CONTROL PLAN	LS	1.00	\$500.00	\$500.00	\$275.89	\$275.89	\$711.00	\$711.00	\$250.00	\$250.00	\$600.00	\$600.00	\$1,500.00	\$1,500.00	\$300.00	\$300.00
50	H15.01	SEDIMENT CONTROL LOG	LF	1,347.00	\$5.00	\$6,735.00	\$3.69	\$4,970.43	\$4.50	\$6,061.50	\$2.70	\$3,636.90	\$4.25	\$5,724.75	\$3.50	\$4,714.50	\$3.45	\$4,647.15
51	H15.03	GUTTER ROCK BAG	LF	60.00	\$6.00	\$360.00	\$2.84	\$170.40	\$4.00	\$240.00	\$9.00	\$540.00	\$30.00	\$1,800.00	\$5.00	\$300.00	\$4.65	\$279.00
52	H16.01	INLET PROTECTION	EA	17.00	\$125.00	\$2,125.00	\$83.90	\$1,426.30	\$292.00	\$4,964.00	\$110.00	\$1,870.00	\$100.00	\$1,700.00	\$250.00	\$4,250.00	\$220.00	\$3,740.00
53	I01.02	AGGREGATE BASE COURSE	T	620.00	\$21.00	\$13,020.00	\$28.65	\$17,763.00	\$20.50	\$12,710.00	\$20.00	\$12,400.00	\$20.00	\$12,400.00	\$17.50	\$10,850.00	\$34.00	\$21,080.00
54	I02.02	GRAVEL SURFACING	T	140.00	\$21.00	\$2,940.00	\$19.12	\$2,676.80	\$20.50	\$2,870.00	\$20.00	\$2,800.00	\$19.00	\$2,660.00	\$17.50	\$2,450.00	\$34.00	\$4,760.00
55	I02.02.1	TEMPORARY GRAVEL SURFACING	TON	100.00	\$21.00	\$2,100.00	\$20.47	\$2,047.00	\$18.00	\$1,800.00	\$20.00	\$2,000.00	\$22.00	\$2,200.00	\$17.50	\$1,750.00	\$24.00	\$2,400.00
56	I04.03	AC, CLASS G, TYPE 1 PG64-28	T	273.00	\$105.00	\$28,665.00	\$133.42	\$36,423.66	\$109.50	\$29,893.50	\$115.00	\$31,395.00	\$100.00	\$27,300.00	\$110.00	\$30,030.00	\$97.00	\$26,481.00
57	I13.07	PCC PAVEMENT, 12" NONREINFORCED	SY	66.00	\$65.00	\$4,290.00	\$99.33	\$6,555.78	\$83.00	\$5,478.00	\$110.00	\$7,260.00	\$115.00	\$7,590.00	\$146.25	\$9,652.50	\$115.00	\$7,590.00
58	I14.01	PCC APPROACH PAVEMENT, 6" REINFORCED	SY	201.00	\$80.00	\$16,080.00	\$73.14	\$14,701.14	\$60.00	\$12,060.00	\$52.00	\$10,452.00	\$55.00	\$11,055.00	\$67.50	\$13,567.50	\$56.00	\$11,256.00
59	I16.01	PCC PAVEMENT, 6" NONREINFORCED	SY	597.00	\$50.00	\$29,850.00	\$67.25	\$40,148.25	\$57.50	\$34,327.50	\$51.00	\$30,447.00	\$55.00	\$32,835.00	\$47.00	\$28,059.00	\$54.00	\$32,238.00
60	I17.01	PCC APPROACH PAVEMENT, 6" NONREINFORCED	SY	22.00	\$63.00	\$1,386.00	\$67.50	\$1,485.00	\$61.00	\$1,342.00	\$51.00	\$1,122.00	\$55.00	\$1,210.00	\$63.25	\$1,391.50	\$55.00	\$1,210.00
61	I19.01	CONCRETE CURB AND GUTTER	LF	114.00	\$20.00	\$2,280.00	\$28.86	\$3,062.04	\$17.00	\$1,938.00	\$25.00	\$2,850.00	\$26.00	\$2,964.00	\$37.25	\$4,246.50	\$30.00	\$3,420.00
62	I21.01	CONCRETE "P6" GUTTER	LF	19.00	\$19.00	\$361.00	\$20.42	\$387.98	\$16.00	\$304.00	\$25.00	\$475.00	\$26.00	\$494.00	\$37.50	\$712.50	\$26.00	\$494.00
63	I24.01	CONCRETE FILLET & PAN, 6" REINFORCED	SY	84.00	\$80.00	\$6,720.00	\$73.10	\$6,140.40	\$60.00	\$5,040.00	\$65.00	\$5,460.00	\$65.00	\$5,460.00	\$96.00	\$8,064.00	\$69.25	\$5,817.00
64	I32.03	CONCRETE SIDEWALK, 6" REINFORCED	SF	260.00	\$8.00	\$2,080.00	\$10.78	\$2,802.80	\$9.00	\$2,340.00	\$7.00	\$1,820.00	\$7.00	\$1,820.00	\$7.25	\$1,885.00	\$8.50	\$2,210.00
65	I33.01	CONCRETE SIDEWALK, 4" NONREINFORCED	SF	845.00	\$6.00	\$5,070.00	\$7.08	\$5,982.60	\$6.50	\$5,492.50	\$6.00	\$5,070.00	\$5.50	\$4,647.50	\$5.50	\$4,647.50	\$7.00	\$5,915.00

66	L05.03.1	PORTABLE, CHANGEABLE MESSAGE BOARD	EA	4.00	\$7,500.00	\$30,000.00	\$1,301.37	\$5,205.48	\$1,125.00	\$4,500.00	\$1,200.00	\$4,800.00	\$1,200.00	\$4,800.00	\$1,687.50	\$6,750.00	\$1,100.00	\$4,400.00
67	L06.01	TRAFFIC CONTROL, MISCELLANEOUS	LS	1.00	\$10,000.00	\$10,000.00	\$23,392.51	\$23,392.51	\$17,417.00	\$17,417.00	\$18,000.00	\$18,000.00	\$1,800.00	\$18,500.00	\$18,789.00	\$18,789.00	\$26,000.00	\$26,000.00
68	L06.02	TRAFFIC CONTROL PLAN	LS	1.00	\$1,000.00	\$1,000.00	\$650.68	\$650.68	\$1.00	\$1.00	\$50.00	\$50.00	\$50.00	\$50.00	\$100.00	\$100.00	\$275.00	\$275.00
TOTAL						\$631,442.25		\$581,481.93		\$594,175.00		\$595,824.30		\$630,615.75		\$651,433.00		\$659,754.15

CONSULTANT


I certify that to the best of my knowledge, this is a true tabulation of bids received for this project.


 Dave Muck, P.E. / L.S., CFM
 Ferber Engineering Company, Inc.

11-28-12
 Date

CITY OF RAPID CITY

Reviewed by:


 Keith Johnson
 Date