

BID SUMMARY
March 17, 2003

1. No. CC031703-01 – Knollwood Detention Pond Element 310 Project DR00-902
(Opened on March 13, 2003)
ENGINEER'S ESTIMATE \$ 364,683.33
 - 1) Excel Construction (bond submitted) \$ 403,667.00
 - 2) Black Hills Excavating (check submitted) \$ 245,940.40
 - 3) Shovelhead Excavating (bond submitted) \$ 348,799.00
 - 4) RCS Construction (bond submitted) \$ 310,926.00
 - 5) Quinn Construction (bond submitted) \$ 376,575.00
 - 6) Rapid Construction (bond submitted) \$ 334,966.00

2. No. CC031703-01 – Canyon Lake Drive Reconstruction Project SSW98-817 (Opened on March 13, 2003)
ENGINEER'S ESTIMATE \$2,200,000.00
 - 1) Hills Materials Company (bond submitted) \$2,659,457.61
 - 2) Stanley Johnsen Concrete (bond submitted) \$2,439,019.04
 - 3) Site Work Specialists (bond submitted) \$2,721,319.63
 - 4) Heavy Constructors (bond submitted) \$3,286,067.21

3. No. CC031703-01 – Complete Undercarriage Rebuild for 1980 Komatsu D155 for Solid Waste Operations Division (Opened on March 13, 2003)
ADVERTISING AUTHORITY \$ 28,000.00
 - 1) Butler Machinery (bond submitted) \$ 23,029.31
 - 2) JD Evans, Inc. (check submitted) \$ 24,929.92
 - 3) Diesel Machinery, Inc. (check submitted) \$ 26,747.00