

BID SUMMARY
April 21, 2003

1. No. CC042103-01 – Park Drive Reconstruction Project ST03-1030 (Opened on April 17, 2003)
ENGINEER'S ESTIMATE \$ 993,626.05
 - 1) RCS Construction (bond submitted) \$ 946,234.14
 - 2) Spearfish Excavating (bond submitted) \$1,109,739.76
 - 3) Mainline Contracting (bond submitted) \$1,060,521.80
 - 4) Hills Materials Company (bond submitted) \$1,028,381.31
 - 5) Heavy Constructors (bond submitted) \$ 942,004.02

2. No. CC042103-01 – Cathedral Drive Pedestrian Signals Project ST03-1252 (Opened on April 17, 2003)
ENGINEER'S ESTIMATE \$86,466.35
 - 1) Checker Electric (check submitted) \$89,447.94

3. No. CC042103-010- Roadway Marking Contract Project PM03-1304 (Opened on April 17, 2003)
ENGINEER'S ESTIMATE \$70,000.00
 - 1) United Rentals Highway Technologies (bond submitted) \$70,000.00

4. No. CC042103-01 – Field FT-IR Spectrometer for the Rapid City Department of Fire and Emergency Services (Opened on April 21, 2003)

5. No. CC042103-01 – Audio/Video and Integrated Systems Replacement Project for the Council Chambers (Opened on April 17, 2003)
ENGINEER'S ESTIMATE \$302,000.00
 - 1) KT Connections, Inc. (bond submitted) \$294,495.00
 - 2) Audio Video Solutions (bond submitted) \$294,795.00