

BID SUMMARY
April 5, 2004

3. No. CC040504-01 – Fifth Street Extension Project ST00-914 & Catron Boulevard (Highway 16B Fifth Street Intersection Project ST01-1095 (Opened on March 31, 2004)

ADVERTISING AUTHORITY

\$5,905,148.00

	Base Bid Total Schedules A&B	Base Bid Plus Alternate #1	Base Bid Plus Alternate #1& #2
Engineer's Estimate	\$5,802,968.08	\$5,930,918.35	\$6,265,654.25
1. Zandstra Const. (bond submitted)	\$5,397,956.12	\$5,505,119.62	\$5,791,934.72
2. Heavy Const. (bond submitted)	\$5,452,951.20	\$5,563,851.00	\$5,839,212.80
3. Rapid Const. (bond submitted)	\$5,985,302.23	\$6,101,697.08	\$6,393,276.13

4. Schamber Addition (Cleghorn Water Assoc.) Water Main Extension Project No. W03-1286 (Opened on March 31, 2004)

ADVERTISING AUTHORITY

\$247,000.00

ENGINEER'S ESTIMATE

\$284,000.00

- | | | |
|----|---------------------------------------|--------------|
| 1. | RCS Construction (bond submitted) | \$253,036.20 |
| 2. | Simon Contractors (bond submitted) | \$325,985.31 |
| 3. | Highmark, Inc. (bond submitted) | \$297,910.50 |
| 4. | Mainline Contracting (bond submitted) | \$329,814.25 |

5. No. CC040504-01 – Park Drive PCC Paving Replacement Project ST03-1245 (Opened on April 1, 2004)

ADVERTISING AUTHORITY

\$331,000.00

ENGINEER'S ESTIMATE

\$321,287.00

- | | | |
|----|------------------------------------------|--------------|
| 1. | Simon Contractors (bond submitted) | \$214,933.55 |
| 2. | Tru-Form Construction (bond submitted) | \$217,281.00 |
| 3. | Highmark, Inc. (bond submitted) | \$348,896.00 |
| 4. | Heavy Constructors (bond submitted) | \$249,800.40 |
| 5. | JV Bailey Company (bond submitted) | \$272,002.00 |
| 6. | Ainsworth Benning, Inc. (bond submitted) | \$340,651.05 |

6. No. CC040504-01 – Sheridan Lake Road Panel Replacement Project STCM03-1294 (Opened on April 1, 2004)

ADVERTISING AUTHORITY

\$270,000.00

ENGINEER'S ESTIMATE

\$222,922.00

- | | | |
|----|------------------------------------------|--------------|
| 1. | Simon Contractors (bond submitted) | \$208,520.50 |
| 2. | Tru-Form Construction (bond submitted) | \$220,676.00 |
| 3. | Highmark, Inc. (bond submitted) | \$320,821.50 |
| 4. | Heavy Constructors (bond submitted) | \$251,510.00 |
| 5. | JV Bailey Company (bond submitted) | \$266,589.00 |
| 6. | Ainsworth Benning, Inc. (bond submitted) | \$304,346.75 |
| 7. | Corr Construction (bond submitted) | \$278,350.50 |

7. No. CC040504-01 – Whitehead Ballfields Improvements Restroom & Picnic Shelter
Project PR04-1332 (Opened on April 1, 2004)
ADVERTISING AUTHORITY \$137,000.00
ENGINEER'S ESTIMATE \$132,846.00

	Base Bid	Base Plus Alternates
1. Mousel Construction (bond submitted)	\$130,577.44	\$140,423.44
2. Seco Construction (bond submitted)	\$129,256.90	\$139,756.90
3. RCS Construction (bond submitted)	\$142,123.00	\$154,923.00
4. Tru-Form Construction, Inc. (bond submitted)	\$122,152.38	\$134,021.61
5. Ainsworth Benning Const. (bond submitted)	\$150,247.00	\$162,847.00
6. Corner Construction (bond submitted)	\$152,167.72	\$166,637.72

8. No. CC040504-01 – Well No. 11 Pump Replacement Project W04-1387 (Opened on April 1, 2004)
ADVERTISING AUTHORITY \$53,500.00
ENGINEER'S ESTIMATE \$55,000.00

1. Weston Engineering, Inc. (bond submitted) \$41,821.80

9. No. CC040504-01 – One New 2004 Model or Newer Conventional Cab and Chassis (2½ Ton Dump Truck) for the Parks Division (Opened on April 1, 2004)
ADVERTISING AUTHORITY \$55,000.00

1. Eddie's Truck Sales (check submitted) \$41,965.00
Less Trade-In - 4,000.00
Net Bid \$37,965.00

2. West River International (check submitted) \$42,985.00
Less Trade-In - 1,750.00
Net Bid \$41,235.00

3. West River International (check submitted) \$42,530.00
Less Trade-In - 1,750.00
Net Bid \$40,780.00

4. Rapid Chevrolet (check submitted) \$41,740.00
Less Trade-In - 7,800.00
Net Bid \$33,940.00

10. No. CC040504-01 – One New Current Model Year Turf Sweeper (Opened on April 1, 2004)
ADVERTISING AUTHORITY \$30,000.00

1. Midwest Turf & Irrigation (check submitted) \$15,145.00
2. Sun Turf, Inc. (check submitted) \$19,995.00