

BID SUMMARY
May 17, 2004

2. No. CC051704-01 – Triplex Greens Mower for the Golf Division (Opened on May 6, 2004)
 ADVERTISING AUTHORITY \$26,000.00
 1. LL Johnson Dist. Company (no bond submitted) \$27,841.00
 2. Midwest Turf & Irrigation (bond submitted) \$18,906.00
 3. Sun Turf, Inc. (bond submitted) \$15,629.00

3. No. CC051704-01 – Waterloo & Jackson Streets Watermain Loop Project W04-1377 (Opened on May 12, 2004)
 ADVERTISING AUTHORITY \$29,000.00
 ENGINEER'S ESTIMATE \$30,155.00
 1. Mainline Contracting (bond submitted) \$32,872.50
 2. Warax Excavating (bond submitted) \$35,130.25
 3. Hills Materials Company (bond submitted) \$35,489.55
 4. Simon Contractors of SD (bond submitted) \$31,617.05
 5. Highmark, Inc. (bond submitted) \$34,077.95

4. No. CC051704-01 – East Anamosa Water Main Extension Project W04-1370 (Opened on May 12, 2004)
 ADVERTISING AUTHORITY \$60,000.00
 ENGINEER'S ESTIMATE \$57,514.96
 1. Rapid Construction (bond submitted) \$60,913.00
 2. Warax Excavating (bond submitted) \$65,912.90
 3. Hills Materials Company (bond submitted) \$67,745.80
 4. Simon Contractors of SD (bond submitted) \$71,109.15
 5. Highmark, Inc. (bond submitted) \$57,512.50

5. No. CC051704-01 – Transportation Natural Gas for the City/School Common Energy Plant, Stevens High School Boiler Plant, Dakota Middle School, West Middle School and Southwest Middle School (Opened on May 13, 2004)
 ADVERTISING AUTHORITY \$150,000.00
 1. Envision Energy Mgmt, LLC (check submitted)
 Colorado Interstate Gas Index \$ 0.17/MMBtu
 Williston Basin Interstate current rate \$ 0.39066/MMBtu

 2. Rainbow Gas Company (check submitted)
 Colorado Interstate Gas Index \$ 0.20/MMBtu
 Williston Basin Interstate current rate \$ 0.39126/MMBtu

 3. Commercial Energy of Montana (check submitted)
 Colorado Interstate Gas Index \$ 0.04/MMBtu
 Williston Basin Interstate current rate \$ 0.39066/MMBtu

6. No. CC051704-01 - Catron Boulevard Sanitary Sewer Extension, Highway 79 to 5th Street Project No. SS01-1052 (Opened on May 17, 2004)
ADVERTISING AUTHORITY \$550,000.00

		<u>Schedule 1</u>	<u>Schedule 2</u>
Engineer's Estimate		\$606,860.10	\$569,000.00
1.	Mainline Contracting (bond submitted)	\$621,064.30	\$571,064.30
2.	Excel Construction (bond submitted)	\$591,587.20	\$566,587.20
3.	Heavy Constructors (bond submitted)	\$581,967.57	\$557,967.57