

March 1, 2007

Mr. Stacey Titus, P.E.
Project Manager - Utilities
City of Rapid City
Engineering Services
300 6th Street
Rapid City, SD 57701-2724

Re: **Well 12 and Stoney Creek Booster Station**
City Project No. W03-953

Dear Mr. Titus:

Due to irregularities in the bids received on February 27, 2007, and due to alternate equipment items offered, CETEC requests additional time to evaluate bids on this project. We anticipate that our evaluation can be completed, and a recommendation regarding contract award can be made within two weeks.

Sincerely,

CETEC Engineering Services, Inc.


Greg Wjerenga, P.E.
Project Manager

GW/sjf

1830 West Fulton St.
PO Box 9014
Rapid City, SD
57709-9014

www.cetecengineering.com

BID RESULTS AS READ
February 27, 2007

Well 12 and Stoney Creek Booster Station

Project No. W03-953 / CIP No. 50318

Advertising Authority: \$2,100,000.00

BIDDER	BASE BID	BOND INCLUDED	ADDENDA NOTED
Engineer's Estimate	\$2,222,000.00	*****	1, 2, 3, & 4
Heavy Constructors, Inc.	\$1,798,900.00	Yes	1, 2, 3, & 4
R.C.S. Construction, Inc.	\$1,825,000.00	Yes	1, 2, 3, & 4
Scull Construction Services, Inc.	\$1,849,900.00	Yes	1, 2, 3, & 4
Ainsworth-Benning Construction, Inc	\$1,967,000.00	Yes	1, 2, 3, & 4
MAC Constructon Company, Inc.	\$1,988,437.00	Yes	1, 2, 3, & 4