

BID SUMMARY
August 3, 2009

- | | | | |
|----|---|--------------|--------------|
| 1. | No. CC080309-02.1 – 2009 Pavement Marking Project (Opened on July 28, 2009) | | |
| | ADVERTISING AUTHORITY | | \$36,000.00 |
| | ENGINEER'S ESTIMATE | | \$48,017.50 |
| | 1. Traffic Services Company* | | \$38,052.00 |
| | 2. Dakota Barricade** | | \$37,145.00 |
| 2. | No. CC080309-02.2 – Ice Sanding Material (Opened July 28, 2009) | | |
| | ADVERTISING AUTHORITY | | \$75,000.00 |
| | 1. Pete Lien & Sons, Inc.** | | |
| | Ice Sanding Material (Per Ton) | \$14.00/unit | \$70,000.00 |
| | Option to Purchase Additional
Ice Sanding Material (Per Ton) | \$14.00/unit | \$28,000.00 |
| 3. | No. CC080309-02.3 – E. St. Francis St., E. St. Anne St., Aspen Ave., and E. Meade St.
Water Main Reconstruction Projects – Phase 1 Project 2; Project No. W09-1810 / CIP No.
50626 (Opened July 28, 2009) | | |
| | ADVERTISING AUTHORITY | | \$700,000.00 |
| | ENGINEER'S ESTIMATE | | \$720,500.00 |
| | 1. Heavy Constructors Inc.* | | \$548,851.00 |
| | 2. Hills Materials Company* | | \$699,271.40 |
| | 3. Mainline Contracting Inc.* | | \$553,927.50 |
| | 4. R.C.S. Construction Inc.* | | \$494,486.20 |
| | 5. Highmark, Inc.* | | \$490,831.25 |
| 4. | No. CC080309-02.4 – Maple Ave. and E. Idaho St. Reconstruction Project Phase 1 Project
1; Project No. ST09-1809 / CIP No. 50626 (Opened July 28, 2009) | | |
| | ADVERTISING AUTHORITY | | \$740,000.00 |
| | ENGINEER'S ESTIMATE | | \$782,000.00 |
| | 1. Simon Contractors of SD, Inc.* | | \$748,109.50 |
| | 2. Heavy Constructors Inc.* | | \$685,475.67 |
| | 3. Hills Materials Company* | | \$784,309.60 |
| | 4. Mainline Contracting Inc.* | | \$659,084.90 |
| | 5. R.C.S. Construction Inc.* | | \$626,819.80 |

BID SUMMARY
August 3, 2009

5.	No. CC080309-02.5 – East Philadelphia Street 16” Water Transmission Main Extension; Project No. W09-1793 / CIP No. 50760 (Opened July 28, 2009)	
	ADVERTISING AUTHORITY	\$100,000.00
	ENGINEER’S ESTIMATE	\$132,581.66
	1. Heavy Constructors Inc.*	\$131,891.00
	2. Mainline Contracting Inc.*	\$141,454.00
	3. Hills Materials Company*	\$194,380.45
	4. R.C.S. Construction Inc.*	\$162,034.00
	5. Highmark Inc.*	\$196,417.75

* Bond Submitted

**Cashier’s Check Submitted