

# INFORMAL QUOTE BID AWARD SUMMARY

LETTING DATE: August 24, 2009

**PROJECT:** Locust Street and Fairmont Boulevard Water Main Reconstruction  
Project No. W09-1813 / CIP No. 50766

**RECOMMENDATION:** Award Total Bid in the amount of \$21,392.00 to  
Mainline Contracting, Inc. at the September 8, 2009 Council Meeting.

---

## BIDDERS' SUMMARY


<u>CONTRACTORS</u>	<u>TOTAL BID</u>
Mainline Contracting, Inc.	\$21,392.00
Hills Materials Company	\$24,988.00
JMD Excavating, Inc.	\$29,605.16

City staff recommends awarding this project to Mainline Contracting, Inc. for a total bid amount of \$21,392.00 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Water
ENGINEER'S ESTIMATE	\$20,547.18	\$20,547.18

**APPROPRIATION DATA:**

FUNDING SOURCE	TOTAL	Water
COST CENTER		0933
LINE ITEM		4381
FUNDING CENTER		0602
BID AMOUNT	\$21,392.00	\$21,392.00

**PROJECT MANAGER:**   
Keith Johnson

**DATE:** August 25, 2009

**BID TABULATION**  
**LOCUST STREET AND FAIRMONT BOULEVARD WATER MAIN RECONSTRUCTION**  
**PROJECT NO. W09-1813 / CIP NO. 50766**  
**BID LETTING DATE: AUGUST 24, 2009**

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		MAINLINE CONTRACTING, INC		HILLS MATERIALS COMPANY		JMD EXCAVATING, INC.	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
1	MOBILIZATION	LS	1	\$2,000.00	\$2,000.00	\$1,300.00	\$1,300.00	\$550.00	\$550.00	\$2,228.28	\$2,228.28
2	INCIDENTAL	LS	1	\$1,000.00	\$1,000.00	\$6,533.00	\$6,533.00	\$7,500.00	\$7,500.00	\$3,023.22	\$3,023.22
3	REMOVE WATER MAIN	LF	78	\$10.00	\$780.00	\$5.00	\$390.00	\$33.50	\$2,613.00	\$12.57	\$980.46
4	REMOVE PCC SIDEWALK	SF	160	\$2.00	\$320.00	\$1.00	\$160.00	\$1.25	\$200.00	\$3.22	\$515.20
5	SODDING	SY	40	\$15.00	\$600.00	\$12.00	\$480.00	\$12.50	\$500.00	\$12.71	\$508.40
6	SEEDING, FERTILIZING, & MULCHING	SY	270	\$2.00	\$540.00	\$3.00	\$810.00	\$3.00	\$810.00	\$3.82	\$1,031.40
7	8" PVC WATER MAIN C-900, CLASS 150, CERTA LOK	LF	76	\$50.00	\$3,800.00	\$64.00	\$4,864.00	\$55.00	\$4,180.00	\$135.27	\$10,280.52
8	12"X12"X8" TEE AND 4 LF 12" PVC WATER MAIN, C-900, CLASS 150	LS	1	\$2,000.00	\$2,000.00	\$1,475.00	\$1,475.00	\$2,500.00	\$2,500.00	\$1,366.29	\$1,366.29
9	CONNECT TO EXISTING WATER MAIN	EA	3	\$1,625.90	\$4,877.70	\$890.00	\$2,670.00	\$675.00	\$2,025.00	\$835.28	\$2,505.84
10	TYPE 1 BEDDING	T	10	\$25.00	\$250.00	\$13.00	\$130.00	\$19.00	\$190.00	\$14.24	\$142.40
11	TYPE 3 FOUNDATION MATERIAL	T	10	\$25.00	\$250.00	\$25.00	\$250.00	\$19.00	\$190.00	\$15.54	\$155.40
12	9" WATTLES	LF	50	\$6.38	\$319.24	\$5.00	\$250.00	\$5.00	\$250.00	\$10.77	\$538.50
13	EROSION CONTROL, INLET PROTECTION	EA	5	\$130.05	\$650.25	\$60.00	\$300.00	\$125.00	\$625.00	\$109.51	\$547.55
14	CONCRETE SIDEWALK, 4" NONREINFORCED	SF	160	\$6.00	\$960.00	\$7.00	\$1,120.00	\$8.00	\$1,280.00	\$7.87	\$1,259.20
15	DETECTABLE WARNING PANEL	LF	10	\$40.00	\$400.00	\$40.00	\$400.00	\$55.00	\$550.00	\$40.00	\$400.00
16	TRAFFIC CONTROL	LS	1	\$1,500.00	\$1,500.00	\$160.00	\$160.00	\$850.00	\$850.00	\$3,622.50	\$3,622.50
17	TRAFFIC CONTROL PLAN	LS	1	\$300.00	\$300.00	\$100.00	\$100.00	\$175.00	\$175.00	\$500.00	\$500.00
<b>TOTALS</b>					\$20,547.18		\$21,392.00		\$24,988.00		\$29,605.16


I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

*Keith Johnson*  
 Keith Johnson  
 Project Manager

*8/25/09*  
 Date

Contract awarded to \_\_\_\_\_ in the amount of \$ \_\_\_\_\_  
 at the \_\_\_\_\_ Council Meeting.

# EXHIBIT "A"



**LOCUST ST & FAIRMONT BLVD  
INTERSECTION WATER MAIN RECONSTRUCTION  
PROJ. MNO.W09-1813  
CIP #50766**