

BID SUMMARY
December 21, 2009

- No. CC122109-02.1 – Wilderness Park Playground Project No. PR08-6004 (Opened December 8, 2009)

ADVERTISING AUTHORITY \$103,000.00

	Total Base Bid	Alternate 1	Alternate 2	Alternate 3
1. Complete Concrete Inc.	\$132,163.00	\$33,684.00	\$13,500.00	\$14,500.00
2. Second Nature	\$81,200.00	\$51,500.00	\$6,575.00	\$23,670.00
3. MAC Construction Co. Inc.	\$104,887.00	\$63,503.00	\$16,350.00	\$15,068.00
4. J Scull Construction Service Inc.	\$161,626.50	\$70,300.00	\$18,600.00	\$12,800.00
5. SECO Construction, Inc.	\$129,400.00	\$59,200.00	\$12,100.00	\$12,800.00
6. R.C.S. Construction Inc.	\$105,700.00	\$57,000.00	\$9,000.00	\$13,540.00
7. J&J Asphalt	\$155,775.62	\$56,400.00	\$18,000.00	\$12,650.00
8. Tru-Form Construction Inc.	\$184,644.00	\$92,000.00	\$17,500.00	\$18,000.00

- No. CC122109-02.2 – Jackson Springs Water Transmission Mains Project No. WTP09-1836 / CIP No. 50780 (Opened December 10, 2009)

ADVERTISING AUTHORITY \$4,250,000.00

1. Highmark, Inc.*	\$3,715,385.25
2. Heavy Constructors Inc.*	\$4,595,246.67
3. RCS Construction Inc.*	\$3,798,158.34
4. Hills Materials Company*	\$4,487,606.52
5. Mainline Contracting*	\$3,879,972.40

- No. CC122109-02.3 – Transit Shelters Installation Project No. TS09-1835 / CIP No. 50779 (Opened December 15, 2009)

ADVERTISING AUTHORITY \$65,000.00

1. Rangel Construction Company LLC *	\$82,600.00
2. KRM Concrete LLC *	\$33,662.20
3. Tru-Form Construction, Inc. *	\$32,093.50
4. Heavy Constructors Inc. *	\$67,315.00
5. MAC Construction Co. Inc. *	\$48,726.50
6. Complete Concrete Inc. *	\$75,919.50
7. Lester Robbins Construction Inc. *	\$26,029.25
8. Glenn C. Barber and Associates Inc. *	\$33,669.00
9. Lipp Construction Inc. *	\$18,455.78
10. Dean Kurtz Construction Co. *	\$68,976.00

BID SUMMARY
December 21, 2009

- No. CC122109-02.4 – PCC Pavement Repair – LaCrosse St. Joint Sealing and Panel Repair Project ST10-1841 / CIP #50445 (Opened December 15, 2009)

ADVERTISING AUTHORITY	\$105,000.00
-----------------------	--------------

1. KRM Concrete LLC *	\$198,211.00
2. Tru-Form Construction Inc. *	\$133,014.00
3. Simon Contractors of SD, Inc. *	\$136,612.00
4. Olson Construction Inc. *	\$185,977.00
5. JV Bailey Co. Inc. *	\$201,714.00
6. J Scull Construction Service, Inc. *	\$139,471.01
7. Stanley J. Johnsen Concrete Contractor Inc. *	\$120,346.00

- No. CC122109-02.5 – 11th Street Alley Sanitary Sewer Reconstruction Project No. SS9-1772 / CIP No. 50422 (Opened December 15, 2009)

ADVERTISING AUTHORITY	\$535,000.00
-----------------------	--------------

1. Hills Materials Company *	\$703,792.55
2. Quinn Construction Inc. *	\$678,805.00
3. Mainline Contracting Inc. *	\$520,903.00
4. Kuechle Underground Inc. *	\$518,576.67
5. R.C.S. Construction Inc. *	\$527,068.00
6. Western Municipal Construction Inc. *	\$516,702.00

* Bid Bond Submitted

BID AWARD SUMMARY

LETTING DATE: December 15, 2009

PROJECT: Transit Shelters Installation
Project No. TS09-1835 / CIP No. 50779

RECOMMENDATION: Award Total Bid in the amount of \$18,455.78 to Lipp Construction, Inc. at the December 21, 2009 Council Meeting.

BIDDER'S SUMMARY

<u>CONTRACTORS</u>	<u>TOTAL BID</u>
Lipp Construction, Inc.	\$18,455.78
Lester-Robbins Construction, Inc.	\$26,029.97
Tru-Form Construction, Inc.	\$32,093.50
KRM Concrete, LLC	\$33,662.20
Glenn C Barber & Associates, Inc.	\$33,669.00
MAC Construction Company, Inc.	\$48,726.50
Heavy Constructors, Inc.	\$67,313.90
Dean Kurtz construction Company	\$68,976.00
Rangel Construction Company LLC	\$72,401.00
Complete Concrete, Inc.	\$75,919.50


City staff recommends awarding this project to Lipp Construction, Inc. for a total bid amount of \$18,455.78 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Rapid Transit
ADVERTISING AUTHORITY	\$65,000.00	\$65,000.00
ENGINEER'S ESTIMATE	\$51,150.00	\$51,150.00

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	Rapid Transit
COST CENTER		0618
LINE ITEM		4350
FUNDING CENTER		0101
BID AMOUNT	\$18,455.78	\$18,455.78

PROJECT MANAGER:


Keith Johnson

DATE: December 16, 2009

BID TABULATION
TRANSIT SHELTERS INSTALLATION
PROJECT NO. TS09-1835 / CIP NO. 50779
BID LETTING DATE: DECEMBER 15, 2009

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		LIPP CONSTRUCTION, INC.		LESTER-ROBINS CONSTRUCTION, INC.		TRU-FORM CONSTRUCTION, INC.		KRM CONCRETE, LLC		GLENN C BARBER & ASSOCIATES, INC.		MAC CONSTRUCTION COMPANY, INC.		HEAVY CONSTRUCTORS, INC.		DEAN KURTZ CONSTRUCTION COMPANY		RANGEL CONSTRUCTION COMPANY LLC		COMPLETE CONCRETE, INC.	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
1	MOBILIZATION	LS	1.00	\$5,000.00	\$5,000.00	\$1,476.00	\$1,476.00	\$1,500.00	\$1,500.00	\$3,000.00	\$3,000.00	\$850.00	\$850.00	\$2,400.00	\$2,400.00	\$2,417.00	\$2,417.00	\$5,000.00	\$5,000.00	\$17,333.00	\$17,333.00	\$3,028.00	\$3,028.00	\$3,000.00	\$3,000.00
2	INCIDENTAL WORK	LS	1.00	\$2,500.00	\$2,500.00	\$185.00	\$185.00	\$2,000.00	\$2,000.00	\$3,500.00	\$3,500.00	\$2,000.00	\$2,000.00	\$4,000.00	\$4,000.00	\$2,679.00	\$2,679.00	\$5,000.00	\$5,000.00	\$1,767.00	\$1,767.00	\$6,000.00	\$6,000.00	\$5,500.00	\$5,500.00
3	TRAFFIC CONTROL PLAN	LS	1.00	\$1,000.00	\$1,000.00	\$200.00	\$200.00	\$400.00	\$400.00	\$455.00	\$455.00	\$700.00	\$700.00	\$600.00	\$600.00	\$242.00	\$242.00	\$800.00	\$800.00	\$810.00	\$810.00	\$700.00	\$700.00	\$700.00	\$700.00
4	TRAFFIC CONTROL	LS	1.00	\$5,000.00	\$5,000.00	\$615.00	\$615.00	\$800.00	\$800.00	\$1,870.00	\$1,870.00	\$2,300.00	\$2,300.00	\$4,100.00	\$4,100.00	\$908.00	\$908.00	\$3,730.00	\$3,730.00	\$4,660.00	\$4,660.00	\$8,500.00	\$8,500.00	\$1,450.00	\$1,450.00
5	REMOVE ASPHALT	SF	84.00	\$5.00	\$420.00	\$1.25	\$105.00	\$3.58	\$300.72	\$2.00	\$168.00	\$2.25	\$189.00	\$3.50	\$294.00	\$1.75	\$147.00	\$7.15	\$600.60	\$10.00	\$840.00	\$13.00	\$1,092.00	\$17.00	\$1,428.00
6	IRRIGATION LINE LOWERING INCLUDING PVC SLEEVE	EA	3.00	\$500.00	\$1,500.00	\$155.50	\$466.50	\$150.00	\$450.00	\$124.00	\$372.00	\$130.00	\$390.00	\$100.00	\$300.00	\$89.00	\$267.00	\$350.00	\$1,050.00	\$137.00	\$411.00	\$700.00	\$2,100.00	\$500.00	\$1,500.00
7	STANDARD SHELTER FOUNDATION	EA	11.00	\$1,000.00	\$11,000.00	\$437.28	\$4,810.08	\$600.00	\$6,600.00	\$740.00	\$8,140.00	\$700.00	\$7,700.00	\$450.00	\$4,950.00	\$1,547.00	\$17,017.00	\$735.00	\$8,085.00	\$720.00	\$7,920.00	\$1,030.00	\$11,330.00	\$2,600.00	\$28,600.00
8	SHELTER FOUNDATION WITH BACK WALL	EA	2.00	\$1,350.00	\$2,700.00	\$582.50	\$1,165.00	\$750.00	\$1,500.00	\$740.00	\$1,480.00	\$900.00	\$1,800.00	\$475.00	\$950.00	\$1,661.00	\$3,322.00	\$1,240.00	\$2,480.00	\$920.00	\$1,840.00	\$2,430.00	\$4,860.00	\$2,900.00	\$5,800.00
9	CONCRETE SIDEWALK, 4"	SF	862.00	\$7.50	\$6,465.00	\$5.50	\$4,741.00	\$3.00	\$2,586.00	\$5.00	\$4,310.00	\$4.35	\$3,749.70	\$6.00	\$5,172.00	\$8.50	\$7,327.00	\$10.65	\$9,180.30	\$9.00	\$7,758.00	\$5.00	\$4,310.00	\$12.00	\$10,344.00
10	AC PATCHING, CLASS G, TYPE 2.5"	SF	34.00	\$10.00	\$340.00	\$8.00	\$272.00	\$3.00	\$102.00	\$6.00	\$204.00	\$24.00	\$816.00	\$7.00	\$238.00	\$8.50	\$289.00	\$20.00	\$680.00	\$21.00	\$714.00	\$43.50	\$1,479.00	\$45.00	\$1,530.00
11	REMOVE AND SALVAGE SHELTER	EA	2.00	\$250.00	\$500.00	\$250.00	\$500.00	\$250.00	\$500.00	\$560.00	\$1,120.00	\$350.00	\$700.00	\$300.00	\$600.00	\$224.00	\$448.00	\$1,275.00	\$2,550.00	\$607.00	\$1,214.00	\$1,417.00	\$2,834.00	\$600.00	\$1,200.00
12	REMOVE AND RELOCATE SHELTER	EA	3.00	\$750.00	\$2,250.00	\$250.00	\$750.00	\$350.00	\$1,050.00	\$745.00	\$2,235.00	\$535.00	\$1,605.00	\$800.00	\$2,400.00	\$684.00	\$2,052.00	\$1,626.00	\$4,878.00	\$924.00	\$2,772.00	\$1,620.00	\$4,860.00	\$700.00	\$2,100.00
13	ASSEMBLE AND INSTALL SHELTER	EA	11.00	\$1,000.00	\$11,000.00	\$248.20	\$2,730.20	\$700.00	\$7,700.00	\$372.00	\$4,092.00	\$850.00	\$9,350.00	\$600.00	\$6,600.00	\$984.00	\$10,824.00	\$1,820.00	\$20,020.00	\$1,417.00	\$15,587.00	\$1,453.00	\$15,983.00	\$1,000.00	\$11,000.00
14	SEEDING	SF	475.00	\$1.00	\$475.00	\$0.40	\$190.00	\$0.35	\$166.25	\$1.70	\$807.50	\$2.50	\$1,187.50	\$0.40	\$190.00	\$0.50	\$237.50	\$3.60	\$1,710.00	\$6.00	\$2,850.00	\$5.00	\$2,375.00	\$1.30	\$617.50
15	SODDING	SF	500.00	\$2.00	\$1,000.00	\$0.50	\$250.00	\$0.75	\$375.00	\$0.68	\$340.00	\$0.65	\$325.00	\$1.75	\$875.00	\$1.10	\$550.00	\$3.10	\$1,550.00	\$5.00	\$2,500.00	\$5.90	\$2,950.00	\$2.30	\$1,150.00
TOTALS					\$51,150.00		\$18,455.78		\$26,029.97		\$32,093.50		\$33,662.20		\$33,669.00		\$48,726.50		\$67,313.90		\$68,976.00		\$72,401.00		\$75,919.50


I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

Keith Johnson 12-16-09

Keith Johnson
Project Manager

Date

Contract awarded to _____ in the amount of
\$ _____ at the _____ Council Meeting.



**TRANSIT SHELTERS INSTALLATION
PROJECT TS09-1835**

BID AWARD SUMMARY

LETTING DATE: December 15, 2009

PROJECT: PCC Pavement Repair
La Crosse Street Joint Sealing and Panel Repair
Project No. ST10-1841 / CIP No. 50445

RECOMMENDATION: Award Total Bid in the amount of \$120,346.00 to Stanley J. Johnsen Concrete Contractor, Inc. at the December 21, 2009 Council Meeting.

BIDDER'S SUMMARY

<u>CONTRACTORS</u>	<u>TOTAL BID</u>
Stanley J. Johnsen Concrete Contractor, Inc.	\$120,346.00
Tru-Form Construction, Inc.	\$133,014.00
Simon Contractors of SD, Inc.	\$136,612.00
J Scull Construction Service, Inc.	\$139,471.01
KRM Concrete, LLC	\$198,211.00
Olson Construction, Inc.	\$199,368.28
J.V. Bailey Company, Inc.	\$201,714.00

City staff recommends awarding this project to Stanley J. Johnsen Concrete Contractor, Inc. for a total bid amount of \$120,346.00 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Streets
ADVERTISING AUTHORITY	\$105,000.00	\$105,000.00
ENGINEER'S ESTIMATE	\$112,213.00	\$112,213.00

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	Street
COST CENTER		0301
LINE ITEM		4370
FUNDING CENTER		0101
BID AMOUNT	\$120,346.00	\$120,346.00

PROJECT MANAGER:




Todd Peckosh, PE

DATE: December 16, 2009

BID TABULATION
PCC PAVEMENT REPAIR
LA CROSSE STREET JOINT SEALING AND PANEL REPAIR
PROJECT NO. ST10-1841 / CIP NO. 50445
BID LETTING DATE: DECEMBER 15, 2009

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		STANLEY J. JOHNSEN CONCRETE CONTRACTOR, INC.		TRU-FORM CONSTRUCTION, INC.		SIMON CONTRACTORS OF SD, INC.		J SCULL CONSTRUCTION SERVICE, INC.		KRM CONCRETE, LLC		OLSON CONSTRUCTION, INC.		J.V. BAILEY COMPANY, INC.	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
1	Mobilization	LS	1.00	\$4,000.00	\$4,000.00	\$4,500.00	\$4,500.00	\$6,500.00	\$6,500.00	\$4,000.00	\$4,000.00	\$2,200.00	\$2,200.00	\$2,500.00	\$2,500.00	\$2,800.00	\$2,800.00	\$ 22,000.00	\$22,000.00
2	Remove Curb & Gutter	LF	50.00	\$8.00	\$400.00	\$12.00	\$600.00	\$10.00	\$500.00	\$12.50	\$625.00	\$5.60	\$280.00	\$10.00	\$500.00	\$50.00	\$2,500.00	\$ 20.00	\$1,000.00
3	Remove 8" PCC Panel	SYD	420.00	\$9.00	\$3,780.00	\$25.00	\$10,500.00	\$15.00	\$6,300.00	\$38.00	\$15,960.00	\$22.40	\$9,408.00	\$15.00	\$6,300.00	\$70.71	\$29,698.20	\$ 55.00	\$23,100.00
4	Curb & Gutter	LF	50.00	\$22.00	\$1,100.00	\$30.00	\$1,500.00	\$18.00	\$900.00	\$30.00	\$1,500.00	\$32.20	\$1,610.00	\$17.00	\$850.00	\$50.00	\$2,500.00	\$ 55.00	\$2,750.00
5	8" PCC Panel	SYD	420.00	\$58.00	\$24,360.00	\$50.00	\$21,000.00	\$65.00	\$27,300.00	\$54.00	\$22,680.00	\$67.03	\$28,152.60	\$64.50	\$27,090.00	\$71.42	\$29,996.40	\$ 91.00	\$38,220.00
6	Gravel Cushion	TON	20.00	\$25.00	\$500.00	\$20.00	\$400.00	\$35.00	\$700.00	\$17.00	\$340.00	\$19.04	\$380.80	\$18.00	\$360.00	\$600.00	\$12,000.00	\$ 25.00	\$500.00
7	#5 Tie Bar	EA	200.00	\$4.50	\$900.00	\$11.00	\$2,200.00	\$5.00	\$1,000.00	\$7.00	\$1,400.00	\$4.93	\$986.00	\$3.00	\$600.00	\$13.35	\$2,670.00	\$ 12.00	\$2,400.00
8	#10 Deformed Bar	EA	77.00	\$9.00	\$693.00	\$18.00	\$1,386.00	\$12.00	\$924.00	\$11.00	\$847.00	\$9.33	\$718.41	\$8.00	\$616.00	\$70.84	\$5,454.68	\$ 22.00	\$1,694.00
9	1 1/4" Dowel Bar	EA	220.00	\$9.00	\$1,980.00	\$20.00	\$4,400.00	\$12.00	\$2,640.00	\$15.00	\$3,300.00	\$10.36	\$2,279.20	\$8.75	\$1,925.00	\$10.25	\$2,255.00	\$ 22.00	\$4,840.00
10	Route & Seal	LF	200.00	\$6.50	\$1,300.00	\$3.10	\$620.00	\$4.00	\$800.00	\$2.95	\$590.00	\$6.72	\$1,344.00	\$3.75	\$750.00	\$7.50	\$1,500.00	\$ 5.00	\$1,000.00
11	Spall Repair	SF	100.00	\$45.00	\$4,500.00	\$75.00	\$7,500.00	\$75.00	\$7,500.00	\$68.00	\$6,800.00	\$64.96	\$6,496.00	\$40.00	\$4,000.00	\$30.00	\$3,000.00	\$ 100.00	\$10,000.00
12	Joint Sealing	LF	30,000.00	\$1.80	\$54,000.00	\$1.70	\$51,000.00	\$2.05	\$61,500.00	\$2.15	\$64,500.00	\$2.24	\$67,200.00	\$3.60	\$108,000.00	\$2.90	\$87,000.00	\$ 2.40	\$72,000.00
13	Groove for 4" Pavement Marking	LF	100.00	\$1.50	\$150.00	\$1.05	\$105.00	\$1.50	\$150.00	\$1.10	\$110.00	\$1.12	\$112.00	\$1.30	\$130.00	\$6.00	\$600.00	\$ 1.10	\$110.00
14	Tape for 4" Pavement Marking	LF	300.00	\$3.50	\$1,050.00	\$4.60	\$1,380.00	\$5.50	\$1,650.00	\$4.90	\$1,470.00	\$5.04	\$1,512.00	\$3.30	\$990.00	\$3.33	\$999.00	\$ 5.00	\$1,500.00
15	Erosion Control	LS	1.00	\$1,000.00	\$1,000.00	\$900.00	\$900.00	\$1,000.00	\$1,000.00	\$950.00	\$950.00	\$1,944.00	\$1,944.00	\$1,400.00	\$1,400.00	\$995.00	\$995.00	\$ 2,900.00	\$2,900.00
16	Traffic Control Plan	LS	1.00	\$500.00	\$500.00	\$460.00	\$460.00	\$600.00	\$600.00	\$500.00	\$500.00	\$486.70	\$486.00	\$1,750.00	\$1,750.00	\$450.00	\$450.00	\$ 500.00	\$500.00
17	Traffic Control	LS	1.00	\$8,000.00	\$8,000.00	\$6,600.00	\$6,600.00	\$8,500.00	\$8,500.00	\$9,700.00	\$9,700.00	\$6,966.00	\$6,966.00	\$35,000.00	\$35,000.00	\$6,450.00	\$6,450.00	\$ 10,000.00	\$10,000.00
18	Arrow Board	EA	3.00	\$500.00	\$1,500.00	\$310.00	\$930.00	\$350.00	\$1,050.00	\$330.00	\$990.00	\$972.00	\$2,916.00	\$650.00	\$1,950.00	\$1,000.00	\$3,000.00	\$ 400.00	\$1,200.00
19	Incidental	LS	1.00	\$2,500.00	\$2,500.00	\$4,365.00	\$4,365.00	\$3,500.00	\$3,500.00	\$350.00	\$350.00	\$4,480.00	\$4,480.00	\$3,500.00	\$3,500.00	\$5,500.00	\$5,500.00	\$ 6,000.00	\$6,000.00
TOTALS					\$112,213.00		\$120,346.00		\$133,014.00		\$136,612.00		\$139,471.01		\$198,211.00		\$199,368.28		\$201,714.00

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.


Todd Peckosh, PE
Project Manager


12/16/09

Date

Contract awarded to _____ in the amount of \$ _____ at the _____ Council Meeting.

EXHIBIT

PCC PAVEMENT REPAIR
LACROSSE STREET JOINT SEALING AND PANEL REPAIR
PROJECT# ST10-1841
CIP 50445



CITY OF RAPID CITY, SOUTH DAKOTA

BID AWARD SUMMARY

LETTING DATE: December 15, 2009

PROJECT: 11th Street Alley Sanitary Sewer Reconstruction
Project No. SS09-1772 / CIP No. 50422

RECOMMENDATION: Award Total Bid in the amount of \$516,710.00 to Western Municipal Construction, Inc. at the December 21, 2009 Council Meeting.

BIDDERS' SUMMARY

CONTRACTORS

TOTAL BID

Western Municipal Construction, Inc.	\$516,710.00
Kuechle Underground, Inc.	\$518,526.12
R.C.S. Construction, Inc.	\$527,068.00
Mainline Contracting, Inc.	\$520,903.00
Quinn Construction, Inc.	\$678,805.00
Hills Materials Company	\$703,792.55


City staff recommends awarding this project to Western Municipal Construction, Inc. for a total bid amount of \$516,710.00 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Sewer
ADVERTISING AUTHORITY	\$535,000.00	\$535,000.00
ENGINEER'S ESTIMATE	\$511,451.39	\$511,451.39

APPROPRIATION DATA:


FUNDING SOURCE	TOTAL	Sewer
COST CENTER		0833
LINE ITEM		4380
FUNDING CENTER		0604
BID AMOUNT	\$516,710.00	\$516,710.00

CONSULTANT:


Dave Muck, PE
Ferber Engineering Company, Inc.

DATE: December 16, 2009

PROJECT MANAGER:


David L. Johnson, PE
City of Rapid City

DATE: December 16, 2009

BID TABULATION
11TH STREET ALLEY SANITARY SEWER RECONSTRUCTION
PROJECT NO. SS09-1772 / CIP NO. 50422
BID LETTING DATE: DECEMBER 15, 2009

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		WESTERN MUNICIPAL CONSTRUCTION, INC.		KUECHLE UNDERGROUND, INC.		R.C.S. CONSTRUCTION, INC.		MAINLINE CONTRACTING, INC.		QUINN CONSTRUCTION, INC.		HILLS MATERIALS COMPANY	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
1	MOBILIZATION	LS	1.00	\$15,000.00	\$15,000.00	\$27,000.00	\$27,000.00	\$26,299.31	\$26,299.31	\$40,000.00	\$40,000.00	\$15,000.00	\$15,000.00	\$50,000.00	\$50,000.00	\$3,000.00	\$3,000.00
2	CLEARING & GRUBBING	LS	1.00	\$5,000.00	\$5,000.00	\$600.00	\$600.00	\$1,293.75	\$1,293.75	\$1,630.00	\$1,630.00	\$7,000.00	\$7,000.00	\$1,000.00	\$1,000.00	\$890.00	\$890.00
3	CLEARING & GRUBBING TREE, 6"+	EA	1.00	\$500.00	\$500.00	\$950.00	\$950.00	\$569.25	\$569.25	\$360.00	\$360.00	\$250.00	\$250.00	\$500.00	\$500.00	\$175.00	\$175.00
4	CONSTRUCTION STAKING	LS	1.00	\$5,000.00	\$5,000.00	\$2,350.00	\$2,350.00	\$7,245.00	\$7,245.00	\$7,880.00	\$7,880.00	\$7,200.00	\$7,200.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
5	8" PVC SEWER MAIN (6'-8')	LF	131.00	\$38.00	\$4,978.00	\$52.00	\$6,812.00	\$50.02	\$6,552.62	\$44.00	\$5,764.00	\$39.00	\$5,109.00	\$85.00	\$11,135.00	\$56.00	\$7,336.00
6	8" PVC SEWER MAIN (8'-10')	LF	1,685.00	\$38.00	\$64,030.00	\$52.00	\$87,620.00	\$52.12	\$87,822.20	\$44.00	\$74,140.00	\$42.00	\$70,770.00	\$87.00	\$146,595.00	\$64.00	\$107,840.00
7	8" PVC SEWER MAIN (10'-12')	LF	352.00	\$40.00	\$14,080.00	\$52.00	\$18,304.00	\$54.62	\$19,226.24	\$44.00	\$15,488.00	\$45.00	\$15,840.00	\$89.00	\$31,328.00	\$85.00	\$29,920.00
8	8" PVC SEWER MAIN (12'-14')	LF	285.00	\$48.00	\$13,680.00	\$60.00	\$17,100.00	\$57.52	\$16,393.20	\$45.00	\$12,825.00	\$51.00	\$14,535.00	\$91.00	\$25,935.00	\$240.00	\$68,400.00
9	8" PVC SEWER MAIN (14'-16')	LF	282.00	\$50.00	\$14,100.00	\$65.00	\$18,330.00	\$60.98	\$17,196.36	\$47.00	\$13,254.00	\$55.00	\$15,510.00	\$93.00	\$26,226.00	\$240.00	\$67,680.00
10	8" PVC SEWER MAIN (16'-18')	LF	18.00	\$65.00	\$1,170.00	\$70.00	\$1,260.00	\$65.16	\$1,172.88	\$51.00	\$918.00	\$57.00	\$1,026.00	\$100.00	\$1,800.00	\$465.00	\$8,370.00
11	4" SANITARY SEWER SERVICE	LF	721.00	\$22.00	\$15,862.00	\$10.00	\$7,210.00	\$15.61	\$11,254.81	\$42.00	\$30,282.00	\$45.00	\$32,445.00	\$35.00	\$25,235.00	\$45.00	\$32,445.00
12	8" SEWER CAP	EA	13.00	\$300.00	\$3,900.00	\$35.00	\$455.00	\$43.06	\$559.78	\$120.00	\$1,560.00	\$16.00	\$208.00	\$70.00	\$910.00	\$130.00	\$1,690.00
13	4" PVC SEWER CLEANOUT	EA	1.00	\$260.87	\$260.87	\$350.00	\$350.00	\$259.09	\$259.09	\$172.00	\$172.00	\$200.00	\$200.00	\$200.00	\$200.00	\$500.00	\$500.00
14	DROP MANHOLE, 48"	EA	1.00	\$4,500.00	\$4,500.00	\$4,500.00	\$4,500.00	\$3,682.10	\$3,682.10	\$3,500.00	\$3,500.00	\$4,000.00	\$4,000.00	\$3,200.00	\$3,200.00	\$4,470.00	\$4,470.00
15	EXISTING MANHOLE CHIMNEY SEAL	EA	3.00	\$500.00	\$1,500.00	\$410.00	\$1,230.00	\$367.76	\$1,103.28	\$446.00	\$1,338.00	\$350.00	\$1,050.00	\$400.00	\$1,200.00	\$450.00	\$1,350.00
16	REPLACE MANHOLE FRAME AND LID	EA	1.00	\$500.00	\$500.00	\$600.00	\$600.00	\$508.97	\$508.97	\$448.00	\$448.00	\$300.00	\$300.00	\$700.00	\$700.00	\$1,300.00	\$1,300.00
17	EXTRA MANHOLE DEPTH, 48" DIA.	V FT	54.00	\$350.00	\$18,900.00	\$87.00	\$4,698.00	\$157.98	\$8,530.92	\$100.00	\$5,400.00	\$275.00	\$14,850.00	\$200.00	\$10,800.00	\$250.00	\$13,500.00
18	STANDARD MANHOLE, 48" DIA.	EA	12.00	\$3,500.00	\$42,000.00	\$2,000.00	\$24,000.00	\$2,569.75	\$30,837.00	\$2,500.00	\$30,000.00	\$2,900.00	\$34,800.00	\$2,900.00	\$34,800.00	\$3,120.00	\$37,440.00
19	REMOVE EXISTING MANHOLE	EA	7.00	\$500.00	\$3,500.00	\$600.00	\$4,200.00	\$263.82	\$1,846.74	\$447.00	\$3,129.00	\$250.00	\$1,750.00	\$700.00	\$4,900.00	\$350.00	\$2,450.00
20	REMOVE SEWER MAIN	LF	2,630.00	\$5.00	\$13,150.00	\$0.10	\$263.00	\$1.10	\$2,893.00	\$11.00	\$28,930.00	\$0.25	\$657.50	\$2.50	\$6,575.00	\$3.00	\$7,890.00
21	CONNECTION TO EXISTING MANHOLE	EA	3.00	\$1,500.00	\$4,500.00	\$1,150.00	\$3,450.00	\$3,340.59	\$10,021.77	\$160.00	\$480.00	\$700.00	\$2,100.00	\$700.00	\$2,100.00	\$800.00	\$2,400.00
22	CONNECT TO EXISTING SEWER MAIN	EA	3.00	\$500.00	\$1,500.00	\$950.00	\$2,850.00	\$1,359.28	\$4,077.84	\$200.00	\$600.00	\$700.00	\$2,100.00	\$600.00	\$1,800.00	\$650.00	\$1,950.00
23	RECONNECT SANITARY SEWER SERVICE	EA	65.00	\$275.00	\$17,875.00	\$630.00	\$40,950.00	\$193.61	\$12,584.65	\$215.00	\$13,975.00	\$450.00	\$29,250.00	\$400.00	\$26,000.00	\$275.00	\$17,875.00
24	BYPASS PUMPING	LS	1.00	\$5,000.00	\$5,000.00	\$9,800.00	\$9,800.00	\$10,399.01	\$10,399.01	\$3,260.00	\$3,260.00	\$7,000.00	\$7,000.00	\$30,000.00	\$30,000.00	\$23,500.00	\$23,500.00
25	CONTROLLED LOW STRENGTH BACKFILL MATERIAL	CY	100.00	\$113.00	\$11,300.00	\$101.00	\$10,100.00	\$82.50	\$8,250.00	\$113.00	\$11,300.00	\$100.00	\$10,000.00	\$175.00	\$17,500.00	\$115.00	\$11,500.00
26	TYPE I BEDDING MATERIAL	TON	75.00	\$18.00	\$1,350.00	\$28.00	\$2,100.00	\$12.35	\$926.25	\$18.00	\$1,350.00	\$14.00	\$1,050.00	\$16.00	\$1,200.00	\$22.50	\$1,687.50
27	TYPE II FOUNDATION MATERIAL	TON	75.00	\$19.00	\$1,425.00	\$28.00	\$2,100.00	\$12.83	\$962.25	\$18.00	\$1,350.00	\$25.00	\$1,875.00	\$16.00	\$1,200.00	\$22.50	\$1,687.50
28	TYPE III FOUNDATION MATERIAL	TON	75.00	\$19.00	\$1,425.00	\$28.00	\$2,100.00	\$14.11	\$1,058.25	\$21.00	\$1,575.00	\$25.00	\$1,875.00	\$16.00	\$1,200.00	\$22.50	\$1,687.50
29	IMPORTED BACKFILL MATERIAL (TRENCH)	CY	75.00	\$20.00	\$1,500.00	\$47.00	\$3,525.00	\$21.39	\$1,604.25	\$13.00	\$975.00	\$30.00	\$2,250.00	\$10.00	\$750.00	\$25.00	\$1,875.00
30	AASHTO T-180 SOIL TEST	EA	5.00	\$154.00	\$770.00	\$230.00	\$1,150.00	\$119.03	\$595.15	\$140.00	\$700.00	\$170.00	\$850.00	\$150.00	\$750.00	\$185.00	\$925.00

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		WESTERN MUNICIPAL CONSTRUCTION, INC.		KUECHLE UNDERGROUND, INC.		R.C.S. CONSTRUCTION, INC.		MAINLINE CONTRACTING, INC.		QUINN CONSTRUCTION, INC.		HILLS MATERIALS COMPANY	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
31	REMOVE ASPHALT CONCRETE PAVEMENT	SY	861.00	\$4.50	\$3,874.50	\$2.00	\$1,722.00	\$4.43	\$3,814.23	\$3.00	\$2,583.00	\$6.50	\$5,596.50	\$5.00	\$4,305.00	\$3.85	\$3,314.85
32	REMOVE CONCRETE APPROACH PAVEMENT	SY	168.00	\$7.00	\$1,176.00	\$3.50	\$588.00	\$6.01	\$1,009.68	\$3.00	\$504.00	\$8.00	\$1,344.00	\$5.00	\$840.00	\$6.00	\$1,008.00
33	REMOVE CONCRETE CURB AND GUTTER	LF	170.00	\$5.00	\$850.00	\$1.00	\$170.00	\$4.96	\$843.20	\$2.50	\$425.00	\$2.00	\$340.00	\$2.50	\$425.00	\$3.50	\$595.00
34	REMOVE CONCRETE PAVEMENT	SY	728.00	\$7.00	\$5,096.00	\$3.50	\$2,548.00	\$7.41	\$5,394.48	\$3.00	\$2,184.00	\$8.00	\$5,824.00	\$8.00	\$5,824.00	\$6.00	\$4,368.00
35	REMOVE CONCRETE SIDEWALK	SF	1,400.00	\$2.50	\$3,500.00	\$0.50	\$700.00	\$3.10	\$4,340.00	\$2.27	\$3,178.00	\$0.75	\$1,050.00	\$1.50	\$2,100.00	\$1.50	\$2,100.00
36	REMOVE & SALVAGE 12" RCP	LF	25.00	\$14.85	\$371.25	\$33.00	\$825.00	\$11.13	\$278.25	\$20.00	\$500.00	\$15.00	\$375.00	\$16.00	\$400.00	\$7.00	\$175.00
37	REMOVE AREA INLET	EA	2.00	\$365.62	\$731.24	\$500.00	\$1,000.00	\$176.60	\$353.20	\$234.00	\$468.00	\$150.00	\$300.00	\$400.00	\$800.00	\$230.00	\$460.00
38	AGGREGATE BASE COURSE	TON	773.00	\$20.23	\$15,637.02	\$19.00	\$14,687.00	\$39.33	\$30,402.09	\$16.00	\$12,368.00	\$24.00	\$18,552.00	\$26.00	\$20,098.00	\$34.00	\$26,282.00
39	GRAVEL SURFACING	TON	549.00	\$20.23	\$11,105.72	\$23.00	\$12,627.00	\$34.16	\$18,753.84	\$16.00	\$8,784.00	\$20.00	\$10,980.00	\$26.00	\$14,274.00	\$34.00	\$18,666.00
40	ASPHALT CONCRETE, CLASS G, TYPE 1	TON	396.00	\$105.00	\$41,580.00	\$144.00	\$57,024.00	\$133.00	\$52,668.00	\$120.00	\$47,520.00	\$130.00	\$51,480.00	\$126.00	\$49,896.00	\$109.60	\$43,401.60
41	CONCRETE APPROACH PAVEMENT (REINFORCED), 6"	SY	336.00	\$121.00	\$40,654.66	\$85.00	\$28,560.00	\$70.38	\$23,647.68	\$59.00	\$19,824.00	\$82.00	\$27,552.00	\$60.00	\$20,160.00	\$63.60	\$21,369.60
42	CONCRETE PAVEMENT, REINFORCED, 6"	SY	524.00	\$80.00	\$41,920.00	\$85.00	\$44,540.00	\$70.38	\$36,879.12	\$119.00	\$62,356.00	\$67.00	\$35,108.00	\$66.00	\$34,584.00	\$63.60	\$33,326.40
43	CONCRETE CURB & GUTTER, TYPE B66	LF	73.00	\$25.00	\$1,825.00	\$24.00	\$1,752.00	\$19.67	\$1,435.91	\$17.00	\$1,241.00	\$22.00	\$1,606.00	\$20.00	\$1,460.00	\$21.20	\$1,547.60
44	CONCRETE SIDEWALK, 6", REINFORCED	SF	1,400.00	\$9.00	\$12,600.00	\$9.00	\$12,600.00	\$7.50	\$10,500.00	\$7.00	\$9,800.00	\$9.00	\$12,600.00	\$6.50	\$9,100.00	\$8.00	\$11,200.00
45	12" RCP, CLASS II	LF	10.00	\$34.92	\$349.19	\$58.00	\$580.00	\$30.96	\$309.60	\$42.00	\$420.00	\$47.00	\$470.00	\$55.00	\$550.00	\$80.00	\$800.00
46	TYPE "B" INLET WITH GRATE	EA	2.00	\$2,657.50	\$5,315.00	\$1,420.00	\$2,840.00	\$3,178.49	\$6,356.98	\$3,090.00	\$6,180.00	\$2,500.00	\$5,000.00	\$2,500.00	\$5,000.00	\$2,800.00	\$5,600.00
47	INLET SEDIMENT CONTROL DEVICES	EA	23.00	\$150.00	\$3,450.00	\$80.00	\$1,840.00	\$129.38	\$2,975.74	\$191.00	\$4,393.00	\$75.00	\$1,725.00	\$200.00	\$4,600.00	\$235.00	\$5,405.00
48	EROSION AND SEDIMENT CONTROL PLAN	EA	1.00	\$1,000.00	\$1,000.00	\$2,700.00	\$2,700.00	\$1,966.50	\$1,966.50	\$563.00	\$563.00	\$500.00	\$500.00	\$500.00	\$500.00	\$550.00	\$550.00
49	EROSION CONTROL	LS	1.00	\$2,500.00	\$2,500.00	\$700.00	\$700.00	\$1,552.50	\$1,552.50	\$2,200.00	\$2,200.00	\$2,000.00	\$2,000.00	\$3,000.00	\$3,000.00	\$1,060.00	\$1,060.00
50	12" DIAMETER SEDIMENT CONTROL WATTLE	LF	150.00	\$4.73	\$709.95	\$7.00	\$1,050.00	\$6.21	\$931.50	\$4.00	\$600.00	\$5.00	\$750.00	\$6.00	\$900.00	\$12.00	\$1,800.00
51	SODDING	SY	250.00	\$45.80	\$11,450.00	\$10.00	\$2,500.00	\$10.35	\$2,587.50	\$7.00	\$1,750.00	\$14.00	\$3,500.00	\$6.00	\$1,500.00	\$18.00	\$4,500.00
52	TRAFFIC CONTROL PLAN	LS	1.00	\$500.00	\$500.00	\$5,200.00	\$5,200.00	\$362.25	\$362.25	\$394.00	\$394.00	\$500.00	\$500.00	\$450.00	\$450.00	\$430.00	\$430.00
53	TRAFFIC CONTROL MISCELLANEOUS	LS	1.00	\$7,000.00	\$7,000.00	\$600.00	\$600.00	\$4,552.97	\$4,552.97	\$4,950.00	\$4,950.00	\$5,400.00	\$5,400.00	\$15,000.00	\$15,000.00	\$5,100.00	\$5,100.00
54	INCIDENTAL WORK	LS	1.00	\$8,000.00	\$8,000.00	\$11,700.00	\$11,700.00	\$3,402.75	\$3,402.75	\$17,800.00	\$17,800.00	\$25,000.00	\$25,000.00	\$10,000.00	\$10,000.00	\$40,000.00	\$40,000.00
55	1003 WEST BLVD SANITARY SEWER SERVICE	LS	1.00	\$2,000.00	\$2,000.00	\$1,700.00	\$1,700.00	\$7,482.23	\$7,482.23	\$3,500.00	\$3,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$4,000.00	\$4,000.00
TOTALS					\$511,451.39		\$516,710.00		\$518,526.12		\$527,068.00		\$520,903.00		\$678,805.00		\$703,792.55

CONSULTANT

I certify that to the best of my knowledge, this is a true tabulation of bids received for this project.

Dave Muck PE
Ferber Engineering Company, Inc.

12-16-09
Date


Contract awarded to _____ in the amount of \$ _____
at the _____ Council Meeting.

CITY OF RAPID CITY

Reviewed by:

David L. Johnson, PE
Date
Dec 17 2009

EXHIBIT "A"



**WEST BLVD. AREA SEWER RECONSTRUCTION
PHASE 2 - 11TH STREET ALLEY SEWER
PROJECT NO. SS09-1772 CIP NO. 50422**