

BID SUMMARY
May 3, 2010

■ No. CC050310-02.6 – Sweeper Broom Refills (Opened April 27, 2010)

ADVERTISING AUTHORITY		\$30,000.00		
	M-B Companies*	United Rotary Brush Co.	Sheehan Mack Sales & Equip.*	Old Dominion Brush Co.*
Item 1: Poly Broom Segments	\$2,190.00	No Bid	\$1,217.50	\$2,795.00
Item 2: Main Broom	\$5,616.00	No Bid	\$6,934.80	\$5,040.00
Item 3: Two Piece Main Broom	\$2,340.00	No Bid	\$3,005.00	\$2,800.00
Item 4: Gutter Broom Wire	\$9,500.00	No Bid	\$12,200.00	\$9,900.00
Item 5: Total	\$19,646.00	No Bid	\$23,357.30	\$20,535.00

■ No. CC050310-02.7 – 2010 Water Reclamation Facility Improvements – Project No. WRF10-1856 / CIP No. 50791 (Opened April 27, 2010)

ADVERTISING AUTHORITY		\$2,600,000.00
1. MAC Construction Co. Inc.*		\$2,267,509.00
2. Dean Kurtz Construction*		\$2,502,537.95
3. R.C.S. Construction Inc.*		\$2,128,968.40
4. J Scull Construction Service Inc.*		\$2,249,119.28
5. SECO Construction*		\$2,250,800.03

* Bid Bond Submitted

** Cashier's Check, Money Order or Bank Draft Submitted

BID AWARD SUMMARY

LETTING DATE: April 27, 2010

PROJECT: Sweeper Broom Refills – Street Division

RECOMMENDATION: Award Total Bid in the amount of \$19,646.00 to M - B Companies at the May 4, 2010 Council Meeting.

BIDDERS' SUMMARY

CONTRACTORS

TOTAL BID

Sheehan Mack Sales & Equipment	\$23,357.30
Old Dominion Brush Company	\$20,535.00
M-B Companies	\$19,646.00
United Rotary Brush Corporation	No Bid

City staff recommends awarding to M – B Companies for a total bid amount of \$19,646.00 based on unit pricing with the following appropriation:

ADVERTISING AUTHORITY

FUNDING SOURCE	Street Cleaning
COST CENTER	0401
LINE ITEM	4253
FUND	0101
ESTIMATED COST:	\$30,000.00

APPROPRIATION DATA

FUNDING SOURCE	Street Cleaning
COST CENTER	0401
LINE ITEM	4253
FUNDING CENTER	0101
BID AMOUNT	\$

PROJECT MANAGER:_____

DATE:_____

BID AWARD SUMMARY

LETTING DATE: April 27, 2010

PROJECT: 2010 Water Reclamation Facility Improvements
Project No. WRF10-1856 / CIP No. 50791

RECOMMENDATION: Award Total Bid in the amount of \$2,128,968.40 to RCS Construction, Inc. at the May 3, 2010 Council Meeting. This project is being funded with SRF Loan monies. Therefore, Council approval must be contingent upon review and approval of the award by the South Dakota Department of Environment and Natural Resources.

BIDDERS' SUMMARY

ADVERTISING AUTHORITY: \$2,600.00.00

ENGINEER'S ESTIMATE: \$2,599,190.90

SCHEDULE A: Digester Control Building Improvements
SCHEDULE B: Non-Potable Water System Replacement

SCHEDULE C: Motor Control Center Improvements
SCHEDULE D: Control Integration

Bidder	Schedule A	Schedule B	Schedule C	Schedule D	TOTAL Schedule A, B, C, and D
RCS Construction, Inc.	\$ 940,000.00	\$ 411,295.40	\$ 734,000.00	\$ 43,673.00	\$ 2,128,968.40
J. Scull Construction Services, Inc.	\$ 927,800.00	\$ 530,609.28	\$ 744,605.00	\$ 46,105.00	\$ 2,249,119.28
SECO Construction, Inc.	\$ 928,900.00	\$ 541,627.03	\$ 733,600.00	\$ 46,673.00	\$ 2,250,800.03
MAC Construction Co., Inc.	\$ 953,000.00	\$ 530,336.00	\$ 738,500.00	\$ 45,673.00	\$ 2,267,509.00
Dean Kurtz Construction	\$ 1,164,921.11	\$ 534,939.04	\$ 755,061.23	\$ 47,163.00	\$ 2,502,084.38

City staff recommends awarding this project to RCS Construction, Inc. for a total bid amount of \$2,128,968.40 based on unit pricing with the following appropriation:

FUNDING SOURCE

ADVERTISING AUTHORITY

ENGINEER'S ESTIMATE

TOTAL	Water Reclamation
\$2,600,000.00	\$2,600,000.00
\$2,599,190.90	\$2,599,190.90

APPROPRIATION DATA:

FUNDING SOURCE

COST CENTER

LINE ITEM

FUNDING CENTER

BID AMOUNT

TOTAL	Water Reclamation
	0833
	4320
	0604
\$2,128,968.40	\$2,128,968.40

CONSULTANT:

Jody Page, PE
HDR Engineering, Inc

DATE

4-29-10

PROJECT MANAGER:

Rodney K. Johnson, PE
City of Rapid City


DATE

4/29/10


BID TABULATION
2010 WATER RECLAMATION FACILITY IMPROVEMENTS
PROJECT NO. WRF 10-1856 / CIP NO. 50791
BID LETTING DATE: APRIL 27, 2010

				ENGINEERS ESTIMATE		RCS CONSTRUCTION, INC.		J. SCULL CONSTRUCTION SERVICES, INC.		SECO CONSTRUCTION, INC.		MAC CONSTRUCTION CO., INC.		DEAN KURTZ CONSTRUCTION	
NO.	ITEM DESCRIPTION	QUANTITY	UNIT	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
SCHEDULE A															
A1	DIGESTER CONTROL BUILDING IMPROVEMENTS	1	LS	\$ 1,434,000.00	\$ 1,434,000.00	\$ 940,000.00	\$ 940,000.00	\$ 927,800.00	\$ 927,800.00	\$ 928,900.00	\$ 928,900.00	\$ 953,000.00	\$ 953,000.00	\$ 1,164,921.11	\$ 1,164,921.11
SCHEDULE A SUBTOTAL					\$ 1,434,000.00		\$ 940,000.00		\$ 927,800.00		\$ 928,900.00		\$ 953,000.00		\$ 1,164,921.11
SCHEDULE B															
B1	NON-POTABLE WATER SYSTEM INTERIOR BUILDING IMPROVEMENTS	1	LS	\$ 33,000.00	\$ 33,000.00	\$ 15,000.00	\$ 15,000.00	\$ 27,417.00	\$ 27,417.00	\$ 63,450.00	\$ 63,450.00	\$ 51,377.00	\$ 51,377.00	\$ 52,017.00	\$ 52,017.00
B2	NON-POTABLE WATER PUMPING EQUIPMENT	1	LS	\$ 84,000.00	\$ 84,000.00	\$ 126,000.00	\$ 126,000.00	\$ 112,110.00	\$ 112,110.00	\$ 111,200.00	\$ 111,200.00	\$ 110,978.00	\$ 110,978.00	\$ 112,261.50	\$ 112,261.50
B3	SODIUM HYPOCHLORITE METERING SYSTEM	1	LS	\$ 20,000.00	\$ 20,000.00	\$ 23,000.00	\$ 23,000.00	\$ 22,538.55	\$ 22,538.55	\$ 22,360.00	\$ 22,360.00	\$ 22,311.00	\$ 22,311.00	\$ 22,569.01	\$ 22,569.01
B4	MOBILIZATION	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 5,586.63	\$ 5,586.63	\$ 15,000.00	\$ 15,000.00	\$ 10,988.00	\$ 10,988.00	\$ 12,616.00	\$ 12,616.00
B5	REMOVE ASPHALT CONCRETE PAVEMENT	377	SY	\$ 2.70	\$ 1,017.90	\$ 2.40	\$ 904.80	\$ 11.20	\$ 4,222.40	\$ 7.71	\$ 2,906.67	\$ 8.00	\$ 3,016.00	\$ 7.78	\$ 2,933.06
B6	REMOVE CONCRETE CURB AND GUTTER	339	LF	\$ 15.00	\$ 5,085.00	\$ 3.00	\$ 1,017.00	\$ 6.66	\$ 2,257.74	\$ 3.30	\$ 1,118.70	\$ 4.00	\$ 1,356.00	\$ 3.33	\$ 1,128.87
B7	REMOVE CONCRETE SIDEWALK	19	SY	\$ 7.00	\$ 133.00	\$ 10.00	\$ 190.00	\$ 16.65	\$ 316.35	\$ 12.11	\$ 230.09	\$ 13.00	\$ 247.00	\$ 12.33	\$ 234.27
B8	REMOVE AND REPLACE YARD HYDRANT	5	EA	\$ 2,000.00	\$ 10,000.00	\$ 400.00	\$ 2,000.00	\$ 2,553.00	\$ 12,765.00	\$ 2,750.00	\$ 13,750.00	\$ 2,747.00	\$ 13,735.00	\$ 2,778.75	\$ 13,893.75
B9	YARD HYDRANT	12	EA	\$ 1,500.00	\$ 18,000.00	\$ 1,500.00	\$ 18,000.00	\$ 2,109.00	\$ 25,308.00	\$ 2,425.00	\$ 29,100.00	\$ 2,418.00	\$ 29,016.00	\$ 2,445.30	\$ 29,343.60
B10	TOPSOIL, PLACE	1,222	CY	\$ 5.00	\$ 6,110.00	\$ 4.00	\$ 4,888.00	\$ 5.55	\$ 6,782.10	\$ 4.40	\$ 5,376.80	\$ 5.00	\$ 6,110.00	\$ 4.45	\$ 5,437.90
B11	TOPSOIL, SALVAGE	1,222	CY	\$ 6.00	\$ 7,332.00	\$ 2.30	\$ 2,810.60	\$ 3.33	\$ 4,069.26	\$ 2.20	\$ 2,688.40	\$ 3.00	\$ 3,666.00	\$ 2.22	\$ 2,712.84
B12	4" WATER MAIN	4,839	LF	\$ 20.00	\$ 96,780.00	\$ 26.00	\$ 125,814.00	\$ 25.53	\$ 123,539.67	\$ 30.83	\$ 149,186.37	\$ 31.00	\$ 150,009.00	\$ 31.12	\$ 150,589.68
B13	8" WATER MAIN	428	LF	\$ 30.00	\$ 12,840.00	\$ 34.00	\$ 14,552.00	\$ 45.51	\$ 19,478.28	\$ 49.60	\$ 21,228.80	\$ 50.00	\$ 21,400.00	\$ 50.02	\$ 21,408.56
B14	WATER MAIN LOWERING	12	EA	\$ 1,200.00	\$ 14,400.00	\$ 800.00	\$ 7,200.00	\$ 7,917.63	\$ 95,011.56	\$ 1,380.00	\$ 16,560.00	\$ 1,374.00	\$ 16,488.00	\$ 1,389.38	\$ 16,672.56
B15	4" WATERLINE PLUG	6	EA	\$ 200.00	\$ 1,200.00	\$ 120.00	\$ 720.00	\$ 138.75	\$ 832.50	\$ 330.00	\$ 1,980.00	\$ 330.00	\$ 1,980.00	\$ 333.45	\$ 2,000.70
B16	4" x 4" x 4" TEE	13	EA	\$ 500.00	\$ 6,500.00	\$ 275.00	\$ 3,575.00	\$ 277.50	\$ 3,607.50	\$ 500.00	\$ 6,500.00	\$ 495.00	\$ 6,435.00	\$ 500.18	\$ 6,502.34
B17	4" 11.25 DEGREE BEND	1	EA	\$ 300.00	\$ 300.00	\$ 200.00	\$ 200.00	\$ 194.25	\$ 194.25	\$ 330.00	\$ 330.00	\$ 330.00	\$ 330.00	\$ 333.45	\$ 333.45
B18	4" 22.5 DEGREE BEND	1	EA	\$ 300.00	\$ 300.00	\$ 200.00	\$ 200.00	\$ 194.25	\$ 194.25	\$ 330.00	\$ 330.00	\$ 330.00	\$ 330.00	\$ 333.45	\$ 333.45
B19	4" 45 DEGREE BEND	14	EA	\$ 300.00	\$ 4,200.00	\$ 180.00	\$ 2,520.00	\$ 194.25	\$ 2,719.50	\$ 330.00	\$ 4,620.00	\$ 330.00	\$ 4,620.00	\$ 333.45	\$ 4,668.30
B20	8" 45 DEGREE BEND	3	EA	\$ 400.00	\$ 1,200.00	\$ 350.00	\$ 1,050.00	\$ 333.00	\$ 999.00	\$ 440.00	\$ 1,320.00	\$ 440.00	\$ 1,320.00	\$ 444.60	\$ 1,333.80
B21	4" 90 DEGREE BEND	6	EA	\$ 350.00	\$ 2,100.00	\$ 200.00	\$ 1,200.00	\$ 205.35	\$ 1,232.10	\$ 330.00	\$ 1,980.00	\$ 330.00	\$ 1,980.00	\$ 333.45	\$ 2,000.70
B22	4" GATE VALVE W/ BOX	9	EA	\$ 900.00	\$ 8,100.00	\$ 900.00	\$ 8,100.00	\$ 832.50	\$ 7,492.50	\$ 1,100.00	\$ 9,900.00	\$ 1,099.00	\$ 9,891.00	\$ 1,111.50	\$ 10,003.50
B23	CONNECT TO EXISTING WATER MAIN	4	EA	\$ 1,500.00	\$ 6,000.00	\$ 400.00	\$ 1,600.00	\$ 555.00	\$ 2,220.00	\$ 1,320.00	\$ 5,280.00	\$ 1,319.00	\$ 5,276.00	\$ 1,333.80	\$ 5,335.20
B24	CONNECT TO NEW NPW SOURCE	1	EA	\$ 2,000.00	\$ 2,000.00	\$ 440.00	\$ 440.00	\$ 832.50	\$ 832.50	\$ 1,320.00	\$ 1,320.00	\$ 1,319.00	\$ 1,319.00	\$ 1,333.80	\$ 1,333.80
B25	AGGREGATE BASE COURSE	170	T	\$ 21.00	\$ 3,570.00	\$ 18.00	\$ 3,060.00	\$ 24.64	\$ 4,188.80	\$ 27.50	\$ 4,675.00	\$ 28.00	\$ 4,760.00	\$ 27.79	\$ 4,724.30
B26	5" AC PATCHING	110	T	\$ 120.00	\$ 13,200.00	\$ 170.00	\$ 18,700.00	\$ 173.16	\$ 19,047.60	\$ 159.00	\$ 17,490.00	\$ 172.00	\$ 18,920.00	\$ 160.06	\$ 17,606.60
B27	CONCRETE CURB & GUTTER, TYPE B&B	339	LF	\$ 20.00	\$ 6,780.00	\$ 18.00	\$ 6,102.00	\$ 29.85	\$ 10,118.44	\$ 21.80	\$ 7,390.20	\$ 27.00	\$ 9,153.00	\$ 18.00	\$ 6,102.00
B28	CONCRETE SIDEWALK, 4"	174	SF	\$ 5.00	\$ 870.00	\$ 8.00	\$ 1,392.00	\$ 3.64	\$ 633.36	\$ 4.00	\$ 696.00	\$ 7.00	\$ 1,218.00	\$ 4.45	\$ 774.30
B29	SEEDING, FERTILIZING, MULCHING	2	ACRE	\$ 2,000.00	\$ 4,000.00	\$ 1,500.00	\$ 3,000.00	\$ 4,109.22	\$ 8,218.44	\$ 8,450.00	\$ 16,900.00	\$ 7,611.00	\$ 15,222.00	\$ 10,699.30	\$ 21,398.60
B30	CONTRACTOR FURNISHED STAKING	1	LS	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 4,884.00	\$ 4,884.00	\$ 5,000.00	\$ 5,000.00	\$ 5,125.00	\$ 5,125.00	\$ 4,891.00	\$ 4,891.00
B31	EXPLORATORY EXCAVATION	8	HR	\$ 250.00	\$ 2,000.00	\$ 70.00	\$ 560.00	\$ 224.00	\$ 1,792.00	\$ 220.00	\$ 1,760.00	\$ 220.00	\$ 1,760.00	\$ 222.30	\$ 1,778.40
SCHEDULE B SUBTOTAL					\$ 388,517.90		\$ 411,295.40		\$ 530,609.28		\$ 541,627.03		\$ 530,336.00		\$ 534,939.04
SCHEDULE C															
C1	MOTOR CONTROL CENTER IMPROVEMENTS	1	LS	\$ 730,000.00	\$ 730,000.00	\$ 734,000.00	\$ 734,000.00	\$ 744,605.00	\$ 744,605.00	\$ 733,600.00	\$ 733,600.00	\$ 738,500.00	\$ 738,500.00	\$ 755,061.23	\$ 755,061.23
SCHEDULE C SUBTOTAL					\$ 730,000.00		\$ 734,000.00		\$ 744,605.00		\$ 733,600.00		\$ 738,500.00		\$ 755,061.23
SCHEDULE D															
D1	CONTROL INTEGRATION	1	LS	\$ 40,673.00	\$ 40,673.00	\$ 40,673.00	\$ 40,673.00	\$ 40,673.00	\$ 40,673.00	\$ 40,673.00	\$ 40,673.00	\$ 40,673.00	\$ 40,673.00	\$ 40,673.00	\$ 40,673.00
D2	CONTROL INTEGRATION MISCELLANEOUS	1	LS	\$ 6,000.00	\$ 6,000.00	\$ 3,000.00	\$ 3,000.00	\$ 5,432.00	\$ 5,432.00	\$ 6,000.00	\$ 6,000.00	\$ 5,000.00	\$ 5,000.00	\$ 6,490.00	\$ 6,490.00
SCHEDULE D SUBTOTAL					\$ 46,673.00		\$ 43,673.00		\$ 46,105.00		\$ 46,673.00		\$ 45,673.00		\$ 47,163.00
TOTAL OF BASE BID					\$ 2,599,190.90		\$ 2,128,968.40		\$ 2,249,119.28		\$ 2,260,800.03		\$ 2,267,509.00		\$ 2,502,084.38

I CERTIFY THAT, TO THE BEST OF MY KNOWLEDGE, THIS IS A TRUE
 TABULATION OF BIDS RECEIVED FOR THE PROJECT.


 ROY PAGE, P.E.
 PROJECT MANAGER

4-29-10
 DATE



2010 Water Reclamation Facility Improvements
Project No. WRF10-1856 **CIP No. 50791**