

BID SUMMARY
October 4, 2010

1. No. CC101004-02.1 – Main Street Square Site Development, Project No. PR10-1901/CIP No. 50839
 (Opened on September 30, 2010)
 ADVERTISING AUTHORITY \$4,500,000.00
 ENGINEER'S ESTIMATE

	Base	Alt #1	Alt #2	Alt #3	Alt #4	Alt #5
J Scull Construction**	\$6,749,700.00	\$36,700.00	\$68,000.00	\$26,000.00	\$38,000.00	\$133,700.00
Gustafson Builders**	\$5,453,000.00	\$33,000.00	\$29,300.00	\$17,000.00	\$20,300.00	\$150,000.00
Dean Kurtz Construction**	\$5,480,000.00	\$38,000.00	\$29,000.00	\$21,000.00	\$38,000.00	\$161,000.00

** Bid Bond Submitted

2. No. CC101004-02.2 – Saint Patrick Street Siphon Odor Control Facility, Project No. SS09-1825/CIP No. 50774 (Opened on September 28, 2010)
 ADVERTISING AUTHORITY \$375,000.00
 ENGINEER'S ESTIMATE \$372,000.00
1. Dean Kurtz Construction Company** \$359,000.00
 2. R.C.S. Construction** \$322,081.62
 3. SECO Construction, Inc.** \$346,227.70
 4. Complete Concrete, Inc. ** \$419,479.86

** Bid Bond Submitted

3. No. CC101004-02.3 – 2010 Out of the Dust Project, Project No. ST10-1897/CIP No. 50297 (Opened on September 28, 2010)
 ADVERTISING AUTHORITY \$40,000.00
 ENGINEER'S ESTIMATE \$50,500.00
1. Hills Materials Company** \$65,285.00
 2. Simon Contractors of SD, Inc.** \$54,913.00

** Bid Bond Submitted

4. No. CC101004-02.4 – Snow Removal Operations for City Parking Lot Number 4, for Public Works Department (Opened September 28, 2010)

	Item #1	Item #2	Total
G. J. Holsworth & Son, Inc.	\$320.00	\$525.00	\$845.00
Heavy Constructors, Inc.	\$525.00	\$660.00	\$1,185.00

5. No. CC101004-02.5 – Snow Removal Operations for City Parking Lot Number 5, for Public Works Department (Opened September 28, 2010)

	Item #1	Item #2	Total
G. J. Holsworth & Son, Inc.	\$512.00	\$750.00	\$1,262.00
Heavy Constructors, Inc.	\$825.00	\$1,030.00	\$1,855.00

BID AWARD SUMMARY

LETTING DATE: September 30, 2010

PROJECT: Main Street Square Site Development
Project No. PR10-1901 / CIP No. 50839

BIDDERS' SUMMARY

ADVERTISING AUTHORITY: - \$4,500,000.00

ARCHITECT'S ESTIMATE: BASE BID PLUS ALTERNATES: \$

ALTERNATE #1: Provide Granite planter curbs in lieu of the Base Bid Precast Planter Curbs.

ALTERNATE #2: Add metal planter rails as noted and detailed on Sheet SD5.05.

ALTERNATE #3: Add Banner Poles to parking Garage façade as noted, detailed and / or specified.

ALTERNATE #4: Add Awnings to Garage facade as noted, detailed and / or specified.

ALTERNATE #5: In lieu of excavating individual foundations and utility trenches, contractor shall mass excavate the site (as defined by the public Right-of-Way lines and the 15" easement at the Sears building) to a depth of 4" below proposed grade. Contactor shall build up to proposed grade from this level with clean engineering fill.

Bidder	Base Bid	Alternate # 1	Alternate #2	Alternate #3	Alternate #4	Alternate #5
Heavy Constructors, Inc. dba Gustafson Builders	\$5,453,000.00	\$33,000.00	\$29,300.00	\$17,000.00	\$20,300.00	\$150,000.00
Dean Kurtz Construction Company	\$5,480,000.00	\$38,000.00	\$29,000.00	\$21,000.00	\$38,000.00	\$161,000.00
J Scull Construction Services, Inc.	\$6,749,700.00	\$36,700.00	\$68,000.00	\$26,000.00	\$38,000.00	\$133,700.00

FUNDING SOURCE

ADVERTISING AUTHORITY

ENGINEER'S ESTIMATE

TOTAL	Vision 2012	Private Funds
\$4,500,000.00	\$3,500,000.00	\$1,000,000.00
\$	\$	\$

APPROPRIATION DATA:

FUNDING SOURCE

COST CENTER

LINE ITEM

FUNDING CENTER

BID AMOUNT

TOTAL	Vision 2012	Private Funds
	0132	0132
	4320	4320
	0107	0107
\$	\$	\$

PROJECT MANAGER:


Rodney K. Johnson, PE

DATE:

9-30-10