\$650,000.00

BID SUMMARY March 21, 2011

1. No. CC032111-02.1 – Well No. 8 Pump Replacement Project No. W10-1896 / CIP No. 50832 (Opened on March 15, 2011)

ADVERTISING AUTHORITY ENGINEER'S ESTIMATE	\$65,000.00 \$65,000.00
	Base Bid
1. Weston Engineering, Inc.**	\$54,115.00
2. Layne Christensen Company**	\$44,728.29

^{*} Cashier's Check, Money Order or Bank Draft Submitted

2. No. CC032111-02.2 – North Pinedale Reservoir for Good Samaritan Society Project No. W10-1890 / CIP No. 50832 (Opened on March 15, 2011)

ADVERTISING AUTHORITY ENGINEER'S ESTIMATE	\$1,600,000.00 1,600,000.00
	Base Bid
Hills Materials Company**	\$1,687,896.66
2. Heavy Constructors, Inc.**	\$1,675,840.87
3. Quinn Construction, Inc.**	\$1,649,308.00
4. Mainline Contracting, Inc.**	\$1,554,107.00

^{*} Cashier's Check, Money Order or Bank Draft Submitted

ADVERTISING AUTHORITY

3. No. CC032111-02.3 - Kepps Water Main Extension Project No. W08-1702 / CIP No. 50625 (Opened on March 15, 2011)

ENGINEER'S ESTIMATE	\$755,000.00
4 Ladaur Evaguatina 9 Transhina II C**	Base Bid
 Ladner Excavating & Trenching LLC** Hills Materials Company** 	\$845,215.80 \$706,711.35
3. Mainline Contracting, Inc.**	\$1,058,791.45
4. Quinn Construction, Inc.**	\$899,311.30

^{*} Cashier's Check, Money Order or Bank Draft Submitted

^{**} Bid Bond Submitted

^{**} Bid Bond Submitted

^{**} Bid Bond Submitted

4. No. CC032111-02.4 - Dyess Avenue & Beale Street Overlay Project No. ST09-1826 / CIP No. 50775 (Opened on March 15, 2011)

ADVERTISING AUTHORITY	\$92,200.00
ENGINEER'S ESTIMATE	\$90,300.00
 J & J Asphalt Company** Simon Contractors of SD, Inc.** Hills Materials Company** 	Base Bid \$60,790.00 \$82,125.00 \$63,473.00

^{*} Cashier's Check, Money Order or Bank Draft Submitted

5. No. CC032111-02.5 – Rapid Creek Trunk Sewer Manhole Rehabilitation Project No. SS10-1852 / CIP No. 50194 (Opened on March 15, 2011)

ADVERTISING AUTHORITY ENGINEER'S ESTIMATE	\$225,000.00 \$299,063.00
	Base Bid
1. Mainline Contracting, Inc.**	\$361,750.00
2. Hills Materials Company**	\$279,981.00

^{*} Cashier's Check, Money Order or Bank Draft Submitted

6. No. CC032111-02.6 - Pavement Marking - Lane Line Painting Project No. PM11-1934 / CIP No. 50594 (Opened on March 15, 2011)

ADVERTISING AUTHORITY	\$61,050.00
ENGINEER'S ESTIMATE	\$61,005.00
	Base Bid
1. Dakota Barricade, LLC*	\$64,455.00
2. Traffic Services Company, LLC**	\$81,232.00

^{*} Cashier's Check, Money Order or Bank Draft Submitted

^{**} Bid Bond Submitted

^{**} Bid Bond Submitted

^{**} Bid Bond Submitted

7. No. CC032111-02.7 - Tandem Roll-Off Truck, Solid Waste Division (Opened on March 15, 2011)

ADVERTISING AUTHORITY	\$140,000.00
ENGINEER'S ESTIMATE	

	Base Bid
1. Eddies Truck Sales**	\$139,377.06
2. Eddies Truck Sales**	\$141,248.00
3. Eddies Truck Sales**	\$136,377.06
4. Eddies Truck Sales**	\$138,560.00
5. Sheehan Mack Sales**	\$159,685.00
6. Boyer Ford Truck Sales*	\$158,897.00
7. Boyer Ford Truck Sales (not provided)	\$161,080.00
8. Sanitation Products*	\$155,438.00

^{*} Cashier's Check, Money Order or Bank Draft Submitted

8. No. CC032111-02.8 - Water Treatment Coagulant, Water Division (Opened on March 15, 2011)

ADVERTISING AUTHORITY \$50,000.00 ENGINEER'S ESTIMATE

	Base Bid
1. Nalco Company**	\$48,000.00
2. Kemira Water Solutions, Inc.*	\$29,500.00
3. PENCCO, Inc.	No Bid
4. Thatcher Company of Montana	No Bid

^{*} Cashier's Check, Money Order or Bank Draft Submitted

9. No. CC032111-02.9 – Hydrofluosilicic Acid (Fluoride), Water Division (Opened on March 15, 2011)

ADVERTISING AUTHORITY \$22,000.00 ENGINEER'S ESTIMATE

	Base Bid
1. Hawkins, Inc.**	\$85,280.00
2. PENCCO, Inc.	No Bid
3. Thatcher Company of Montana	No Bid

^{*} Cashier's Check, Money Order or Bank Draft Submitted

^{**} Bid Bond Submitted

^{**} Bid Bond Submitted

^{**} Bid Bond Submitted

10. No. CC032111-02.10 - Chlorine Gas, Water Division (Opened on March 15, 2011)

ADVERTISING AUTHORITY \$22,000.00

ENGINEER'S ESTIMATE

Base Bid

1. Hawkins, Inc.**

2. PENCCO, Inc.

** No Bid

11. No. CC032111-02.11 - Odor Control Chemical for Lift Stations, Water Reclamation Division (Opened on March 15, 2011)

ADVERTISING AUTHORITY \$75,000.00 ENGINEER'S ESTIMATE \$

Base Bid
1. Hawkins, Inc.**
2. Siemens Water Technologies Corp.**
3. PENCCO, Inc.
4. Thatcher Co of Montana

Base Bid
\$68,640.00
\$77,520.00
No Bid
No Bid

12. No. CC032111-02.12 - Sodium Chloride (Salt), Street Division (Opened on March 15, 2011)

ADVERTISING AUTHORITY \$500,000.00 ENGINEER'S ESTIMATE

	Base Bid
1. Pheasant Country Express*	\$375,000.00
2. BlackStrap, Inc.*	\$380,000.00
3. BlackStrap, Inc.*	\$392,000.00
4. Nebraska Salt & Grain Co.*	\$359,500.00
5. Cargill, Inc.**	\$455,900.00
6. Cargill, Inc.**	\$549,650.00
7. Nebraska Salt & Grain Co.* (summer)	\$717,500.00 ¹
8. Nebraska Salt & Grain Co.* (winter)	\$792,500.00 ¹

¹ Alternate Product

^{*} Cashier's Check, Money Order or Bank Draft Submitted

^{**} Bid Bond Submitted

^{*} Cashier's Check, Money Order or Bank Draft Submitted

^{**} Bid Bond Submitted

^{*} Cashier's Check, Money Order or Bank Draft Submitted

^{**} Bid Bond Submitted

13. No. CC032111-02.13 - Sweeper Broom Refills, Street Division (Opened on March 15, 2011)

ADVERTISING AUTHORITY
ENGINEER'S ESTIMATE

\$30,000.00

	Base Bid
1. Old Dominion Brush Co.**	\$19,735.00
2. United Rotary Brush Corporation**	\$19,500.56
3. West Coast Equipment, Inc.*	\$22,576.40
4. Lacal Equipment Company, Inc. (not provided)	\$25,018.50

^{*} Cashier's Check, Money Order or Bank Draft Submitted

14. No. CC032111-02.14 - New Current Year Model Wide Area Mower, Parks and Recreation Department (Opened on March 17, 2011)

ADVERTISING AUTHORITY ENGINEER'S ESTIMATE

\$55,000.00

	Base Bid
1. RDO Equipment**	\$49,350.00
2. Midwest Turf & Irrigation**	\$47,629.00
3. Turfwerks**	\$49,720.00

^{*} Cashier's Check, Money Order or Bank Draft Submitted

^{**} Bid Bond Submitted

^{**} Bid Bond Submitted

BID AWARD SUMMARY

LETTING DATE: March 15, 2011

PROJECT: Rapid Creek Trunk Sewer Manhole Rehabilitation

Project No. SS10-1852 / CIP No. 50194

RECOMMENDATION: Award Total Bid in the amount of \$279,981.00 to Hills Materials Company at the March 21, 2011 Council Meeting.

BIDDER'S SUMMARY

CONTRACTORS

TOTAL BID

Hills Materials Company	\$279,981.00
Mainline Contracting, Inc.	\$361,750.00

City staff recommends awarding this project to Hills Materials Company for a total bid amount of \$279,981.00 based on unit pricing with the following appropriation:

FUNDING SOURCE ADVERTISING AUTHORITY TOTAL Sanitary Sewer

\$225,000.00 \$225,000.00

\$299,063.00 \$

ENGINEER'S ESTIMATE

APPROPRIATION DATA:

FUNDING SOURCE

COST CENTER

LINE ITEM
FUNDING CENTER

BID AMOUNT

TOTAL	Sanitary Sewer
	0833
	4380
	0604
\$279,981.00	\$279,981.00

CONSULTANT:

Hani Shafai, PE

Date

Dream Design International, Inc.


PROJECT MANAGER:

Louie Arguello

Date

3/17/2011

City of Rapid City



PROJECT NAME: RAPID CREEK TRUNK SEWER MANHOLE REHABILITATION

PROJECT NUMBER: PROJECT NO. SS10-1852 / CIP NO. 50194

LET DATE: MARCH 15, 2011

LOW BID AMOUNT: \$279,981.00

					ENGINEER'S ESTIMATE		HILLS MATERIALS COMPANY		MAINLINE CONTRACTING INC	
ITEM NO.	STD. BID ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	1.01	Mobilization	LS	1	25,000	\$25,000.00	\$6,000.00	\$6,000.00	\$25,000.00	\$25,000.00
2	1.02	Incidental	LS	1	15,000	\$15,000.00	\$82,400.00	\$82,400.00	\$65,000.00	\$65,000.00
3	C01.01	AASHTO T-180 Soil Test	EA	2	214	\$428.00	\$167.00	\$334.00	\$200.00	\$400.00
4	C07.05	Cut, salvage, and replace sod (for manhole repair)	LS	1	10,000	\$10,000.00	\$1,960.00	\$1,960.00	\$7,500.00	\$7,500.00
5	C07.04	Remove, salvage, and replace topsoil (for manhole repair)	LS	1	5,000	\$5,000.00	\$1,820.00	\$1,820.00	\$2,500.00	\$2,500.00
6	H01.02	Erosion Control Plan (for manhole repair)	LS	1	3,000	\$3,000.00	\$584.00	\$584.00	\$450.00	\$450.00
7	H01.01	Erosion Control (for manhole repair)	LS	1	10,000	\$10,000.00	\$1,680.00	\$1,680.00	\$800.00	\$800.00
8	L06.02	Traffic Control Plan (for manhole repair)	LS	1	1,000	\$1,000.00	\$584.00	\$584.00	\$500.00	\$500.00
9	L06.01	Traffic Control (for manhole repair)	LS	1	3,000	\$3,000.00	\$2,165.00	\$2,165.00	\$1,500.00	\$1,500.00
10		Remove and replace adjusting rings, chimney seal, casting ring & cover	EA	14	600	\$8,400.00	\$1,535.00	\$21,490.00	\$1,550.00	\$21,700.00
11		Polyurethane foam injection repair (manhole repair)	EA	19	3,000	\$57,000.00	\$525.00	\$9,975.00	\$2,000.00	\$38,000.00

]	Type 1 Bedding (Sub-Excavation)	Tons	50	18	T				
12	D09.01	Type I Bedding (Sub-Excavation)	10113	30	10	\$885.00	\$22.30	\$1,115.00	\$18.00	\$900.00
13	D10.02	Type 3 Bedding (Sub-Excavation)	Tons	200	22	\$4,350.00	\$26.50	\$5,300.00	\$35.00	\$7,000.00
14		Dewatering Plan (replacement manholes)	LS	1	1,000	\$1,000.00	\$584.00	\$584.00	\$1,500.00	\$1,500.00
15	15.02	Replace 60" MH with 60" MH (F7-029)	LS	1	20,000	\$20,000.00	\$24,900.00	\$24,900.00	\$28,000.00	\$28,000.00
16		Dewatering (F7-029)	LS	1	1,000	\$1,000.00	\$1,650.00	\$1,650.00	\$5,000.00	\$5,000.00
17	15.02	Replace 60" MH with 60" MH (F7-030)	LS	1	20,000	\$20,000.00	\$24,000.00	\$24,000.00	\$30,000.00	\$30,000.00
18		Dewatering (F7-030)	LS	1	1,000	\$1,000.00	\$1,650.00	\$1,650.00	\$5,000.00	\$5,000.00
19	15.02	Replace 60" MH with 60" MH (F7-028)	LS	1	20,000	\$20,000.00	\$24,500.00	\$24,500.00	\$24,000.00	\$24,000.00
20		Dewatering (F7-028)	LS	1	1,000	\$1,000.00	\$1,650.00	\$1,650.00	\$5,000.00	\$5,000.00
21	15.05	Replace 60" MH with 96" MH (F7-045)	LS	1	40,000	\$40,000.00	\$29,000.00	\$29,000.00	\$37,000.00	\$37,000.00
22		Dewatering (F7-045)	LS	1	1,000	\$1,000.00	\$1,650.00	\$1,650.00	\$5,000.00	\$5,000.00
23		Replace 60" MH with 120" MH (F7-170)	LS	1	50,000	\$50,000.00	\$33,340.00	\$33,340.00	\$45,000.00	\$45,000.00
24		Dewatering (F7-170)	LS	1	1,000	\$1,000.00	\$1,650.00	\$1,650.00	\$5,000.00	\$5,000.00
27		TOTAL				\$299,063.00		\$279,981.00		\$361,750.00

CONSULTANT

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

Hani Shafai, PE

Dream Design International, Inc.

Date

3-16-2011

CITY OF RAPID CITY

Reviewed by:

Louis Anguello 3/16/2011

Louis Arguello

Date

