

BID SUMMARY  
November 7, 2011

**1. No. CC110711-02.1 – Water Reclamation Facility (WRF) Pretreatment Improvements – Washer/Compactor Procurement Project No. WRF11-1928 / CIP No. 50855 (Opened on October 25, 2011)**

ADVERTISING AUTHORITY	\$188,000.00
ENGINEER'S ESTIMATE – Base Bid	\$80,040.00
ENGINEER'S ESTIMATE – Alternate 1	\$80,040.00
ENGINEER'S ESTIMATE – Alternate 2	\$13,920.00
ENGINEER'S ESTIMATE – Alternate 3	\$13,920.00

	<u>Base Bid</u>	<u>Alternate 1</u>	<u>Alternate 2</u>	<u>Alternate 3</u>
1. Huber Technology, Inc.**	\$62,513.00	\$34,469.00	\$5,397.00	\$5,397.00

\* Cashier's Check, Money Order or Bank Draft Submitted

\*\* Bid Bond Submitted

**2. No. CC100711-02.2 – WRF Pretreating Improvements Screen Equipment Procurement Project No. WRF11-1928 / CIP No. 50855 (Opened on November 1, 2011)**

ADVERTISING AUTHORITY	\$469,800.00
ENGINEER'S ESTIMATE – Base Bid	\$400,600.00
ENGINEER'S ESTIMATE – Alternate	\$69,600.00

	<u>Base Bid</u>	<u>Alternate</u>
1. Waste Tech a Division of Kusters Zima Corp.*	\$202,621.00	\$12,647.00
2. Huber Technology, Inc.**	\$165,529.00	\$19,603.00
3. Headworks, Inc.*	\$241,167.00	\$21,542.00

\* Cashier's Check, Money Order or Bank Draft Submitted

\*\* Bid Bond Submitted

**3. No. CC110711-02.3 – 2011 Manhole Adjustment Project No. ST11-1970 / CIP 50846 (Opened on November 1, 2011)**

ADVERTISING AUTHORITY	\$35,000.00
ENGINEER'S ESTIMATE – Base Bid	\$27,500.00
ENGINEER'S ESTIMATE – Alternate	\$11,785.00

	<u>Base Bid</u>	<u>Alternate</u>
1. R.C.S. Construction, Inc. **	\$49,382.37	\$19,077.33
2. Hills Materials Company**	\$52,450.00	\$21,520.00
3. LESKCA Incorporated**	\$48,371.00	\$18,067.00
4. Simon Contractors of SD, Inc.**	\$66,990.00	\$26,440.00

\* Cashier's Check, Money Order or Bank Draft Submitted

\*\* Bid Bond Submitted

**BID AWARD SUMMARY****LETTING DATE: November 1, 2011**

**PROJECT:** 2011 Manhole Adjustment Project  
Project No. ST11-1970 / CIP No. 50846

**RECOMMENDATION:** City staff recommends all bids for this project be rejected at the November 07, 2011 Council Meeting and authorize staff to re-advertise for bids.


City Staff has evaluated the bid for this project and has determined that it is not in the best interest of the City to award this project at this time. City Staff recommends re-bidding this project at a later date with modifications to the project schedule.

**BIDDER'S SUMMARY**

<b>CONTRACTORS</b>	<b>TOTAL BASE BID</b>	<b>TOTAL ALT 1 BID</b>
LESKCA, Inc.	\$48,371.00	\$18,067.00
R.C.S. Construction, Inc.	\$49,382.37	\$19,077.33
Hills Materials, Co.	\$52,450.00	\$21,520.00
Simon Contractors of SD, Inc.	\$66,990.00	\$26,440.00

FUNDING SOURCE	TOTAL	Sewer Improvements
ADVERTISING AUTHORITY	\$35,000.00	\$35,000.00
ENGINEER'S ESTIMATE BASE BID	\$27,500.00	\$27,500.00
ENGINEER'S ESTIMATE ALTERNATE 1	\$11,785.00	\$11,785.00

**PROJECT MANAGER:**

  
Paul Faiman

**DATE:**

11/3/2011

**PROJECT NAME: 2011 MANHOLE ADJUSTMENT PROJECT**

**PROJECT NUMBER: PROJECT NO. SS11-1970 / CIP NO. 50846**


**LET DATE: NOVEMBER 1, 2011**

**LOW BID AMOUNT: \$48,371.00**

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		LESKCA, INCORPORATED		R.C.S. CONSTRUCTION, INC.		HILLS MATERIALS COMPANY		SIMON CONTRACTORS OF SD, INC	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
	<b>BASE BID</b>												
1	MOBILIZATION	LS	1.00	\$2,500.00	\$2,500.00	\$4,009.00	\$4,009.00	\$2,439.54	\$2,439.54	\$1,350.00	\$1,350.00	\$2,900.00	\$2,900.00
2	SAW & REMOVE ASPHALT PAVEMENT	SY	110.00	\$20.00	\$2,200.00	\$94.00	\$10,340.00	\$10.80	\$1,188.00	\$150.00	\$16,500.00	\$75.00	\$8,250.00
3	DIGOUTS W/ BASE COURSE	CY	5.00	\$75.00	\$375.00	\$332.00	\$1,660.00	\$24.33	\$121.65	\$295.00	\$1,475.00	\$340.00	\$1,700.00
4	ADJUST MANHOLE FRAME & COVER	EA	30.00	\$250.00	\$7,500.00	\$126.00	\$3,780.00	\$871.69	\$26,150.70	\$250.00	\$7,500.00	\$365.00	\$10,950.00
5	F & I MANHOLE FRAME & COVER	EA	5.00	\$500.00	\$2,500.00	\$730.00	\$3,650.00	\$500.06	\$2,500.30	\$575.00	\$2,875.00	\$835.00	\$4,175.00
6	F & I MANHOLE CHIMNEY SEAL	EA	2.00	\$350.00	\$700.00	\$453.00	\$906.00	\$379.93	\$759.86	\$450.00	\$900.00	\$520.00	\$1,040.00
7	F & I CHIMNEY SEAL EXTENSION	EA	2.00	\$150.00	\$300.00	\$257.00	\$514.00	\$302.07	\$604.14	\$275.00	\$550.00	\$285.00	\$570.00
8	BASE COURSE	TN	35.00	\$30.00	\$1,050.00	\$43.00	\$1,505.00	\$25.79	\$902.65	\$180.00	\$6,300.00	\$350.00	\$12,250.00
9	ASPHALT PAVEMENT	TN	30.00	\$250.00	\$7,500.00	\$350.00	\$10,500.00	\$357.65	\$10,729.50	\$450.00	\$13,500.00	\$590.00	\$17,700.00
10	INCIDENTAL	LS	1.00	\$2,500.00	\$2,500.00	\$10,387.00	\$10,387.00	\$2,621.28	\$2,621.28	\$1,000.00	\$1,000.00	\$5,180.00	\$5,180.00
11	INLET PROTECTION	EA	5.00	\$75.00	\$375.00	\$224.00	\$1,120.00	\$272.95	\$1,364.75	\$100.00	\$500.00	\$455.00	\$2,275.00
	<b>Total Base Bid</b>				\$27,500.00		\$48,371.00		\$49,382.37		\$52,450.00		\$66,990.00

Alternate NO. 1													
ALT 1-1	MOBILIZATION	LS	1.00	\$1,000.00	\$1,000.00	\$1,337.00	\$1,337.00	\$1,113.07	\$1,113.07	\$950.00	\$950.00	\$1,300.00	\$1,300.00
ALT 1-2	SAW & REMOVE ASPHALT PAVEMENT	SY	35.00	\$20.00	\$700.00	\$94.00	\$3,290.00	\$10.08	\$352.80	\$150.00	\$5,250.00	\$75.00	\$2,625.00
ALT 1-3	DIGOUTS W/ BASE COURSE	CY	3.00	\$75.00	\$225.00	\$332.00	\$996.00	\$24.33	\$72.99	\$295.00	\$885.00	\$340.00	\$1,020.00
ALT 1-4	ADJUST MANHOLE FRAME & COVER	EA	10.00	\$250.00	\$2,500.00	\$126.00	\$1,260.00	\$871.69	\$8,716.90	\$250.00	\$2,500.00	\$365.00	\$3,650.00
ALT 1-5	F & I MANHOLE FRAME & COVER	EA	3.00	\$500.00	\$1,500.00	\$730.00	\$2,190.00	\$500.06	\$1,500.18	\$575.00	\$1,725.00	\$835.00	\$2,505.00
ALT 1-6	F & I MANHOLE CHIMNEY SEAL	EA	4.00	\$350.00	\$1,400.00	\$453.00	\$1,812.00	\$379.93	\$1,519.72	\$450.00	\$1,800.00	\$520.00	\$2,080.00
ALT 1-7	F & I CHIMNEY SEAL EXTENSION	EA	4.00	\$150.00	\$600.00	\$257.00	\$1,028.00	\$302.07	\$1,208.28	\$275.00	\$1,100.00	\$285.00	\$1,140.00
ALT 1-8	BASE COURSE	TN	12.00	\$30.00	\$360.00	\$43.00	\$516.00	\$25.79	\$309.48	\$180.00	\$2,160.00	\$350.00	\$4,200.00
ALT 1-9	ASPHALT PAVEMENT	TN	10.00	\$250.00	\$2,500.00	\$350.00	\$3,500.00	\$357.65	\$3,576.50	\$450.00	\$4,500.00	\$590.00	\$5,900.00
ALT 1-10	INCIDENTAL	LS	1.00	\$1,000.00	\$1,000.00	\$2,138.00	\$2,138.00	\$707.41	\$707.41	\$650.00	\$650.00	\$2,020.00	\$2,020.00
<b>Total Alternate NO. 1</b>													
					\$11,785.00		\$18,067.00		\$19,077.33		\$21,520.00		\$26,440.00

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.


  
 Paul Fairman                      11/3/2011
   
 Project Manager                      Date