REQUEST FOR ADVERTISING AUTHORITY

This form must be completed and approved by the City Finance Office prior to presenting items to the City Council and/or Committees of the City Council. This covers all items which require formal bids, currently anything over \$25,000 (except emergency and repair costs)

I.	PROJECT NO.	:	2012 - 2011			CIP No.	50898		
П.	PROJECT NAM	_	Homestead – M	eadow Ridge Driv	ve Water Transmi			- Project One	
Ш.	Project/Item(s)	roject/Item(s) Description: The Project is based on the July 2009 report titled, "Final Water Supply Study Rapid							
	City Regional Airport, Rapid City, South Dakota", by KLJ and AE2S. A 16" PVC water transmission main is proposed to be								
	extended from an	xtended from an existing 16" main on Homestead to the airport. The water transmission main will be bid under four separate							
	projects. This project consists of approximately 1,700 feet of 16 inch water main and associated appurtenances.								
	This project is located in future Homestead Street and existing Meadow Ridge Drive. The improvements when								
	constructed will provide 3,000 gpm for fire flow and allow an additional 500 gpm to be made available for growth/economic								
	development in and around the airport. The project will also provide redundancy by looping the distribution system.								
IV.	BID LETTING DATE: Tuesday August 14, 2012 @ 2:00 P.M.								
V.	ESTIMATED C	ost o	F PROJECT/ITE	EM(S) \$	550,000.00				
M	BASIS OF PAYMENT Assessed				1				
VI.	DASIS OF PATIMEN					on-Assessed	<u> </u>	~~	
			Single Payment] Pa	artial Paymer	1t	XX	
VII.	APPROPRIATION DATA								
	Amount					Τ	I		
			550,000						
	Fund Nam	ie 📗	Water					2011	
		1.	-Water Bond						
	Department					1			
	•		932						
	Line Item								
			43 81						
	Fund								
			602						
VIII.	(If applicable)		Grant No.:						
			unding Source:						
		E	stimated Comple	etion Date:					
		E	stimated Grant F	Receipt Date:					
IX.	DEPARTMENT/DIVISION:								
	Project Manager: Alley MW AS Date 6/22/12								
	HATILLO MAIN					Data	6-22	2-/2	
	DIVISION MANAGER Signature					_Date	9 22	- /	
	DIVISION WANGER SIGNALUIE								
	11/1/1/1/1/1/1/1/1/1/1/1/1/1/1/1/1/1/1/1				Date 4-25-12				
	DEPARTMENT DIRECTOR Signature					_Date	4-63	-12	
	DEFAUTIVIENT	DINEC	JON Signature						
FΙΝΔ	NCE OFFICE USE	ONI V		Approved		Carbon Conv			
			Initial	Yes	PIOVEG	Carbon Copy Investment Desk		ору	
Annr	opriation	Date 6 25 12		163/		Public Works			
Cash Flow		10011	- ON	Engineering					
			1	L	1	11	9		

Project Manager

