

BID SUMMARY  
October 1, 2012

**1. No. CC100112-02.1 – 11th Street Railroad Crossing Project No. RR12-2024 / CIP No. 50173  
(Opened on September 25, 2012)**

ADVERTISING AUTHORITY	\$150,000.00
ENGINEER'S ESTIMATE	\$15,368.00

	Base Bid
1. Stanley J Johnsen Concrete Contractor, Inc.**	\$18,385.00
2. Simon Contractors of SD, Inc.**	\$19,290.00
3. Hills Materials Company**	non-conforming bid submitted

**2. No. CC100112-02.2 – Maple Avenue Railroad Crossing Project No. RR12-2050 / CIP No. 50170-5163 (Opened on September 25, 2012)**

ADVERTISING AUTHORITY	\$150,000.00
ENGINEER'S ESTIMATE	\$15,580.00

	Base Bid
1. Hills Materials Company**	non-conforming bid submitted
2. Simon Contractors of SD, Inc.**	\$20,170.00
3. Stanley J Johnsen Concrete Contractors, Inc.**	\$18,935.00

**3. No. CC100112-02.3 – 2012 Out of the Dust Project No. 12-2003 / CIP No. 50297 (Opened on September 25, 2012)**

ADVERTISING AUTHORITY	\$60,000.00
ENGINEER'S ESTIMATE      Base Bid	\$70,215.00

	Base Bid	Alternate 1
1. Simon Contractors of SD, Inc.**	\$62,175.00	\$32,320.00
2. Hills Materials Company**	\$79,335.00	\$44,115.00
3. J&J Asphalt Company**	\$63,230.00	\$34,397.00

\* Cashier's Check, Money Order or Bank Draft Submitted

\*\* Bid Bond Submitted

BID SUMMARY  
October 1, 2012

**4. No. CC100112-02.4 – 2011-12 Manhole Adjustment Project Project No. ST11-1970 / CIP No. 50846 (Opened on September 25, 2012)**

ADVERTISING AUTHORITY	\$70,000.00
ENGINEER'S ESTIMATE	
Base Bid	\$46,587.50
Alternate	\$13,495.00

	Base Bid	Alternate 1
1. Smith & Smith Construction, Inc.**	\$82,370.00	\$26,800.00
2. Highmark, Inc.**	\$40,634.50	\$16,292.50
3. Tru-Form Construction, Inc.**	\$66,176.00	\$20,410.00
4. Simon Contractors of SD, Inc.**	\$69,108.40	\$17,828.00
5. R.C.S. Construction, Inc.**	\$59,420.00	\$17,675.00

**5. No. CC100112-02.5 – Hoefer Avenue Overlay Project Project No. 12-2046 / CIP No. 50445 (Opened on September 25, 2012)**

ADVERTISING AUTHORITY	\$250,000.00
ENGINEER'S ESTIMATE	
Base Bid	\$205,000.00
Alternate	\$31,000.00

	Base Bid	Alternate 1
1. J&J Asphalt Company**	\$172,944.00	\$24,248.20
2. Hills Materials Company**	\$200,412.50	\$29,528.00
3. Simon Contractors of SD, Inc.**	\$189,079.00	\$27,410.50

**6. No. CC100112-02.6 – Perrine Drainage Outfall Element 8 Project No. DR11-1963 / CIP No. 50836 (Opened on September 25, 2012)**

ADVERTISING AUTHORITY	\$80,000.00
ENGINEER'S ESTIMATE	\$282,616.80

	Base Bid
1. R.C.S. Construction, Inc.**	\$214,960.00
2. Mainline Contracting, Inc.**	\$292,416.85
3. Heavy Constructors, Inc.**	\$274,468.07
4. Site Work Specialists, Inc.**	\$256,113.30
5. Quinn Construction, Inc.**	\$289,530.00
6. Tru-Form Construction, Inc.**	\$276,213.60

\* Cashier's Check, Money Order or Bank Draft Submitted

\*\* Bid Bond Submitted

BID SUMMARY  
October 1, 2012

**7. No. CC100112-02.7 – E. Idaho and Ivy Water Main Reconstruction Project No. 12-2059 / CIP  
No. 50421.3-1A (Opened on September 25, 2012)**

ADVERTISING AUTHORITY	\$550,000.00
ENGINEER'S ESTIMATE	\$640,000.00

	Base Bid
1. Hills Materials Company**	\$701,788.20
2. Highmark, Inc.**	\$686,952.50
3. Site Work Specialists, Inc.**	\$521,124.00
4. R.C.S. Construction, Inc.**	\$509,378.00
5. Mainline Contracting, Inc.**	\$472,995.50

\* Cashier's Check, Money Order or Bank Draft Submitted

\*\* Bid Bond Submitted

**BID AWARD SUMMARY****LETTING DATE: September 25, 2102**

**PROJECT:** 2011-12 Manhole Adjustment Project  
Project No. ST11-1970 / CIP No. 50846

**RECOMMENDATION:** Award Total Base Bid plus Alternate 1 Bid in the amount of \$56,927.00 to Highmark, Inc. at the October 1, 2012 Council Meeting.

**BIDDER'S SUMMARY**

<u>CONTRACTOR</u>	<u>BASE BID</u>	<u>ALT 1 BID</u>
Highmark, Inc.	\$40,634.50	\$16,292.50
R.C.S. Construction, Inc.	\$59,420.00	\$17,675.00
Tru- Form Construction, Inc.	\$66,176.00	\$20,410.00
Simon Contractors of SD, Inc.	\$69,108.40	\$17,828.00
Smith & Smith Construction, Inc.	\$82,370.00	\$26,800.00


City staff recommends awarding this project to Highmark, Inc. for a total base bid plus alternate 1 bid in the amount of \$56,927.00 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Sewer Improvements
ADVERTISING AUTHORITY	\$70,000.00	\$70,000.00
ENGINEER'S ESTIMATE		
BASE BID	\$46,587.50	\$46,587.50
ENGINEER'S ESTIMATE		
ALTERNATE 1 BID	\$13,495.00	\$13,495.00

**APPROPRIATION DATA:**

FUNDING SOURCE	TOTAL	Sewer Improvements
COST CENTER		833
LINE ITEM		4380
FUNDING CENTER		0604
BID AMOUNT	\$56,927.00	\$56,927.00

**PROJECT MANAGER:**

  
Paul Faiman

**DATE:**

9/26/12

PROJECT NAME: 2011 MANHOLE ADJUSTMENT PROJECT

PROJECT NUMBER: PROJECT NO. SS11-1970 / CIP NO. 50846

LET DATE: SEPTEMBER 25, 2012


LOW BID AMOUNT: \$56,927.00

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		HIGHMARK, INC.		R.C.S. CONSTRUCTION, INC.		TRU-FORM CONSTRUCTION, INC.		SIMON CONTRACTORS OF SD, INC.		SMITH & SMITH CONSTRUCTION, INC.	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
	<b>BASE BID</b>														
1	MOBILIZATION	LS	1.00	\$2,500.00	\$2,500.00	\$5,650.00	\$5,650.00	\$5,000.00	\$5,000.00	\$12,000.00	\$12,000.00	\$550.00	\$550.00	\$7,000.00	\$7,000.00
2	SAW & REMOVE ASPHALT PAVEMENT	SY	260.00	\$20.00	\$5,200.00	\$20.00	\$5,200.00	\$30.00	\$7,800.00	\$18.00	\$4,680.00	\$40.00	\$10,400.00	\$10.00	\$2,600.00
3	DIGOUTS W/ BASE COURSE	CY	5.00	\$75.00	\$375.00	\$50.00	\$250.00	\$25.00	\$125.00	\$50.00	\$250.00	\$200.00	\$1,000.00	\$30.00	\$150.00
4	ADJUST MANHOLE FRAME & COVER	EA	34.00	\$250.00	\$8,500.00	\$75.00	\$2,550.00	\$500.00	\$17,000.00	\$300.00	\$10,200.00	\$145.00	\$4,930.00	\$1,200.00	\$40,800.00
5	F & I MANHOLE FRAME & COVER	EA	5.00	\$500.00	\$2,500.00	\$339.50	\$1,697.50	\$400.00	\$2,000.00	\$600.00	\$3,000.00	\$405.00	\$2,025.00	\$350.00	\$1,750.00
6	F & I MANHOLE CHIMNEY SEAL	EA	2.00	\$350.00	\$700.00	\$232.00	\$464.00	\$250.00	\$500.00	\$500.00	\$1,000.00	\$350.00	\$700.00	\$600.00	\$1,200.00
7	F & I CHIMNEY SEAL EXTENSION	EA	2.00	\$150.00	\$300.00	\$151.50	\$303.00	\$150.00	\$300.00	\$500.00	\$1,000.00	\$210.00	\$420.00	\$225.00	\$450.00
8	REINFORCED CONCRETE PAN	SY	18.70	\$125.00	\$2,337.50	\$100.00	\$1,870.00	\$100.00	\$1,870.00	\$80.00	\$1,496.00	\$57.00	\$1,065.90	\$100.00	\$1,870.00
9	BASE COURSE	TN	85.00	\$30.00	\$2,550.00	\$30.00	\$2,550.00	\$25.00	\$2,125.00	\$30.00	\$2,550.00	\$195.00	\$16,575.00	\$30.00	\$2,550.00
10	ASPHALT PAVEMENT	TN	75.00	\$250.00	\$18,750.00	\$200.00	\$15,000.00	\$250.00	\$18,750.00	\$350.00	\$26,250.00	\$335.00	\$25,125.00	\$300.00	\$22,500.00
11	INCIDENTAL	LS	1.00	\$2,500.00	\$2,500.00	\$5,000.00	\$5,000.00	\$3,800.00	\$3,800.00	\$3,200.00	\$3,200.00	\$5,850.00	\$5,850.00	\$1,000.00	\$1,000.00
12	INLET PROTECTION	EA	5.00	\$75.00	\$375.00	\$20.00	\$100.00	\$30.00	\$150.00	\$110.00	\$550.00	\$93.50	\$467.50	\$100.00	\$500.00
	<b>Total Base Bid</b>				\$46,587.50		\$40,634.50		\$59,420.00		\$66,176.00		\$69,108.40		\$82,370.00

	<b>Alternate NO. 1</b>														
ALT 1-1	MOBILIZATION	LS	1.00	\$1,000.00	\$1,000.00	\$2,500.00	\$2,500.00	\$2,000.00	\$2,000.00	\$3,000.00	\$3,000.00	\$330.00	\$330.00	\$4,000.00	\$4,000.00
ALT 1-2	SAW & REMOVE ASPHALT PAVEMENT	SY	35.00	\$20.00	\$700.00	\$20.00	\$700.00	\$60.00	\$2,100.00	\$18.00	\$630.00	\$40.00	\$1,400.00	\$20.00	\$700.00
ALT 1-3	DIGOUTS W/ BASE COURSE	CY	3.00	\$75.00	\$225.00	\$50.00	\$150.00	\$25.00	\$75.00	\$140.00	\$420.00	\$200.00	\$600.00	\$30.00	\$90.00
ALT 1-4	REMOVE AND REPLACE REINFORCE CONCRETE PAN	SY	19.00	\$90.00	\$1,710.00	\$120.00	\$2,280.00	\$100.00	\$1,900.00	\$100.00	\$1,900.00	\$87.00	\$1,653.00	\$100.00	\$1,900.00
ALT 1-5	ADJUST MANHOLE FRAME & COVER	EA	10.00	\$250.00	\$2,500.00	\$75.00	\$750.00	\$500.00	\$5,000.00	\$300.00	\$3,000.00	\$145.00	\$1,450.00	\$1,200.00	\$12,000.00
ALT 1-6	F & I MANHOLE FRAME & COVER	EA	3.00	\$500.00	\$1,500.00	\$339.50	\$1,018.50	\$400.00	\$1,200.00	\$600.00	\$1,800.00	\$405.00	\$1,215.00	\$350.00	\$1,050.00
ALT 1-7	F & I MANHOLE CHIMNEY SEAL	EA	4.00	\$350.00	\$1,400.00	\$232.00	\$928.00	\$250.00	\$1,000.00	\$500.00	\$2,000.00	\$350.00	\$1,400.00	\$600.00	\$2,400.00
ALT 1-8	F & I CHIMNEY SEAL EXTENSION	EA	4.00	\$150.00	\$600.00	\$151.50	\$606.00	\$150.00	\$600.00	\$200.00	\$800.00	\$210.00	\$840.00	\$225.00	\$900.00
ALT 1-9	BASE COURSE	TN	12.00	\$30.00	\$360.00	\$30.00	\$360.00	\$25.00	\$300.00	\$30.00	\$360.00	\$195.00	\$2,340.00	\$30.00	\$360.00
ALT 1-10	ASPHALT PAVEMENT	TN	10.00	\$250.00	\$2,500.00	\$200.00	\$2,000.00	\$250.00	\$2,500.00	\$350.00	\$3,500.00	\$335.00	\$3,350.00	\$300.00	\$3,000.00
ALT 1-11	INCIDENTAL	LS	1.00	\$1,000.00	\$1,000.00	\$5,000.00	\$5,000.00	\$1,000.00	\$1,000.00	\$3,000.00	\$3,000.00	\$3,250.00	\$3,250.00	\$400.00	\$400.00
	<b>Total Alternate NO. 1</b>				\$13,495.00		\$16,292.50		\$17,675.00		\$20,410.00		\$17,828.00		\$26,800.00

CITY OF RAPID CITY

Reviewed by:

 9/26/12

Paul Faïman

Date