

BID SUMMARY
October 1, 2012

**1. No. CC100112-02.1 – 11th Street Railroad Crossing Project No. RR12-2024 / CIP No. 50173
(Opened on September 25, 2012)**

ADVERTISING AUTHORITY	\$150,000.00
ENGINEER'S ESTIMATE	\$15,368.00

	Base Bid
1. Stanley J Johnsen Concrete Contractor, Inc.**	\$18,385.00
2. Simon Contractors of SD, Inc.**	\$19,290.00
3. Hills Materials Company**	non-conforming bid submitted

2. No. CC100112-02.2 – Maple Avenue Railroad Crossing Project No. RR12-2050 / CIP No. 50170-5163 (Opened on September 25, 2012)

ADVERTISING AUTHORITY	\$150,000.00
ENGINEER'S ESTIMATE	\$15,580.00

	Base Bid
1. Hills Materials Company**	non-conforming bid submitted
2. Simon Contractors of SD, Inc.**	\$20,170.00
3. Stanley J Johnsen Concrete Contractors, Inc.**	\$18,935.00

3. No. CC100112-02.3 – 2012 Out of the Dust Project No. 12-2003 / CIP No. 50297 (Opened on September 25, 2012)

ADVERTISING AUTHORITY	\$60,000.00
ENGINEER'S ESTIMATE Base Bid	\$70,215.00

	Base Bid	Alternate 1
1. Simon Contractors of SD, Inc.**	\$62,175.00	\$32,320.00
2. Hills Materials Company**	\$79,335.00	\$44,115.00
3. J&J Asphalt Company**	\$63,230.00	\$34,397.00

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

BID SUMMARY
October 1, 2012

4. No. CC100112-02.4 – 2011-12 Manhole Adjustment Project Project No. ST11-1970 / CIP No. 50846 (Opened on September 25, 2012)

ADVERTISING AUTHORITY	\$70,000.00
ENGINEER'S ESTIMATE Base Bid	\$46,587.50
Alternate	\$13,495.00

	Base Bid	Alternate 1
1. Smith & Smith Construction, Inc.**	\$82,370.00	\$26,800.00
2. Highmark, Inc.**	\$40,634.50	\$16,292.50
3. Tru-Form Construction, Inc.**	\$66,176.00	\$20,410.00
4. Simon Contractors of SD, Inc.**	\$69,108.40	\$17,828.00
5. R.C.S. Construction, Inc.**	\$59,420.00	\$17,675.00

5. No. CC100112-02.5 – Hoefer Avenue Overlay Project Project No. 12-2046 / CIP No. 50445 (Opened on September 25, 2012)

ADVERTISING AUTHORITY	\$250,000.00
ENGINEER'S ESTIMATE Base Bid	\$205,000.00
Alternate	\$31,000.00

	Base Bid	Alternate 1
1. J&J Asphalt Company**	\$172,944.00	\$24,248.20
2. Hills Materials Company**	\$200,412.50	\$29,528.00
3. Simon Contractors of SD, Inc.**	\$189,079.00	\$27,410.50

6. No. CC100112-02.6 – Perrine Drainage Outfall Element 8 Project No. DR11-1963 / CIP No. 50836 (Opened on September 25, 2012)

ADVERTISING AUTHORITY	\$80,000.00
ENGINEER'S ESTIMATE	\$282,616.80

	Base Bid
1. R.C.S. Construction, Inc.**	\$214,960.00
2. Mainline Contracting, Inc.**	\$292,416.85
3. Heavy Constructors, Inc.**	\$274,468.07
4. Site Work Specialists, Inc.**	\$256,113.30
5. Quinn Construction, Inc.**	\$289,530.00
6. Tru-Form Construction, Inc.**	\$276,213.60

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

BID SUMMARY
October 1, 2012

**7. No. CC100112-02.7 – E. Idaho and Ivy Water Main Reconstruction Project No. 12-2059 / CIP
No. 50421.3-1A (Opened on September 25, 2012)**

ADVERTISING AUTHORITY
ENGINEER'S ESTIMATE

\$550,000.00
\$640,000.00

	Base Bid
1. Hills Materials Company**	\$701,788.20
2. Highmark, Inc.**	\$686,952.50
3. Site Work Specialists, Inc.**	\$521,124.00
4. R.C.S. Construction, Inc.**	\$509,378.00
5. Mainline Contracting, Inc.**	\$472,995.50

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

BID AWARD SUMMARY

CC100112-02.6

LETTING DATE: September 25, 2012

PROJECT: Perrine Drainage Outfall Element 8
Project No. DR11-1963 / CIP No. 50836

RECOMMENDATION: Award Total Bid in the amount of \$214,960.00 to R.C.S. Construction, Inc. at the October 1, 2012 Council Meeting.

BIDDER'S SUMMARY

<u>CONTRACTORS</u>	<u>TOTAL BID</u>
R.C.S. Construction, Inc.	\$214,960.00
Site Works Specialist, Inc.	\$256,113.30
Heavy Constructors, Inc.	\$274,468.07
Tru-Form Construction, Inc.	\$276,213.60
Quinn Construction, Inc.	\$289,530.00
Mainline Contracting, Inc.	\$292,416.85

City staff recommends awarding this project to R.C.S. Construction, Inc. for a total bid amount of \$214,960.00 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Drainage
ADVERTISING AUTHORITY	\$80,000.00	
ENGINEER'S ESTIMATE	\$282,616.80	

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	Drainage
COST CENTER		8911
LINE ITEM		4371
FUNDING CENTER		0505
BID AMOUNT	\$214,960.00	\$214,960.00

CONSULTANT: _____


Jared Oswald, PE
RESPEC

DATE: _____

9-26-12

PROJECT MANAGER: _____


Mary Bosworth, PE
City of Rapid City

DATE: _____

9-27-12

PROJECT NAME: PERRINE DRAINAGE OUTFALL ELEMENT 8

PROJECT NUMBER: PROJECT NO. DR11-1963 / CIP NO. 50836

LET DATE: September 25, 2012


LOW BID AMOUNT: \$214,960.00

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		R.C.S. CONSTRUCTION, INC.		SITE WORK SPECIALIST, INC.		HEAVY CONSTRUCTORS, INC.		TRU-FORM CONSTRUCTION, INC.		QUINN CONSTRUCTION, INC.		MAINLINE CONTRACTING, INC.	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	LS	1	\$13,429.80	\$13,429.80	\$20,866.15	\$20,866.15	\$6,000.00	\$6,000.00	\$17,200.00	\$17,200.00	\$12,000.00	\$12,000.00	\$24,500.00	\$24,500.00	\$15,000.00	\$15,000.00
2	WATER CONTROL	LS	1	\$2,000.00	\$2,000.00	\$1,936.00	\$1,936.00	\$6,000.00	\$6,000.00	\$1,851.00	\$1,851.00	\$1,300.00	\$1,300.00	\$3,600.00	\$3,600.00	\$3,000.00	\$3,000.00
3	CONTRACTOR FURNISHED STAKING	LS	1	\$6,000.00	\$6,000.00	\$5,852.00	\$5,852.00	\$4,500.00	\$4,500.00	\$5,915.00	\$5,915.00	\$4,000.00	\$4,000.00	\$6,000.00	\$6,000.00	\$6,000.00	\$6,000.00
4	CLEARING & GRUBBING	LS	1	\$4,000.00	\$4,000.00	\$5,194.00	\$5,194.00	\$6,500.00	\$6,500.00	\$3,774.00	\$3,774.00	\$1,500.00	\$1,500.00	\$18,000.00	\$18,000.00	\$8,500.00	\$8,500.00
5	SOIL TESTING (T-180)	EA	2	\$120.00	\$240.00	\$203.00	\$406.00	\$175.00	\$350.00	\$1,187.00	\$2,374.00	\$200.00	\$400.00	\$150.00	\$300.00	\$200.00	\$400.00
6	UNCLASSIFIED EXCAVATION	CY	2210.0	\$10.00	\$22,100.00	\$5.50	\$12,155.00	\$8.50	\$18,785.00	\$7.19	\$15,889.90	\$12.80	\$28,288.00	\$10.00	\$22,100.00	\$16.00	\$35,360.00
7	PLACING TOPSOIL	CY	675.8	\$10.00	\$6,758.00	\$3.00	\$2,027.40	\$8.00	\$5,406.40	\$6.21	\$4,196.72	\$3.40	\$2,297.72	\$10.00	\$6,758.00	\$14.00	\$9,461.20
8	MUCK EXCAVATION	CY	42.4	\$12.00	\$508.80	\$6.00	\$254.40	\$7.50	\$318.00	\$20.70	\$877.68	\$20.00	\$848.00	\$12.00	\$508.80	\$25.00	\$1,060.00
9	VERTICAL DROP STRUCTURE (STA. 3+08.85)	LS	1	\$18,400.00	\$18,400.00	\$10,295.00	\$10,295.00	\$17,000.00	\$17,000.00	\$21,000.00	\$21,000.00	\$20,000.00	\$20,000.00	\$18,000.00	\$18,000.00	\$11,500.00	\$11,500.00
10	VERTICAL DROP STRUCTURE (STA. 4+28.08)	LS	1	\$18,400.00	\$18,400.00	\$11,096.00	\$11,096.00	\$19,000.00	\$19,000.00	\$23,863.00	\$23,863.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$14,250.00	\$14,250.00
11	VERTICAL DROP STRUCTURE (STA. 4+58.46)	LS	1	\$18,400.00	\$18,400.00	\$11,642.00	\$11,642.00	\$21,000.00	\$21,000.00	\$25,042.00	\$25,042.00	\$24,000.00	\$24,000.00	\$22,000.00	\$22,000.00	\$15,850.00	\$15,850.00
12	7'x2' CONCRETE BOX CULVERT	LF	105.5	\$625.00	\$65,937.50	\$568.50	\$59,976.75	\$650.00	\$68,575.00	\$618.20	\$65,220.10	\$800.00	\$84,400.00	\$640.00	\$67,520.00	\$550.00	\$58,025.00
13	INSTALL NEW FENCE WITH GATE	LF	570	\$25.00	\$14,250.00	\$24.00	\$13,680.00	\$23.00	\$13,110.00	\$16.74	\$9,541.80	\$18.00	\$10,260.00	\$23.00	\$13,110.00	\$22.00	\$12,540.00
14	CLASS III RIPRAP	CY	315	\$150.00	\$47,250.00	\$68.00	\$21,420.00	\$85.00	\$26,775.00	\$115.31	\$36,322.65	\$34.00	\$10,710.00	\$80.00	\$25,200.00	\$55.00	\$17,325.00
15	ENGINEERING FABRIC	SY	735.6	\$5.50	\$4,045.80	\$4.00	\$2,942.40	\$2.75	\$2,022.90	\$2.51	\$1,846.35	\$2.80	\$2,059.68	\$2.00	\$1,471.20	\$1.50	\$1,103.40
16	CONSTRUCTION FENCE	LF	1665	\$2.50	\$4,162.50	\$4.00	\$6,660.00	\$2.50	\$4,162.50	\$2.23	\$3,712.95	\$4.02	\$6,693.30	\$1.00	\$1,665.00	\$3.00	\$4,995.00
17	EROSION AND WATER POLLUTION CONTROL	LS	1	\$2,000.00	\$2,000.00	\$2,900.00	\$2,900.00	\$5,500.00	\$5,500.00	\$3,840.00	\$3,840.00	\$1,300.00	\$1,300.00	\$1,500.00	\$1,500.00	\$2,500.00	\$2,500.00
18	CONCRETE WASHOUT AREA	EA	1	\$850.00	\$850.00	\$322.00	\$322.00	\$500.00	\$500.00	\$462.00	\$462.00	\$500.00	\$500.00	\$1,200.00	\$1,200.00	\$750.00	\$750.00
19	ROCK CONSTRUCTION ENTRANCE	EA	2	\$800.00	\$1,600.00	\$483.00	\$966.00	\$1,200.00	\$2,400.00	\$2,056.00	\$4,112.00	\$500.00	\$1,000.00	\$1,000.00	\$2,000.00	\$300.00	\$600.00


20	SILT FENCE	LF	281	\$6.00	\$1,686.00	\$5.50	\$1,545.50	\$4.50	\$1,264.50	\$5.58	\$1,567.98	\$5.10	\$1,433.10	\$6.00	\$1,686.00	\$5.25	\$1,475.25
21	SURFACE ROUGHENING	AC	1.3	\$1,800.00	\$2,340.00	\$338.00	\$439.40	\$350.00	\$455.00	\$1,458.00	\$1,895.40	\$400.00	\$520.00	\$750.00	\$975.00	\$450.00	\$585.00
22	WETLAND SEEDING & MULCHING	SY	1452	\$1.10	\$1,597.20	\$5.50	\$7,986.00	\$6.00	\$8,712.00	\$5.36	\$7,782.72	\$14.50	\$21,054.00	\$5.50	\$7,986.00	\$5.00	\$7,260.00
23	NON IRRIGATED LAWN MIX AND MULCHING	SY	6292	\$1.10	\$6,921.20	\$1.00	\$6,292.00	\$1.00	\$6,292.00	\$1.01	\$6,354.92	\$1.15	\$7,235.80	\$1.25	\$7,865.00	\$1.00	\$6,292.00
24	EROSION CONTROL BLANKET TYPE III	SY	200	\$8.00	\$1,600.00	\$4.00	\$800.00	\$4.00	\$800.00	\$3.79	\$758.00	\$3.80	\$760.00	\$4.00	\$800.00	\$3.75	\$750.00
25	EROSION CONTROL BLANKET TYPE 5	SY	330	\$8.00	\$2,640.00	\$5.00	\$1,650.00	\$4.50	\$1,485.00	\$4.63	\$1,527.90	\$3.80	\$1,254.00	\$4.50	\$1,485.00	\$4.50	\$1,485.00
26	RE-ESTABLISH PROPERTY CORNER	EA	2	\$250.00	\$500.00	\$283.00	\$566.00	\$600.00	\$1,200.00	\$3,270.00	\$6,540.00	\$200.00	\$400.00	\$650.00	\$1,300.00	\$675.00	\$1,350.00
27	INCIDENTALS	LS	1	\$15,000.00	\$15,000.00	\$5,090.00	\$5,090.00	\$8,000.00	\$8,000.00	\$1,000.00	\$1,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$55,000.00	\$55,000.00
TOTAL					\$282,616.80		\$214,960.00		\$256,113.30		\$274,468.07		\$276,213.60		\$289,530.00		\$292,416.85

CONSULTANT

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project

 9-26-12
Jared Oswald, PE Date
RESPEC

CITY OF RAPID CITY

Reviewed by:
 9-27-12
Mary Bosworth, PE Date