

BID SUMMARY  
July 1, 2013

**1. No. CC070113-02.1 – Pavement Rehabilitation Project – Bel Aire Dr, Wayside Dr and Belmont Dr, Project No. 12-2071 / CIP No. 50549**

|                       |              |
|-----------------------|--------------|
| ADVERTISING AUTHORITY | \$250,000.00 |
| ENGINEER'S ESTIMATE   | \$165,000.00 |

|                                    |              |
|------------------------------------|--------------|
|                                    | Base Bid     |
| 1. Hills Materials Company**       | \$179,849.50 |
| 2. Simon Contractors of SD, Inc.** | \$155,911.25 |
| 3. J&J Asphalt Company             | \$157,583.25 |

**2. No. CC070113-02.2 - Minnekahta Drive Area Watermain and Sanitary Sewer Reconstruction, Project No. 11-1980 / CIP No. 50826**

|                       |                |
|-----------------------|----------------|
| ADVERTISING AUTHORITY | \$1,050,000.00 |
| ENGINEER'S ESTIMATE   | \$1,214,401.51 |

|                               |                |
|-------------------------------|----------------|
|                               | Base Bid       |
| 1. Hills Materials Company**  | \$1,229,852.36 |
| 2. Heavy Constructors, Inc.** | \$1,259,292.14 |

**3. No. CC070113-02.3 - One (1) New Current Model Year Vacuum Street Sweeper, Street Division**

|          |              |
|----------|--------------|
| ESTIMATE | \$210,000.00 |
|----------|--------------|

|   |              |             |              |
|---|--------------|-------------|--------------|
|   | Base         | Trade       | Total        |
| 1. Sheehan Mack Sales & Equipment, Inc.** | \$233,745.00 | \$13,000.00 | \$220,745.00 |

**4. No. CC070113-02.4 – One (1) New Current Model Year Tandem Dump Truck with Plow and Slide-In Sander, Street Division**

|          |              |
|----------|--------------|
| ESTIMATE | \$125,000.00 |
|----------|--------------|

|                                |              |             |             |              |
|--------------------------------|--------------|-------------|-------------|--------------|
|                                | Base         | Sander      | Trade       | Total        |
| 1. Eddies Truck Center, Inc.** | \$145,922.00 | \$17,000.00 | \$11,000.00 | \$151,922.00 |
| 2. Eddies Truck Center, Inc.** | \$150,577.00 | \$17,000.00 | \$11,000.00 | \$156,577.00 |
| 3. Boyer Trucks Sioux Falls*   | \$148,544.00 | \$17,000.00 | \$15,000.00 | \$150,544.00 |

\* Cashier's Check, Money Order or Bank Draft Submitted

\*\* Bid Bond Submitted

BID SUMMARY  
July 1, 2013

**5. No. CC070113-02.5 - Landfill Cell 16 Expansion General Construction – Rapid City Municipal Landfill, Project No. 13-2111**

ESTIMATE \$2,500,000.00

Base Bid

|                                 |                |
|---------------------------------|----------------|
| 1. Frattalone Companies, Inc.** | \$1,819,806.95 |
| 2. Quinn Construction, Inc.**   | \$2,139,496.75 |
| 3. Lind-Exco, Inc.**            | \$1,812,935.53 |
| 4. Site Work Specialist, Inc.** | \$1,714,240.25 |

**6. No. CC070113-02.6 - Landfill Cell 16 Liner Installation – Rapid City Municipal Landfill, Project No. 13-2112**

ESTIMATE \$500,000.00

Base Bid

|  |              |
|--|--------------|
| 1. COMANCO Environmental Corporation** | \$749,140.00 |
| 2. Clean Air and Water Systems, LLC**  | \$768,155.26 |
| 3. Geo-Synthetics, LLC**               | \$759,001.00 |
| 4. American Environmental Group, LTD** | \$710,403.75 |

\* Cashier's Check, Money Order or Bank Draft Submitted

\*\* Bid Bond Submitted

**BID AWARD SUMMARY****LETTING DATE: June 25, 2013****PROJECT:** Landfill Cell 16 Expansion General Construction – Solid Waste Division**RECOMMENDATION:** Award Total Bid in the amount of \$1,714,240.25 to Site Work Specialists at the July 1, 2013 Council Meeting contingent upon approval by the South Dakota Department of Environmental and Natural Resources.**BIDDERS' SUMMARY****VENDORS**

|                            |                |
|----------------------------|----------------|
| Frattalone Companies       | \$1,819,806.95 |
| Quinn Construction Inc.    | \$2,139,496.75 |
| Lind-Exco Inc.             | \$1,812,935.53 |
| Site Work Specialists Inc. | \$1,714,240.25 |

**TOTAL BID****ADVERTISING AUTHORITY**

|                 |             |             |
|-----------------|-------------|-------------|
| FUNDING SOURCE  | Solid Waste | Solid Waste |
| COST CENTER     | 7102        | 7103        |
| LINE ITEM       | 4320        | 4320        |
| FUND            | 0615        | 0616        |
| ESTIMATED COST: | \$1,250,000 | \$1,250,000 |

**APPROPRIATION DATA**

|                 |              |              |
|-----------------|--------------|--------------|
| FUNDING SOURCE  | Solid Waste  | Solid Waste  |
| COST CENTER     | 7102         | 7103         |
| LINE ITEM       | 4320         | 4320         |
| FUND            | 0615         | 0616         |
| ESTIMATED COST: | \$857,120.12 | \$857,120.13 |

Project Manager: Justin Vangraefschepe  Date: 6/25/2013

**PROJECT NAME: LANDFILL CELL 16 EXPANSION CONSTRUCTION**

**PROJECT NUMBER: PROJECT NO. 13-2111**

**LET DATE: JUNE 25, 2013**

**LOW BID AMOUNT: \$1,714,240.25**

|          |                   |   |      |           | ENGINEER'S ESTIMATE |              | SITE WORK SPECIALISTS, INC. |              | QUINN CONSTRUCTION, INC. |              | FRATTALONE COMPANIES, INC. |              | LIND-EXCO, INC. |              |
|----------|-------------------|---|------|-----------|---------------------|--------------|-----------------------------|--------------|--------------------------|--------------|----------------------------|--------------|-----------------|--------------|
| ITEM NO. | STD. BID ITEM NO. | DESCRIPTION OF ITEM   | UNIT | QTY (EST) | UNIT COST           | TOTAL COST   | UNIT COST                   | TOTAL COST   | UNIT COST                | TOTAL COST   | UNIT COST                  | TOTAL COST   | UNIT COST       | TOTAL COST   |
| 1        | 1a                | MOBILIZATION AND DEMOBILIZATION                                     | LS   | 1         | \$26,643.75         | \$26,643.75  | \$40,000.00                 | \$40,000.00  | \$180,000.00             | \$180,000.00 | \$198,290.00               | \$198,290.00 | \$18,590.97     | \$18,590.97  |
| 2        | 1b                | INCIDENTAL WORK   | LS   | 1         |                     | \$0.00       | \$60,000.00                 | \$60,000.00  | \$50,000.00              | \$50,000.00  | \$39,690.00                | \$39,690.00  | \$78,913.63     | \$78,913.63  |
| 3        | 1c                | SURVEYING AND STAKING   | LS   | 1         |                     | \$0.00       | \$25,000.00                 | \$25,000.00  | \$50,000.00              | \$50,000.00  | \$31,570.00                | \$31,570.00  | \$85,000.00     | \$85,000.00  |
| 4        | 1d                | PERFORMANCE AND PAYMENT BOND  | LS   | 1         |                     | \$0.00       | \$10,000.00                 | \$10,000.00  | \$25,000.00              | \$25,000.00  | \$20,210.00                | \$20,210.00  | \$30,018.45     | \$30,018.45  |
| 5        | 1e                | PROJECT MANAGEMENT / QUALITY CONTROL                                | LS   | 1         | \$10,843.00         | \$10,843.00  | \$50,000.00                 | \$50,000.00  | \$25,000.00              | \$25,000.00  | \$36,800.00                | \$36,800.00  | \$10,344.62     | \$10,344.62  |
| 6        | 2a                | CRUSH EXISTING CONSTRUCTION DEBRIS TO 2' OR LESS                    | TON  | 1,000     | \$21.32             | \$21,315.00  | \$16.00                     | \$16,000.00  | \$10.00                  | \$10,000.00  | \$8.65                     | \$8,650.00   | \$11.71         | \$11,710.00  |
| 7        | 2b                | OVEREXCAVATE 3' AT DEWATERED POND TO STOCKPILE*                     | CY   | 6,979     | \$9.02              | \$62,960.00  | \$6.50                      | \$45,363.50  | \$7.00                   | \$48,853.00  | \$2.60                     | \$18,145.40  | \$7.36          | \$51,365.44  |
| 8        | 2c                | DEWATERING AFTER CONSTRUCTION BEGINS                                | LS   | 1         | \$5,679.00          | \$5,679.00   | \$20,000.00                 | \$20,000.00  | \$10,000.00              | \$10,000.00  | \$8,630.00                 | \$8,630.00   | \$12,383.46     | \$12,383.46  |
| 9        | 3a                | EXCAVATE, HAUL, AND PLACE FILL MATERIAL**                           | CY   | 173,884   | \$5.71              | \$993,077.00 | \$1.75                      | \$304,297.00 | \$3.00                   | \$521,652.00 | \$2.50                     | \$434,710.00 | \$2.23          | \$387,761.32 |
| 10       | 3b                | EXCAVATE, HAUL, AND PLACE EXCESS MATERIAL IN STOCKPILE AREA**       | CY   | 868       | \$6.79              | \$5,898.00   | \$4.50                      | \$3,906.00   | \$2.50                   | \$2,170.00   | \$4.15                     | \$3,602.20   | \$6.03          | \$5,234.04   |
| 11       | 3c                | EXCAVATE, HAUL, AND PLACE CLAY SUBGRADE MATERIAL FROM BORROW AREA   | CY   | 8,324     | \$10.28             | \$85,538.00  | \$6.00                      | \$49,944.00  | \$7.00                   | \$58,268.00  | \$3.80                     | \$31,631.20  | \$2.51          | \$20,893.24  |
| 12       | 3d                | EXCAVATE, HAUL AND PLACE OPERATIONS LAYER MATERIAL                  | CY   | 28,478    | \$5.71              | \$162,642.00 | \$2.50                      | \$71,195.00  | \$8.00                   | \$227,824.00 | \$3.40                     | \$96,825.20  | \$6.79          | \$193,365.62 |
| 13       | 3e                | FINISH LINER SUBSOIL  | SY   | 49,945    | \$0.42              | \$20,844.00  | \$1.00                      | \$49,945.00  | \$0.50                   | \$24,972.50  | \$0.56                     | \$27,969.20  | \$0.87          | \$43,452.15  |
| 14       | 3f                | ANCHOR TRENCH   | LF   | 2,691     | \$7.60              | \$20,464.00  | \$4.00                      | \$10,764.00  | \$8.00                   | \$21,528.00  | \$12.20                    | \$32,830.20  | \$5.04          | \$13,562.64  |
| 15       | 4a                | 18" X 24" HDPE ECCENTRIC REDUCER                                    | EA   | 1         | \$882.13            | \$882.13     | \$1,400.00                  | \$1,400.00   | \$1,600.00               | \$1,600.00   | \$2,920.00                 | \$2,920.00   | \$1,702.84      | \$1,702.84   |
| 16       | 4b                | 24" SDR 11 PERFORATED HDPE SUMP PIPE AND FITTINGS                   | LF   | 10        | \$152.14            | \$1,521.40   | \$275.00                    | \$2,750.00   | \$300.00                 | \$3,000.00   | \$292.00                   | \$2,920.00   | \$316.82        | \$3,168.20   |
| 17       | 4c                | 8" SDR 11 SOLID HDPE LEACHATE COLLECTION CLEANOUT PIPE AND FITTINGS | LF   | 1,435     | \$23.81             | \$34,173.00  | \$23.00                     | \$33,005.00  | \$29.00                  | \$41,615.00  | \$25.25                    | \$36,233.75  | \$22.69         | \$32,560.15  |
| 18       | 4d                | 8" SDR 11 SLOTTED HDPE LEACHATE COLLECTION PIPE AND FITTINGS        | LF   | 1,990     | \$25.22             | \$50,192.00  | \$36.00                     | \$71,640.00  | \$45.00                  | \$89,550.00  | \$32.75                    | \$65,172.50  | \$28.33         | \$56,376.70  |

|    |    |   |      |       |              |              |             |              |             |              |             |              |             |              |
|----|----|---|------|-------|--------------|--------------|-------------|--------------|-------------|--------------|-------------|--------------|-------------|--------------|
| 19 | 4e | 1-1/2" SDR 11 SOLID HDPE CLEANOUT WATER LINE PIPE AND FITTINGS          | LF   | 252   | \$9.09       | \$2,291.00   | \$12.50     | \$3,150.00   | \$20.00     | \$5,040.00   | \$3.40      | \$856.80     | \$11.88     | \$2,993.76   |
| 20 | 4f | 2" SDR 11 PERFORATED HDPE CLEANOUT WATER LINE PIPE AND FITTINGS         | LF   | 36    | \$9.81       | \$353.00     | \$10.00     | \$360.00     | \$27.00     | \$972.00     | \$6.70      | \$241.20     | \$17.50     | \$630.00     |
| 21 | 4g | LEACHATE COLLECTION 1" CLEAN AGGREGATE                                  | CY   | 1,838 | \$37.86      | \$69,588.00  | \$80.00     | \$147,040.00 | \$53.00     | \$97,414.00  | \$31.50     | \$57,897.00  | \$54.28     | \$99,766.64  |
| 22 | 4h | LEACHATE COLLECTION GEOTEXTILE  | SY   | 3,458 | \$1.89       | \$6,525.00   | \$5.50      | \$19,019.00  | \$3.00      | \$10,374.00  | \$2.25      | \$7,780.50   | \$6.50      | \$22,477.00  |
| 23 | 4i | LEACHATE COLLECTION FILTER (SAND)                                       | CY   | 2,981 | \$27.88      | \$83,113.00  | \$60.00     | \$178,860.00 | \$47.00     | \$140,107.00 | \$28.50     | \$84,958.50  | \$52.42     | \$156,264.02 |
| 24 | 5a | 18" SDR 11 HDPE - RISER PIPE AND FITTINGS                               | LF   | 256   | \$92.36      | \$23,644.00  | \$98.00     | \$25,088.00  | \$69.00     | \$17,664.00  | \$91.50     | \$23,424.00  | \$90.56     | \$23,183.36  |
| 25 | 5b | 3" SDR 11 HDPE LEACHATE DISCHARGE PIPE                                  | LF   | 96    | \$30.68      | \$2,945.00   | \$25.00     | \$2,400.00   | \$11.00     | \$1,056.00   | \$22.50     | \$2,160.00   | \$19.32     | \$1,854.72   |
| 26 | 5c | 8" SDR 17 HDPE FUSED SEWER PIPE   | LF   | 2,752 | \$43.25      | \$119,029.00 | \$22.00     | \$60,544.00  | \$37.00     | \$101,824.00 | \$49.75     | \$136,912.00 | \$30.46     | \$83,825.92  |
| 27 | 5d | 48" STANDARD MANHOLE  | EA   | 9     | \$8,120.56   | \$73,085.00  | \$3,250.00  | \$29,250.00  | \$3,500.00  | \$31,500.00  | \$3,420.00  | \$30,780.00  | \$4,066.94  | \$36,602.46  |
| 28 | 5e | REMOVE AND REPLACE FENCING  | LS   | 1     | \$2,331.00   | \$2,331.00   | \$7,700.00  | \$7,700.00   | \$1,200.00  | \$1,200.00   | \$1,380.00  | \$1,380.00   | \$1,723.20  | \$1,723.20   |
| 29 | 5f | CORE DRILL EXISTING MANHOLE AND CONNECT                                 | LS   | 1     | \$1,197.93   | \$1,197.93   | \$1,200.00  | \$1,200.00   | \$1,800.00  | \$1,800.00   | \$1,930.00  | \$1,930.00   | \$828.33    | \$828.33     |
| 30 | 5g | PUMP ASSEMBLY***  | LS   | 1     | \$19,101.86  | \$19,101.86  | \$35,000.00 | \$35,000.00  | \$27,000.00 | \$27,000.00  | \$31,570.00 | \$31,570.00  | \$32,973.74 | \$32,973.74  |
| 31 | 5h | CELL DISCHARGE STRUCTURE: PLUMBING, CONCRETE, STUCTURAL, AND MECHANICAL | LS   | 1     | \$20,920.00  | \$20,920.00  | \$90,000.00 | \$90,000.00  | \$30,000.00 | \$30,000.00  | \$70,320.00 | \$70,320.00  | \$39,204.15 | \$39,204.15  |
| 32 | 5i | CELL DISCHARGE STRUCTURE: ELECTRICAL AND CONTROLS                       | LS   | 1     | \$22,721.00  | \$22,721.00  | \$25,000.00 | \$25,000.00  | \$39,000.00 | \$39,000.00  | \$32,640.00 | \$32,640.00  | \$41,239.40 | \$41,239.40  |
| 33 | 5j | 2" DIA FLEX HOSE OR THERMOPLASTIC PIPE (PRESSURE RATED) AND FITTINGS    | LF   | 270   | \$14.72      | \$3,975.00   | \$10.00     | \$2,700.00   | \$16.00     | \$4,320.00   | \$6.10      | \$1,647.00   | \$20.81     | \$5,618.70   |
| 34 | 6a | 24" SDR 11 DUAL WALL HDPE STORMWATER PIPE WITH FLARED END SECTIONS      | LF   | 194   | \$204.39     | \$39,651.00  | \$50.00     | \$9,700.00   | \$63.00     | \$12,222.00  | \$53.50     | \$10,379.00  | \$58.86     | \$11,418.84  |
| 35 | 6b | CLASS 1 RIPRAP  | SY   | 125   | \$34.61      | \$4,326.00   | \$34.00     | \$4,250.00   | \$48.00     | \$6,000.00   | \$54.75     | \$6,843.75   | \$116.76    | \$14,595.00  |
| 36 | 6c | TEMPORARY STORMWATER DIVERSION BERM                                     | LS   | 1     | \$3,778.00   | \$3,778.00   | \$5,000.00  | \$5,000.00   | \$30,000.00 | \$30,000.00  | \$27,440.00 | \$27,440.00  | \$6,844.88  | \$6,844.88   |
| 37 | 6d | 8" POLY BALL VALVE FOR TEMPORARY STORMWATER DIVERSION BERM              | EA   | 1     | \$3,317.90   | \$3,317.90   | \$1,800.00  | \$1,800.00   | \$1,500.00  | \$1,500.00   | \$2,390.00  | \$2,390.00   | \$1,865.38  | \$1,865.38   |
| 38 | 6e | DRAINAGE DITCH  | LF   | 490   |              | \$0.00       | \$9.00      | \$4,410.00   | \$4.00      | \$1,960.00   | \$5.90      | \$2,891.00   | \$5.01      | \$2,454.90   |
| 39 | 7a | WATER POLLUTION CONTROL   | LS   | 1     | \$162,560.00 | \$162,560.00 | \$20,000.00 | \$20,000.00  | \$7,000.00  | \$7,000.00   | \$2,880.00  | \$2,880.00   | \$24,287.65 | \$24,287.65  |
| 40 | 7b | TOPSOIL, STRIP, STOCKPILE & REPLACE                                     | LS   | 1     |              | \$0.00       | \$16,000.00 | \$16,000.00  | \$20,000.00 | \$20,000.00  | \$35,090.00 | \$35,090.00  | \$37,756.52 | \$37,756.52  |
| 41 | 7c | HAULING AND PLACING CO-COMPOST  | TON  | 293   |              | \$0.00       | \$15.00     | \$4,395.00   | \$20.00     | \$5,860.00   | \$13.30     | \$3,896.90   | \$3.73      | \$1,092.89   |
| 42 | 7d | CONSTRUCTION ENTRANCE, VEHICLE TRACKING CONTROLS                        | EA   | 1     |              | \$0.00       | \$2,000.00  | \$2,000.00   | \$1,000.00  | \$1,000.00   | \$1,730.00  | \$1,730.00   | \$2,412.29  | \$2,412.29   |
| 43 | 7e | SURFACE ROUGHENING  | ACRE | 5     |              | \$0.00       | \$200.00    | \$900.00     | \$400.00    | \$1,800.00   | \$1,820.00  | \$8,190.00   | \$552.54    | \$2,486.43   |

|       |    |                                    |    |        |          |                |             |                |             |                |            |                |            |                |
|-------|----|------------------------------------|----|--------|----------|----------------|-------------|----------------|-------------|----------------|------------|----------------|------------|----------------|
| 44    | 7f | 12" DIA. SEDIMENT CONTROL WATTLE   | FT | 4,764  |          | \$0.00         | \$4.50      | \$21,438.00    | \$5.00      | \$23,820.00    | \$8.05     | \$38,350.20    | \$3.25     | \$15,483.00    |
| 45    | 7g | TYPE 2 EROSION CONTROL BLANKET     | SY | 4,409  |          | \$0.00         | \$2.00      | \$8,818.00     | \$2.50      | \$11,022.50    | \$2.40     | \$10,581.60    | \$2.68     | \$11,816.12    |
| 46    | 7h | SEED, FERTILIZE & FIBER MULCH      | SY | 32,567 |          | \$0.00         | \$1.25      | \$40,708.75    | \$1.25      | \$40,708.75    | \$1.05     | \$34,195.35    | \$0.33     | \$10,747.11    |
| 47    | 8a | 12-INCHES AGGREGATE ACCESS ROAD    | SY | 3,400  | \$17.92  | \$60,914.00    | \$12.50     | \$42,500.00    | \$15.00     | \$51,000.00    | \$12.20    | \$41,480.00    | \$10.92    | \$37,128.00    |
| 48    | 8b | 8 OZ/SY NONWOVEN GEOTEXTILE FABRIC | SY | 3,400  | \$1.61   | \$5,469.00     | \$2.00      | \$6,800.00     | \$2.00      | \$6,800.00     | \$1.15     | \$3,910.00     | \$2.62     | \$8,908.00     |
| 49    | 9a | SIGNAGE                            | EA | 15     | \$159.87 | \$2,398.00     | \$200.00    | \$3,000.00     | \$200.00    | \$3,000.00     | \$287.50   | \$4,312.50     | \$172.55   | \$2,588.25     |
| 50    | 9b | START-UP, TESTING, AND TRAINING    | LS | 1      |          | \$0.00         | \$10,000.00 | \$10,000.00    | \$10,000.00 | \$10,000.00    | \$2,880.00 | \$2,880.00     | \$9,907.45 | \$9,907.45     |
| 51    | 9c | AS-BUILT SURVEY                    | LS | 1      |          | \$0.00         | \$20,000.00 | \$20,000.00    | \$5,500.00  | \$5,500.00     | \$1,070.00 | \$1,070.00     | \$5,553.95 | \$5,553.95     |
| TOTAL |    |                                    |    |        |          | \$2,235,905.97 |             | \$1,714,240.25 |             | \$2,139,496.75 |            | \$1,819,806.95 |            | \$1,812,935.53 |