

BID AWARD SUMMARY

LETTING DATE: September 10, 2013

PROJECT: 2013 Out of the Dust Project
Project No. 13-2116 / CIP No. 50297

RECOMMENDATION: Award Total Base Bid in the amount of \$62,242.25 to J&J Asphalt Company at the September 16, 2013 Council Meeting.

BIDDER'S SUMMARY

Contractor	Base Bid	Alternate 1 Bid
J&J Asphalt Company	\$62,242.25	\$31,709.45
Simon Contractors of SD, Inc.	\$67,044.50	\$33,342.50
Hills Materials Company	\$68,670.00	\$36,259.80


City staff recommends awarding this project to J&J Asphalt Company for a total base bid in the amount of \$62,242.25 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Out of the Dust
ADVERTISING AUTHORITY	\$100,000.00	
ENGINEER'S ESTIMATE – BASE BID	\$61,120.75	
ENGINEER'S ESTIMATE – ALTERNATE 1 BID	\$32,934.50	

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	Out of the Dust
COST CENTER		8913
LINE ITEM		4370
FUNDING CENTER		0505
BID AMOUNT	\$62,242.25	\$62,242.25

PROJECT MANAGER:



Paul Faiman

DATE:

9/11/13

PROJECT NAME: 2013 Out of The Dust Project

PROJECT NUMBER: PROJECT NO. ST13-2116 / CIP NO. 50297


LET DATE: September 10, 2013

LOW BID AMOUNT: \$62,242.25

				ENGINEER'S ESTIMATE		J&J ASPHALT COMPANY		SIMON CONTRACTORS OF SD INC		HILLS MATERIALS COMPANY	
ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
BASE BID											
1	MOBILIZATION	LS	1.00	\$2,000.00	\$2,000.00	\$2,200.00	\$2,200.00	\$5,000.00	\$5,000.00	\$3,500.00	\$3,500.00
2	SAW & REMOVE PAVEMENT	SY	13.50	\$12.00	\$162.00	\$18.00	\$243.00	\$52.00	\$702.00	\$18.00	\$243.00
3	REMOVE CONCRETE SIDEWALK	SF	270.00	\$2.00	\$540.00	\$3.00	\$810.00	\$2.50	\$675.00	\$2.50	\$675.00
4	REMOVE & REPLACE CURB & GUTTER	LF	65.00	\$37.50	\$2,437.50	\$40.00	\$2,600.00	\$37.50	\$2,437.50	\$25.00	\$1,625.00
5	REINFORCED 6" CONCRETE SIDEWALK	SF	270.00	\$7.00	\$1,890.00	\$8.00	\$2,160.00	\$6.00	\$1,620.00	\$14.00	\$3,780.00
6	DRIVEWAY REINFORCED 6" CONCRETE APPROACH	SY	56.00	\$55.00	\$3,080.00	\$68.00	\$3,808.00	\$60.00	\$3,360.00	\$87.00	\$4,872.00
7	UNCLASSIFIED EXCAVATION	CY	225.00	\$1.25	\$281.25	\$36.00	\$8,100.00	\$1.00	\$225.00	\$35.00	\$7,875.00
8	ASPHALT PAVEMENT	TN	525.00	\$90.00	\$47,250.00	\$78.25	\$41,081.25	\$81.00	\$42,525.00	\$78.00	\$40,950.00
9	OUTLET/INLET PROTECTION	LF	60.00	\$8.00	\$480.00	\$4.00	\$240.00	\$20.00	\$1,200.00	\$7.50	\$450.00
10	INCIDENTAL WORK	LS	1.00	\$3,000.00	\$3,000.00	\$1,000.00	\$1,000.00	\$9,300.00	\$9,300.00	\$4,700.00	\$4,700.00
Base Bid Total					\$61,120.75		\$62,242.25		\$67,044.50		\$68,670.00

ALTERNATE 1 - Farlow/Adams											
1	MOBILIZATION	LS	1.00	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00	\$2,200.00	\$2,200.00	\$2,000.00	\$2,000.00
2	SAW & REMOVE PAVEMENT	SY	10.00	\$12.00	\$120.00	\$18.00	\$180.00	\$57.00	\$570.00	\$25.00	\$250.00
3	REMOVE CONCRETE SIDEWALK	SF	180.00	\$2.00	\$360.00	\$3.00	\$540.00	\$2.50	\$450.00	\$2.50	\$450.00
4	REMOVE & REPLACE CURB & GUTTER	LF	60.00	\$37.50	\$2,250.00	\$40.00	\$2,400.00	\$37.50	\$2,250.00	\$25.00	\$1,500.00
5	REINFORCED 6" CONCRETE SIDEWALK	SF	180.00	\$7.00	\$1,260.00	\$8.00	\$1,440.00	\$6.00	\$1,080.00	\$14.00	\$2,520.00
6	REINFORCED 6" CONCRETE APPROACH	SY	60.40	\$55.00	\$3,322.00	\$68.00	\$4,107.20	\$60.00	\$3,624.00	\$87.00	\$5,254.80
7	UNCLASSIFIED EXCAVATION	CY	106.00	\$1.25	\$132.50	\$36.00	\$3,816.00	\$1.00	\$106.00	\$35.00	\$3,710.00
8	ASPHALT PAVEMENT	TN	225.00	\$90.00	\$20,250.00	\$78.25	\$17,606.25	\$82.50	\$18,562.50	\$78.00	\$17,550.00
9	OUTLET/INLET PROTECTION	LF	30.00	\$8.00	\$240.00	\$4.00	\$120.00	\$20.00	\$600.00	\$7.50	\$225.00
10	INCIDENTAL WORK	LS	1.00	\$3,000.00	\$3,000.00	\$500.00	\$500.00	\$3,900.00	\$3,900.00	\$2,800.00	\$2,800.00
ALTERNATE 1 - TOTAL					\$32,934.50		\$31,709.45		\$33,342.50		\$36,259.80

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.


 Paul Faiman
 Project Manager

9/11/13
 Date