

**BID AWARD SUMMARY****LETTING DATE: December 10, 2013**

**PROJECT:** Aspen Bridge Repair Project  
Project No. 13-2119 / CIP No. 50445

**RECOMMENDATION:** Award Total Bid in the amount of \$257,571.00 to J.V. Bailey Co., Inc. at the December 16, 2013 Council Meeting.

**BIDDERS' SUMMARY****CONTRACTORS****TOTAL BID**

J.V. Bailey Co., Inc.	\$257,571.00
Corr Construction Services, Inc.	\$289,538.30
R.C.S. Construction, Inc.	\$297,780.00

City staff recommends awarding this project to J.V. Bailey Co., Inc. for a total bid amount of \$257,571.00 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	STCM
ADVERTISING AUTHORITY	\$225,000.00	\$
ENGINEER'S ESTIMATE	\$265,000.00	\$

**APPROPRIATION DATA:**

FUNDING SOURCE	TOTAL	STCM
COST CENTER		301
LINE ITEM		4370
FUNDING CENTER		101
<b>BID AMOUNT</b>	<b>\$257,571.00</b>	<b>\$257,571.00</b>

**PROJECT MANAGER:**


Todd Peckosh, PE  
City of Rapid City

**DATE:**

12/17/13

**PROJECT NAME: Aspen Avenue Bridge Repairs**

**PROJECT NUMBER: PROJECT NO. 13-2119 / CIP NO.50445**


**LET DATE: December 10, 2013**

**LOW BID AMOUNT: \$257,571.00**

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		J.V. BAILEY CO., INC.		CORR CONSTRUCTION SERVICES, INC		R.C.S. CONSTRUCTION, INC.	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	L.S.	1	\$5,270.90	\$5,270.90	\$22,000.00	\$22,000.00	\$28,400.00	\$28,400.00	\$40,421.12	\$40,421.12
2	INCIDENTAL	L.S.	1	\$10,000.00	\$10,000.00	\$18,000.00	\$18,000.00	\$14,800.00	\$14,800.00	\$14,065.00	\$14,065.00
3	CONSTRUCTION STAKING	L.S.	1	\$1,000.00	\$1,000.00	\$3,600.00	\$3,600.00	\$2,400.00	\$2,400.00	\$2,572.00	\$2,572.00
4	REMOVE AC PAVEMENT	S.Y.	269	\$7.00	\$1,883.00	\$9.50	\$2,555.50	\$9.00	\$2,421.00	\$2.64	\$710.16
5	REMOVE CONCRETE CURB & GUTTER	L.F.	238.8	\$7.50	\$1,791.00	\$7.50	\$1,791.00	\$10.00	\$2,388.00	\$2.70	\$644.76
6	REMOVE PCC SIDEWALK	S.F.	594.7	\$3.00	\$1,784.10	\$2.00	\$1,189.40	\$9.00	\$5,352.30	\$2.57	\$1,528.38
7	REMOVE & RESET GUARDRAIL	L.F.	100	\$40.00	\$4,000.00	\$20.00	\$2,000.00	\$33.00	\$3,300.00	\$38.58	\$3,858.00
8	AASHTO T-180 SOIL TEST	EA	1	\$250.00	\$250.00	\$180.00	\$180.00	\$930.00	\$930.00	\$160.00	\$160.00
9	EXCAVATION, UNCLASSIFIED	CU.YD.	80	\$120.00	\$9,600.00	\$15.00	\$1,200.00	\$12.00	\$960.00	\$4.99	\$399.20
10	BORROW, IMPORTED	CU.YD.	40	\$25.00	\$1,000.00	\$14.00	\$560.00	\$17.00	\$680.00	\$8.13	\$325.20
11	TOPSOIL, STOCKPILE & REPLACE	CU.YD.	24	\$75.00	\$1,800.00	\$30.00	\$720.00	\$8.00	\$192.00	\$8.13	\$195.12
12	SEEDING, FERTILIZING, & MULCHING	S.Y.	230	\$8.00	\$1,840.00	\$3.00	\$690.00	\$12.00	\$2,760.00	\$1.85	\$425.50
13	12" RCP CLASS III	L.F.	31	\$50.00	\$1,550.00	\$80.00	\$2,480.00	\$35.00	\$1,085.00	\$45.96	\$1,424.76
14	12" RCP FLARED END	EA.	1	\$750.00	\$750.00	\$600.00	\$600.00	\$505.00	\$505.00	\$894.00	\$894.00
15	TYPE "B" INLET	EA.	2	\$3,500.00	\$7,000.00	\$2,250.00	\$4,500.00	\$1,410.00	\$2,820.00	\$2,230.00	\$4,460.00
16	EROSION & WATER POLLUTION CONTROL	L.S.	1	\$2,000.00	\$2,000.00	\$500.00	\$500.00	\$2,050.00	\$2,050.00	\$1,385.00	\$1,385.00
17	BANK & CHANNEL PROTECTION GABION	CU.YD	2	\$300.00	\$600.00	\$365.00	\$730.00	\$265.00	\$530.00	\$102.00	\$204.00

18	SILT FENCE	L.F.	276	\$6.00	\$1,656.00	\$4.00	\$1,104.00	\$7.00	\$1,932.00	\$5.46	\$1,506.96
19	ROCK CONSTRUCTION ENTRANCE	EA.	1	\$500.00	\$500.00	\$800.00	\$800.00	\$585.00	\$585.00	\$333.00	\$333.00
20	EROSION CONTROL, INLET PROTECTION	EA.	2	\$200.00	\$400.00	\$120.00	\$240.00	\$154.00	\$308.00	\$96.47	\$192.94
21	AGGREGATE BASE COURSE, 3/4"	TON	131	\$30.00	\$3,930.00	\$45.00	\$5,895.00	\$38.00	\$4,978.00	\$21.30	\$2,790.30
22	AC, CLASS G, TYPE 1 PG 64-28	TON	78	\$150.00	\$11,700.00	\$165.00	\$12,870.00	\$148.00	\$11,544.00	\$176.21	\$13,744.38
23	PCC APPROACH PAVEMENT, 6", NON-REINS.Y.		15	\$75.00	\$1,125.00	\$80.00	\$1,200.00	\$74.00	\$1,110.00	\$58.94	\$884.10
24	CONCRETE CURB & GUTTER TYPE B6-6	L.F.	223	\$30.00	\$6,690.00	\$28.00	\$6,244.00	\$28.00	\$6,244.00	\$20.34	\$4,535.82
25	CONCRETE "P6" GUTTER	L.F.	31	\$25.00	\$775.00	\$55.00	\$1,705.00	\$24.00	\$744.00	\$20.34	\$630.54
26	CONCRETE SIDEWALK, 4" NON-REINFORC	S.F.	460	\$7.50	\$3,450.00	\$12.00	\$5,520.00	\$5.25	\$2,415.00	\$5.88	\$2,704.80
27	TRAFFIC CONTROL	L.S.	1	\$2,000.00	\$2,000.00	\$1,850.00	\$1,850.00	\$2,100.00	\$2,100.00	\$2,187.00	\$2,187.00
28	3'-10" WIDE DECK x 23" PRESTRESSED CO	L.F.	500	\$260.00	\$130,000.00	\$225.00	\$112,500.00	\$272.00	\$136,000.00	\$276.73	\$138,365.00
29	PRECAST CONCRETE PLANK	L.F.	76.7	\$50.00	\$3,835.00	\$80.00	\$6,136.00	\$107.00	\$8,206.90	\$90.19	\$6,917.57
30	EPOXY COATED REINFORCING STEEL	LB.	1526	\$3.50	\$5,341.00	\$2.25	\$3,433.50	\$3.20	\$4,883.20	\$2.39	\$3,647.14
31	CLASS A45 CONCRETE, BRIDGE	CU.YD	18.5	\$1,200.00	\$22,200.00	\$875.00	\$16,187.50	\$540.00	\$9,990.00	\$648.12	\$11,990.22
32	STEEL RAILING, SIDEWALK	L.F.	101.7	\$55.00	\$5,593.50	\$115.00	\$11,695.50	\$125.00	\$12,712.50	\$160.78	\$16,351.33
33	CHAIN LINK FENCE	L.F.	101.7	\$15.00	\$1,525.50	\$18.00	\$1,830.60	\$12.00	\$1,220.40	\$12.86	\$1,307.86
34	T101 RAILING END TERMINAL	EA.	4	\$3,000.00	\$12,000.00	\$1,250.00	\$5,000.00	\$3,200.00	\$12,800.00	\$3,858.65	\$15,434.60
35	GRAVEL FILTER SOCK	L.F.	16	\$10.00	\$160.00	\$4.00	\$64.00	\$12.00	\$192.00	\$5.14	\$82.24
<b>TOTAL</b>						\$265,000.00		\$257,571.00		\$289,538.30	\$297,278.00

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.


12/11/13  
 Todd Peckosh, PE Date  
 Project Manager