

BID AWARD SUMMARY

LETTING DATE: April 1, 2014

PROJECT: 2014 Out of the Dust Project
Project No. 14-2172 / CIP No. 50297

RECOMMENDATION: Award Total Base Bid in the amount of \$78,760.00 to J&J Asphalt Company at the April 7, 2014 Council Meeting.

BIDDER'S SUMMARY

Contractor	Base Bid
J&J Asphalt Company	\$78,760.00
Hills Materials Company	\$81,798.50
Knife River – Rapid City	\$95,839.50
Simon Contractors of SD, Inc.	\$112,320.38

City staff recommends awarding this project to J&J Asphalt Company for a total base bid in the amount of \$78,760.00 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	CIP Misc Improvements
ADVERTISING AUTHORITY	\$60,000.00	\$60,000.00
ENGINEER'S ESTIMATE	\$65,907.50	

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	CIP Misc Improvements
COST CENTER		8913
LINE ITEM		4370
FUNDING CENTER		0505
BID AMOUNT	\$78,760.00	\$78,760.00

PROJECT MANAGER:



Paul Faiman

DATE:

4/2/2014

PROJECT NAME: 2014 Out of The Dust Project

PROJECT NUMBER: PROJECT NO. ST14-2172 / CIP NO. 50297

LET DATE: April 1, 2014

LOW BID AMOUNT: \$78,760.00

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		J & J ASPHALT COMPANY		HILLS MATERIALS COMPANY		KNIFE RIVER - RAPID CITY		SIMON CONTRACTORS OF SD, INC.	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	LS	1.00	\$3,000.00	\$3,000.00	\$3,100.00	\$3,100.00	\$3,390.00	\$3,390.00	\$6,830.00	\$6,830.00	\$8,850.00	\$8,850.00
2	SAW & REMOVE PAVEMENT	SY	27.50	\$15.00	\$412.50	\$40.00	\$1,100.00	\$21.00	\$577.50	\$22.30	\$613.25	\$49.35	\$1,357.13
3	REMOVE CONCRETE SIDEWALK	SF	300.00	\$2.50	\$750.00	\$3.00	\$900.00	\$3.00	\$900.00	\$2.75	\$825.00	\$3.45	\$1,035.00
4	REMOVE CURB & GUTTER	LF	60.00	\$5.00	\$300.00	\$15.00	\$900.00	\$4.00	\$240.00	\$8.80	\$528.00	\$12.00	\$720.00
5	REINFORCED CURB & GUTTER	LF	60.00	\$27.00	\$1,620.00	\$25.00	\$1,500.00	\$20.00	\$1,200.00	\$30.00	\$1,800.00	\$76.00	\$4,560.00
6	REINFORCED 6" CONCRETE SIDEWALK	SF	300.00	\$7.00	\$2,100.00	\$8.00	\$2,400.00	\$9.50	\$2,850.00	\$10.00	\$3,000.00	\$24.85	\$7,455.00
7	REINFORCED 6" CONCRETE APPROACH	SY	40.00	\$65.00	\$2,600.00	\$68.00	\$2,720.00	\$90.00	\$3,600.00	\$79.30	\$3,172.00	\$131.85	\$5,274.00
8	REINFORCED 6" CONCRETE DRIVEWAY	SY	45.00	\$65.00	\$2,925.00	\$68.00	\$3,060.00	\$90.00	\$4,050.00	\$83.00	\$3,735.00	\$106.50	\$4,792.50
9	UNCLASSIFIED EXCAVATION	CY	175.00	\$5.00	\$875.00	\$36.00	\$6,300.00	\$39.00	\$6,825.00	\$42.50	\$7,437.50	\$66.00	\$11,550.00
10	BASE COURSE	TN	50.00	\$30.00	\$1,500.00	\$32.00	\$1,600.00	\$19.00	\$950.00	\$31.00	\$1,550.00	\$49.25	\$2,462.50
11	DIGOUTS W/ BASE COURSE	CY	15.00	\$70.00	\$1,050.00	\$40.00	\$600.00	\$77.90	\$1,168.50	\$79.00	\$1,185.00	\$133.40	\$2,001.00
12	ASPHALT PAVEMENT	TN	580.00	\$80.00	\$46,400.00	\$81.00	\$46,980.00	\$88.25	\$51,185.00	\$103.00	\$59,740.00	\$91.85	\$53,157.00
13	OUTLET/INLET PROTECTION	LF	75.00	\$5.00	\$375.00	\$8.00	\$600.00	\$3.50	\$262.50	\$9.65	\$723.75	\$14.75	\$1,106.25
14	INCIDENTAL WORK	LS	1.00	\$2,000.00	\$2,000.00	\$7,000.00	\$7,000.00	\$4,600.00	\$4,600.00	\$4,700.00	\$4,700.00	\$8,000.00	\$8,000.00
Total Bid				\$65,907.50		\$78,760.00		\$81,798.50		\$95,839.50		\$112,320.38	

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

 4/2/2014
 Paul Falman Date
 Project Manager